OFFICE OF THE EXECUTIVE ENGINEER HIGH WAYS DIVISION DISTRICT KAMBER-SHAHDADKOT

No. TC \G-55 \ 8 2\2012 Dated: 28 \ 2\2012

NOTICE INVITING TENDERS

Sealed Tenders are invited from the interested persons/suppliers/contractors/ companies / Pre-qualified firms on B-I From for procurement of the following work as per sindh SPPRA Rules 2010.

LIST OF WORKS ATTACHED

 The intended participants can purchase the separate set of tenders on payment of tender fee not re-fundable for each work upto 20/03/20/2 during office hours on production of Call Deposit; No tender will be entertained without Call Deposit.

The Tender will be received on 21/03/2012pto @ 1.00 PM and will be opened on same day @ 2:00 PM in the presence of Superintending Engineer Highways circle Kamber Shahdadkot and the undersigned as Committee members intending contractors who wish to be present on the occasion or their representatives. If Tenders are not responded, then the same will be issued and opened on following dates shown as unders-

SCHEDULE OF UN-RESPONDED TENDERS

Date of issue	Date of opening
2nd: 27/03/2012	28/08/2012
3rd: 03/04/2012	04/04/2012

- Eligibility conditions for intending participants under PPRA 2010 are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work.

Bio data of Engineers and Technical Staff working with the firm.

Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.

List of works in progress indicating cost of each work and copy of letter of award of work/work orders.

List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.

In case of works below Rs. 2.500 Million registration with PEC is not required.

- Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
- Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
- The bidders should submit earnest money as shown against each work in shape of Call Deposit prepared from the scheduled Bank in favour of the undersigned.



2.

LIST OF WORK

Si	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
1	Improvement of road from Kamber to Dost Ali road,mile 4/2-8/2.(I	7.000	0.140	3000	12 Months
2	Reconditoning of raod from Junani Banglow to Hamal Lake, mile 6/0-3/4 (Rivised)	10.000	0.200	3000	12 Months
3	Widening / Reconditioning Drigh Ghaibi raod mile 6/0-6/3.	3.000	0.600	3000	12 Months
4	Construction of mattaled road from Waggan raod to Jamia Masjid (Tunia Mohalla at village Yaro Dero mile 0/0-0/3+200'ft via Eid Gah	3.0001	0.060		12 Months
5	Construction of link raod from Rato Dero road to Sarang Khuhawar mile 0/0-0/3.	3.000	0.060		12 Months
6	Construction of road along Fatuhal Minor to Nourang Buledi mile 0/0-0/4.	2.000	0.040		12 Months
7	Construction of Retaining Wall Misri Khan Leghari.	0.500	0.010	0 2000	12 Months
3	Construction of Road from Wall to Wall masjid Sharif Kot Lal Bux	1.0001	0.020		12 Months
)	Construction of Carpet road from Gul Shah Regulator to Gul Bahar Khan Leghari.	2.0001	0.040	3000	12 Months
0	Construction of link road new Kamboh Mohalla via Grave Yard mile 0/0-0/5 (Remaining Work).	1 4.2001	0.084	3000	12 Months
1	Construction of link raod from Shahdadkot Kamber road to village Abdul Qadir Khoso mile 0/0-0/5.	0.0001	0.100	7	12 Months
2	Construction of link road from Haji Muhammad Seelra to Misri Shah Muqam via Kamred Muhammad Uris Seelra mile 0/0-0/5.	5.000	0.100	3000	12 Months
3	Link road from Hamzo Bhatti to village Wadhio Kalhor,mile 0/0-0/2 (0.40Km)	2.000	0.040		12 Months
4	Construction of road in Saifullah Colony mile 0/0-0/5.	5.000	0.100		12 Months
5	Construction of link raod from Shahdadkot Dost Ali road to village Muneer Ahmed Khuhawar mile 0/0-0/5.	5.0001	0.100		12 Months
6	Construction of link raod from Waggan Warah road to Azizullah Pechuho mile 0/0-0/5.	5.000	0.100		12 Months
	Construction of link raod to village Aheer mile 0/0-0/5.	4.000	0.080	3000 1	2 Months
	Construction of link road from various village of Taluka Shahdadkot U/C Shahdadkot iv-Package (3.50Km).	18.000	0.360	3000 1	2 Months
- 1	Construction of link road from Village Juma Khan Brohi to Sozal Khan Brohi UC Seelra Taluka Shahadkot.mile 1Km.	4.500	0.090		2 Months
	Construction of link road from Village Bhambho Khan Mugheri UC Hazar Wah Taluka Shahadadkot mile 1Km	4.500	0.090		2 Months
	Construction of link road Dargah Mir Hamidullah Hazoori Mohalla Miro Khan mile 1 Km.	4.500	0.090		2 Months
-	Construction of link road from Village Punhal Bhatti Taluka Sijawal 1Km.	4.500	0.090		2 Months
0	Construction of link road from Sijawal Road to Wada Seelra.1.5Km	5.000	0.100		2 Months
- 1	Construction of link road from Village Bakhar Mahessar Qabrustan to Shulam Muhammad Mahesar UC Dhingaro Mahesar Taluka Sijawal	4.500			2 Months
	/illage Aitbar Khan Chandio UC Aitbar Khan Chandio Taluka Shahdadkot mile 1 Km.	4.500			2 Months

LIST OF WORK

S#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed	
51	Construction of C.C Block and C.C Drain opposite Mangi House UC Miro khan Taluka Miro Khan.		0.004	1500	12.14	
	Construction of C.C Block and C.C Drain at Al-Noor UC Behram Taluka Miro Khan.	1 300	0.026		12 Months	
53	Construction of C.C Block and C.C Drain at Wali Dino Khoso UC Khabar Taluka Miro Khan.	1.200			12 Months	
54	Construction of C.C Block and C.C Drain at village Ladhani Magsi Taluka Miro Khan.	1.200	0.024		12 Months	
55	Construction of C.C Block and C.C Drain at village Miran Machi Taluka Miro Khan,	1.200	0.024		12 Months	
66	Construction of C.C Block and C.C Drain at village Manjhi Khan Magsi	1.200	0.024		12 Months	
7. 0	Corstiof lik Lead Bom mulay to Nabi Chah		0.024		12 Months	
8. 0	orthing link soud than de la 1	5.00 3.00	0.100	55	1200	
		//\/m_			2	
		Hi	ecutive Er ghways D nber-Shal	ivision		

- Affidavit to the effect that the Firm/ Contractor have not been black listed 7. previously by any executing agency.
- Affidavit with effect that all documents / particulars / information furnished 8. are true and correct.
- 9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
- The Competent Authority reserves the right to reject any or all the Tenders 10. subject to relevant provisions of PPRA Rules-2010.
- 11. Conditional Tender will not be entertained.
- 12 of work also can be seen Government website.www.sindh.gov.pk. on of Sindh

Executive Engineer Highways Division Kamber-Shahdadkot

COPY FORWARDED WITH COMPLIMENTS TO:-

- The Deputy Commissioner District Kamber-Shahdadkot for favour of kind 1. information please.
- The Superintending Engineer, Works and Services Department, Kamber-Shahdadkot 2. He is requested to kindly accord necessary approval of the N.I.T.
- The Secretary, I.T Department Government of Sindh new Secretariat 1st Floor 3. Karachi. He is requested to kindly allow our list of works on Government of Sindh website as per Policy under PPRA 2004.
- The Director PPRA Sindh at Barrack Sindh Secretariat Karachi for information. 4.
- Director of Information Public Relation Department (Advertisement) section Block 5. No. 98 Sindh Secretariat Karachi alongwith 6 (Six spare copies for publication in one insertion in the leading News Paper. (1-Soobh 2.Dawn 3.Express.
- Executive Engineer Highways Division Larkana for information A wide publicity 6. Assistant Engineer highways Sub-Division for submit the Estimate / Schedule B' of the works immediately Within a 5 Five days.
- Divisional Head Clerk / Head Draftsman for information. 7.
- 8. Notice Board.

Exequtive Engineer Highways Division Kamber-Shahdadkor

lie