

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION  
GHOTKI

No. TC/EWDG/3469/2012

Dated: 28/2/ /2012

NOTICE INVITING TENDER

Sealed bids are invited from all the interested Contractors on B-I and forms for procurement of works as per list attached.

SPPRA INV/2012/9275  
No. 9275  
Dated 28/2/12  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh

m cb

The intended participants can purchase the set of tenders on payment of tender fee for each work from 19-03-2012 at 1:00 P.M.

The tenders will be received back and opened on same day i.e 19-03-2012, at 2:00 PM by the tender opening / evolution committee (Comprising of Superintending Engineer Works & Services Department Ghotki, (Chairman Executive Engineer Education Works Division Ghotki and Divisional Accounts Officer (Members in presence of bidders or their authorized representatives who wish to be present.

3. If the tenders remain un-responded, the same will be re-issued on 22-03-2012 and will be opened on same day 22-03-2012.
4. Eligibility conditions for intending participants are as under.
  - (I) Registration with income Tax department (NTN) Certificate and copy of N.I.C.
  - (II) Undertaking on affidavit that firms is not involved in any litigation or has abandoned any work in the department.
5. The Bidders should submit Bid Security at the Rate of 2% along with Bid in the shape of Call Deposit / Pay Order or Demand Draft in favour of the undersigned, for the amount shown against each work as the time of placing the same in the Tender Box.
6. Pay order Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all document / particulars / information furnished are true correct.


8. In Case of firm, list of partners / partnership deed, giving full particulars of Directors / proprietors or other connected along with power of attorney.
9. The undersigned and other competent Authority reserve the right to reject any one or all the bids as per relevant provision of SPP rules.

D.....A  
As above

EXEXUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
GHOTKI

A copy is forwarded with compliments to:-

1. P.S to Minister Works and Services Department Karachi.
2. The Director (A&F) SPPRA/03/15/ Government of Sindh, Sindh Public Procurement Regulatory Authority Planning & Developing Department Karachi along with soft / hard copy of N.I.T for favour of information and placing them on the website.
3. Deputy Commissioner Ghotki @ Mirpur Mathelo.
4. Superintending Engineer Works & Services Department Ghotki @ Mirpur Mathelo.
5. The Assistant Engineer Education Works (W&S) Department (All)
6. Divisional Accounts officer Local D.B.H.C
7. Copy to notice Board.

  
EXEXUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
GHOTKI



LIST OF SCHOOL BUILDING

S.NO /ADP NO:	Name of Scheme/ Unit	Taluka	Tender Cost (In Million)	Earnest Money	Tender Fee	Time period of completion
01	02	003	04	05	06	07
1115	<u>Up-Gradation of Primary School to Middle School in Sindh 2005-06 Programme.</u>					
1	GPS Ishaque Pitali (External Dev:)	M.Mathelo	0.200	4000/-	500/-	03 Months
2	GPS Qasim Leghari (Ext: Dev:)	M.Mathelo	0.200	4000/-	500/-	03 Months
03	GPS Kehar Satabo (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
4	GPS Umedo Fakir Mahar (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
5	GPS Shafi Mohammad Joyo (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
6	GPS Ghulam Nabi Rajar (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
7	GPS Natho Gabole (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
1116	<u>Addition Class Room in Existing Primary School / Construction of Two Roomed Building in Existing Primary School in Sindh 2005-06 Programme.</u>					
1	GPS Abdul Rahim Sikandary	Ghotki	0.150	3000/-	500/-	03 Months
2	GPS Wahid Bux Lund (Ext: Dev:)	M.Mathelo	0.300	6000/-	750/-	03 Months
3	GPS Soomar Fakir Mahar (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
4	GPS Fakir Mohd: Mangrio (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
5	GGPS Shafi Mohd: Joyo (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
6	GPS Sher Mohammad Mahar (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
7	GPS Ghulam Hyder Leghari (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
8	GPS Baroch Mahar (External Dev:)	Daharki	0.200	4000/-	500/-	03 Months
9	GBPS Rahmoowali (2 C/R)	Ghotki	0.690	13800/-	1500/-	08 Months
10	GPS Gulzar Mahar (1 C/R)	Khangarh	0.300	6000/-	750/-	06 Months
11	<b>Package No: 01 Electrification Works</b>					
	I) GPS Abdul Rahim Sikandary	Ghotki	0.290	5800/-	750/-	03 Months
	II) GPS Fakir Abdul Rahman Gadani	M.Mathelo				
	III) GPS Ali Hyder Gabole	M.Mathelo				
	IV) GPS Ghulam Hussain Korai	M.Mathelo				
	V) GPS Allah Wasayo	Daharki				
11	<b>Package No: 02 Electrification Works</b>					
	I) GGPS Adilpur (1 C/R)	Ghotki	0.178	3560/-	500/-	03 Months
	II) GGPS Ali Mahar (1C/R)	Khangarh				
	III) GBPS Allah Dad Dakhan (1 C/R)	Khangarh				
	IV) GBPS Piyaro Lashari (2 C/R)	Khangarh				
	V) GBPS Gulzar Mahar (1 C/R)	Khangarh				




S.NO /ADP NO:	Name of Scheme / Unit	Taluka	Tender Cost (In Million)	Earnest Money	Tender Fee	Time period of completion
01	02	003	04	05	06	07
12	<b>Package No: 03 Electrification Works</b>					
	I) GPS Koro Khan Leghari (2 C/R)	M.Mathelo	0.234	4680/-	750	03 Months
	II) GPS Sodho Leghari (2 C/R)					
	III) GPS Khadim Hussain Gabole (2 C/R)					
	IV) GPS Muhalla Deedar Hussain (2 C/R)					
	Khangerh					
13	<b>Package No: 04 Electrification Works</b>					
	I) GPS Sharbat Ali Jiskani	M.Mathelo				
	II) GPS Main Daharki (2 C/R)	Daharki	0.175	3500/-	500/-	03 Months
	III) GGPS Main Ubauro (1 C/R)	Ubauro				
	IV) CGPS Khanpur Mahar (1 C/R)	Khangerh				
14	<b>Package No: 05 Electrification Works</b>					
	II) GBPS Manglo Gabole (2 C/R)	M.Mathelo	0.117	2340/-	500/-	03 Months
	III) GBPS Nathu Gabole (2 C/R)	Daharki				
1127	<u>Up-Gradation of Middle School to High School in Sindh 2005-06 Programme.</u>					
1	GMS Nazar Ali Gadani (Ext: Dev:)	M.Mathelo	0.300	6000/-	750/-	03 Months
2	GMS Raharki (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
3	GMS Pir Bux Gabole (Ext: Dev:)	M.Mathelo	0.300	6000/-	750/-	03 Months
4	GMS Garhi Chakar (Ext: Dev:)	M.Mathelo	0.300	6000/-	750/-	03 Months
5	GMS Ghulam Hussain Leghari (Ext: Dev:)	M.Mathelo	0.300	6000/-	750/-	03 Months
299	<u>Construction of School Building for Existing Shelterless Primary School in R/A 2005-06 Programme.</u>					
1	GPS Abdul Majeed Mahar (Ext: Dev:)	Ghotki	0.100	2000/-	500/-	03 Months
2	GPS Iqbal Mahar (Ext: Dev:)	Khangerh	0.100	2000/-	500/-	03 Months
03	GPS Khadim Hussain Gadani (Ext: Dev:)	Khangerh	0.100	2000/-	500/-	03 Months
4	GPS Meroja (Ext: Dev:)	Khangerh	0.100	2000/-	500/-	03 Months
5	GPS Mandhal Bozdar (Ext: Dev:)	M.Mathelo	0.200	4000/-	500/-	03 Months
6	GPS Ghareebo Bozdar (Ext: Dev:)	M.Mathelo	0.200	4000/-	500/-	03 Months
7	GPS Baharo Gadani (Ext: Dev:)	M.Mathelo	0.100	2000/-	500/-	03 Months
303	<u>Construction / Re-construction of Building Shelterless Primary School in R/A 2006-07 Programme.</u>					
1	GPS Qazi Lal Bux (Ext: Dev:)	M.Mathelo	0.100	2000/-	500/-	03 Months
2	GPS Mehboob Malik (Ext: Dev:)	M.Mathelo	0.100	2000/-	500/-	03 Months



S.NO / AIDP NO:	Name of Scheme / Unit	Taluka	Tender Cost (In Million)	Earnest Money	Tender Fee	Time period of completion
01	02	003	04	05	06	07
1129	<u>Addition Class Room and Construction / Reconstruction of Building in Existing Secondary / Higher Secondary School in Sindh 2005-06 Programme.</u>					
1	N.D.A.V High School (5 C/R) (Ext: Dev:)	Ghotki	0.100	2000/-	500/-	03 Months
2	GGHS Daharki (2 C/R)	Daharki	0.900	18000/-	1500/-	06 Months
3	GHS Hayat Pitafi (3 C/R) (Ext: Dev:)	M.Mathelo	0.200	4000/-	500/-	03 Months
4	GHS Dad Leghari (4 C/R) (Ext: Dev:)	Daharki	0.200	4000/-	500/-	03 Months
1	Package No: 01 Electrification Works					
	I) GBHS Jarwar (2 C/R)	M.Mathelo	0.170	5120/-	500/-	03 Months
	II) GBHS Ghulam Hyder (2 C/R)	Daharki				
2	Package No: 02 Electrification Works					
	I) GBHS Siddique Kalwar (2 C/R)	M.Mathelo	0.150 0.221	3000/- 4420	500/-	03 Months
	II) GBHS Dad Leghari (4 C/R)	Daharki				
3	Package No: 03 Electrification Works					
	I) GBHS Daharki (4 C/R)	Daharki	0.192 0.221	3840/- 4420	500/-	03 Months
	II) GGHS Daharki (2 C/R)	Daharki				
	(Electrification)					
1129	<u>Construction / Re-construction of Building in Existing Secondary School / Higher Secondary School in Sindh 2005-06 Programme @ Govt. (P) High School Daharki. <i>Electrification</i></u>	Daharki	0.550 0.490	14000/- 9800	1500/-	05 Months
	<u>Construction of Two Roomed Primary School Building in R/A 2010-11 under MPA Priority Programme under Sardar Ahmed Ali Khan Pitafi (Electrification).</u>					
	Package No: 01					
	I) GBPS Punhoo Pitafi	Daharki	0.100	2000/-	500/-	03 Months
	II) GBPS Zahidullah Pitafi					
	Package No: 02					
	I) GBPS Dera Abdul Sami Pitafi	Daharki	0.100	2000/-	500/-	03 Months
	II) GBPS Sikandar Pitafi					
	Package No: 03					
	I) GBPS Mohammad Bux Pitafi	Daharki	0.100	2000/-	500/-	03 Months
	II) GBPS Mohammad Yousif Pitafi	Ghotki				

S.NO /AID NO:	Name of Scheme / Unit	Taluka	Tender Cost (In Million)	Earnest Money	Tender Fee	Time period of completion
01	02	003	04	05	06	07
	Package No: 04					
	I) GBPS Suthi Bhatti BPO Raharki	Daharki	0.100	2000/-	500/-	03 Months
	II) GBPS Khair Mohammad Bhutto					
	Package No: 05					
	I) GBPS Mohammad Nawaz Chijjan	M.Mathelo	0.100	2000/-	500/-	03 Months
	II) GBPS Mohammad Mithal Jalbani					
	Construction of Madarsa School @ Dargah Bharchundi Sharif (3 C/R) Taluka Daharki 2011-12 Programme under MPA Priority Programme Sadar Ahmed Ali Khan Pitafi (Electrification)	Daharki	0.130	2600/-	500/-	03 Months

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 GHOTKI