## OFFICE OF THE PROJECT DIRECTOR STRENGTHEN PLAN OF INFRASTRUCTURE TALUKA NAWABSHAH DISTRICT SHAHEED BENAZIRABAD

No.P.D(S&P) 18

of 2012

Dated

1/3 /2012

## NOTICE INVITING TENDERS

The Sealed tenders/ Quotation are invited from the interested persons / Firms / Contractor for the following works under Sindh Public Procurement Regular Authority rule 2010 for the following Works:-

Mess	Sr.No		Bid Cost	2% Bid Security	T.Fee	Time Allowed
5	1	Construction of Surface drains in village Hussain Bux Magsi U.C Chanessar -II	1.950 M	39,000	3,000	03 Months
2	2	Renovation of Public Park at D.C Office Nawabshah City	2.000 M	40,000	3;000	03 Months
SPPRA INWARD DIARY	3	Providing C.C Topping various places of U.C No.02 Nawabshah City	2.000 M	40,000	3,000	03 Months
VARD	34	Providing C.C Topping various places of U.C Ghandtar Nawabshah	1.500 M	30,000	3,000	03 Months
AIN	5	Providing lying Jointing Testing RCC Sewer 12" dia in various places of U.C No.01 Nawabshah City	2.000 M	40,000	3,000	03 Months
SPPR	Regulator 9	De-silting of RCC Sewer from U.C No.01 to 06 in Nawabshah City	2.000 M	40,000	3,000	03 Months
No.	047	Recond: of Katcheri Road to Noor Eastren College (External Electrification)	0.500 M	10,000	1,200	03 Months
	8	Recond: of Jamia Masjid to Katchery Road (External Electrification)	0.890 M	18,000	1,500	03 Months
		W/R of Road from Sakrand Road to Gulshan School 0/0-2900 (External Electrification)	2.506 M	51,000	3,000	03 Months
		Recond: of Internal road of Civil Hospital Road (External Electrification)	1.907 M	40,000	3,000	03 Months
		Recond: of Liaqat Market Road (External Electrification)	2.964 M	60,000	3;000	03 Months
	12	Recond: of road from TMA Fountain to Golwala Complex (External Electrification)	1.302 M	26,500	3,000	03 Months
	10	W/R of road from thelsmia Centre to Sumera Colony (External Electrification)	2.264 M	46,000	3,000	03 Months
	1-7	W/R of road from Taj Colony Phatak to Disposal link Road (External Electrification)	2.100 M	42,000	3,000	03 Months
	10	Recond: of Road fron Sanghar Road to Sher Afzal Hotel via Mariyam Road (External Electrification)	2.300 M	46,000	3,000	03 Months
	10	Recond: of Road from Sanghar Road to Marriyam Road Chowck & Jam Sahib Road (External Electrification)	2.300 M	46,000	3,000	03 Months
	- ' '	Recond: of Jam Sahib Road Dispensriy to to Sajjadia Imam Bargah (External Electrification)	2.800 M	56,000	3,000	03 Months
	10	De-silting of RCC Sewer from U.C No.07 to 09 in Nawabshah City	1.500 M	30,000	3,000	03 Months
		Raising of Main holes in various roads of Nawabshah city	2.000 M	40,000	3,000	03 Months
	20	Improvement of Metalled Road , Asphlat Concrete , Footpath i/c Green Belt from 60 Mile Naka to Sanghar Bus Stop Sanghar Road Nawabshah ( Balance work)	29.000 · M	600,000	5,000	03 Months

## Conditions:

Application will be received & tenders will be issued upto 26.3.20/2 during office hours and will be received back on ... 28.3.20/2 upto 1.00 P.M. and will be opened @ 2.00P.M. in the office of the undersigned on the same date in the presence of contractors or their authorized representatives . In case the undersigned will not @ Head Quarter tenders will be opened on next date

Earnest Money equivalent to two percent of the Estimate Cost shall be furnished with the tenders in the Shape of Call deposit /Pay Order from the Scheduled Bank in the name of undersigned & will be produced for perusal before issue of tenders .Earnest Money by Cheque or in cash shall not be accepted @ all.

Contractors will not be allowed to withdraw tender and ask for the refund of earnest money after opening of tenders , failing which the same will be forfeited

Biding documents can be held from in the Office of the Municipal Engineer Municipal Committee Nawabshah on payment of the cost of tender fee shown against each work in

The following Pre qualification are necessary to be full filled for the participating in the competition of tenders

A registration certificate of firm issued by Pakistan Engineering Council for the year 2012 with particular reference of amount equal to status tender.

The accepting authority reserves the right to reject any or all the tenders subject to the relevant provision of SPPRA rules ".

Conditional Tenders will not be entertained.

Note Tender not responded or could not be let-out shall be issued again.

2nd Time the next date of issue 2-4-20/2 and open 3-4-20/2

3rd Time the next date of issue 10-4-20/3 and open 4-20/2

## (JAMAL MUSTAFA SYED)

Deputy Commissioner
District Shaheed Benazir Abad &
Project Director
Strengthen Plan of Infrstructure
Taluka Nawabshah

- The Director (Advt:) Public Relation Department Govt: of Sindh Block 96 Sindh Secretariat (Advt: Section )Karachi for Publication in leading Newspaper viz Urdu, Sindhi, English newspapers in one insertion
- 2 The Managing Director Government of Sindh "SPPRA" Karachi for placing on web site the NIT
- 3 The Superintending Engineer (Works & Services) Department District Shaheed Benazir Abad
- 4 Municipal Engineer, Municipal Committee Nawabshah
- 5 Notice Board

Deputy Commissioner
District Shaheed Benazir Abad &
Project Director
Strengthen Plan of Infrstructure
aluka Nawabshah