

**OFFICE OF THE (DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION KHANPUR
DISTRICT SHIKARPUR**

No: (D)TMA/K/ **924** of 2012
Khanpur Dated: **05/03** /2012

NOTICE INVITING TENDER

The Sealed tenders for the following works on B-I / B-II forms are invited from all the bidders / firms and contractors as per SPPRA rules 2010.

S. No	Name of Work	Estimated Cost	Earnest Money 2%	Tender Fee	Time of Completion
T.M.A (O.Z.T) Programme 2011-12					
Union Council Khanpur					
1	Construction of Surface Drains & C.C Block at Burira & Arain Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
2	Construction of Surface Drains & C.C Block at Soomra, Syed & Mirani Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
3	Construction of Surface Drains & C.C Block at Sethar, Baloch & Kaheri Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
4	Construction of Surface Drains & C.C Block at Haji Behram Sethar Muhalla near Budhal Otaru Khanpur	0.800	0.016	1200/-	9 Months
5	Construction of Surface Drains & C.C Block from Dilmurad Bapar House to Nisar Ahmed Bapar House Street Bapar Muhalla Khanpur.	0.800	0.016	1500/-	12 Months
6	Construction of Surface Drains & Street Pavement at Resham Shah Muhalla Town Khanpur.	0.700	0.014	1200/-	6 Months
7	Construction of Compound Wall, Earth Filling, Approach Road & C.C Block for Talib Shah Bukhari Imam Bargah, Bukhari Muhalla Khanpur Town.	1.000	0.020	1500/-	12 Months
8	Construction of Water Tank for Fire Brigade & Laterns /c repair of disposal work Khanpur.	0.700	0.014	1200/-	6 Months
9	Providing & Installing Street Light in various places of Khanpur Town.	0.700	0.014	1200/-	6 Months
10	Providing & Installing Street Light Parallel Indus Highway Khanpur Town.	0.700	0.014	1200/-	6 Months
11	Rehabilitation/New Construction of Surface Drains & Street Pavement for Village Khando Brohi.	0.600	0.012	800/-	6 Months
12	Construction of Surface Drains & Street Pavement for Village Taj Muhammad Brohi.	0.600	0.012	800/-	6 Months
13	Construction of Surface Drains & Street Pavement for Village Fateh Muhammad Brohi.	0.900	0.018	1200/-	9 Months
14	Construction of Surface Drains & Street Pavement for Village Eid Muhammad Brohi.	0.600	0.012	800/-	6 Months
15	Construction of Surface Drains & Street Pavement for Village Muhammad Saleh Unar.	0.600	0.012	800/-	6 Months
16	Construction of Additional Block for A.D.B Building Khanpur.	1.200	0.024	1600/-	12 Months
Union Council Garhi Dakho					
17	Construction of Surface Drains & C.C Block for Village Ghulam Hussain Shar.	0.800	0.016	1200/-	9 Months
18	Rehabilitation / Additional Surface Drains & C.C Block for Village Khair Muhammad Kalhoro.	0.700	0.014	1200/-	6 Months
19	Construction of Surface Drains & C.C Block for Village Hooran Shar.	0.700	0.014	1200/-	6 Months
20	Construction of Surface Drains & C.C Block for Village Atta Muhammad Indhar.	0.700	0.014	1200/-	6 Months
21	Construction of Surface Drains & C.C Block for Village Sultan Panhwar.	0.600	0.012	800/-	6 Months
22	Rehabilitation / New Construction of Surface Drains & C.C Block for Village Ameer Shah.	0.900	0.018	1200/-	9 Months
23	Construction of Surface Drains & C.C Block for Village Sattar Dino Shar.	0.600	0.012	800/-	6 Months
24	Rehabilitation / Additional Surface Drains & C.C Block for Village Garhi Dakho.	0.800	0.016	1200/-	9 Months
25	Construction of Surface Drains & Street Pavement for Village Muhammad Bux Jafferri.	0.700	0.014	1200/-	6 Months
26	Construction of Surface Drains & Street Pavement for Village Ghulam Ali Unar	1.000	0.020	1500/-	12 Months
27	Rehabilitation / Additional Surface Drains & Street Pavement for Village Umar Jafferri.	0.700	0.014	1200/-	6 Months
28	Rehabilitation / Additional Surface Drains & Street Pavement for Village Gohram Kaladi.	0.800	0.016	1200/-	9 Months

SPPRA INVITORY
 No. 100/2012
 Date: 05/03/2012
 MUA

29	Rehabilitation / Additional Surface Drains, Street Pavement & Culverts for Village Sewro.	1.000	0.020	1500/-	12 Months
30	Rehabilitation / Additional Surface Drains, Street Pavement & Culverts for Village Ayoub Hakro	0.800	0.016	1200/-	9 Months
31	Rehabilitation / Additional Surface Drains, Street Pavement & Culverts for Village Pahlwan Hakro	0.800	0.016	1200/-	9 Months
32	Const. of Culverts for Village Sher Muhammad Lohar	0.500	0.010	750/-	6 Months
33	Construction of Surface Drains & Street Pavement for Village Muhammad Saleh Pahore.	0.800	0.016	1200/-	9 Months
34	Construction of Surface Drains & Street Pavement for Village Budho Buriro.	1.200	0.024	1600/-	12 Months
Union Council Thanhirio					
35	Construction of boundary wall for Park at Village Sardar Khadim Hussain Khan Jatoi.	4.800	0.096	5000/-	12 Months
36	Construction of waiting shed for Park at Village Sardar Khadim Hussain Khan Jatoi.	0.500	0.010	750/-	6 Months
37	Construction of walking Path for Park at Village Sardar Khadim Hussain Khan Jatoi.	4.800	0.096	5000/-	12 Months
38	Earth filling/Grossing i/c Tree Plantation & Children Accessories for Park at Vill: Sardar Khadim Hussain Khan Jatoi.	7.000	0.140	6000/-	12 Months
39	S/Fxing lighting poles & electric motor i/c pipe arrangement for Park at village Sardar Khadim Hussain Khan Jatoi.	3.500	0.070	3000/-	12 Months
40	Providing Drainage System for Village Sardar Khadim Hussain Khan Jatoi	1.500	0.030	2000/-	12 Months
41	Reconditioning of metallic road from Sardar Fateh Muhammad road upto Bunglow.	4.000	0.080	3000/-	12 Months
42	Construction of Katcha road & culverts from Faizo Laro upto Redho Wah.	2.000	0.040	3000/-	12 Months
43	construction of Katcha road & Culverts from Redhu Wah to Haji Rahmatullah.	2.000	0.040	3000/-	12 Months
44	Construction of Katcha road & Culverts from Indus H.way to village Abdul Ghafoor Jatoi.	1.500	0.030	2000/-	12 Months
45	Constructoin of Katcha road & Culverts from village Abdul Ghafoor Jatoi upto Noon Pakka road.	1.500	0.030	2000/-	12 Months
46	Constructoin of Surface Drains & Street Pavement at Hyder Bux Khan Muhalla for village Ghulam Rasool Jatoi	1.000	0.020	1500/-	12 Months
47	Constructoin of Surface Drains & Street Pavement at Manzar Ali Khan Muhalla for vill: Ghulam Rasool Jatoi	1.000	0.020	1500/-	12 Months
48	Rehabilitation / additional Surface Drains & C.C Block for village Sher Ali Jatoi.	1.000	0.020	1500/-	12 Months
49	Providing & Installing Street Light from Sardar Fateh Muhammad road to village Sher Ali Jatoi.	2.000	0.040	3000/-	12 Months
50	Construction of Foot Path from Sardar Fateh Muhammad road to Village Sher Ali Jatoi.	2.400	0.048	3000/-	12 Months
51	Construction of Surfaec Drains & Street Pavement for village Sher Ali Jatoi.	1.000	0.020	1500/-	12 Months
52	Const. of culverts for various villages of U.C Thanhirio.	0.800	0.016	1200/-	9 Months
53	Construction of culverts over Mirza Wah near Panhyar village.	0.600	0.012	800/-	6 Months
54	Construction of Surfaec Drains & Street Pavement for village Ali Hassan Jatoi.	0.800	0.016	1200/-	9 Months
55	Construction of culverts near Mirzan Wah & Surface Drains & Street for Village Haji Rahmatullah Jatoi.	0.700	0.014	1200/-	9 Months
56	Construction of metallic road from Indus Highway to Village Ali Hassan Jatoi.	3.500	0.070	3000/-	12 Months
Union Council Rahimabad.					
57	Construction of Surface Drains & Street Pavement for village Qadir Bux Bunglani.	0.600	0.012	800/-	6 Months
58	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Yousif Bhatti.	0.700	0.014	1200/-	6 Months
59	Construction of Surface Drains & Street Pavement for village Salar Bhatti (Remaining Work)	1.000	0.020	1500/-	12 Months
60	Construction of Surface Drains & Street Pavement for village Mahi Khan Suhindro.	0.700	0.014	1200/-	6 Months
61	Construction of Surface Drains & Street Pavement for village Habibullah Suhindro.	0.600	0.012	800/-	6 Months
62	Construction of Surface Drains & Street Pavement for village Jewan Khan Pahore.	0.800	0.016	1200/-	9 Months
63	Construction of Approach road from Abdul Rahman Pahore road to Village Luqman Pahore.	0.700	0.014	1200/-	6 Months
64	Construction of Approach road from Redho road to Village Gindal Shakh.	0.800	0.016	1200/-	9 Months

65	Construction of Surface Drains & Street Pavement for village Kanwat Pahore.	0.700	0.014	1200/-	6 Months
66	Construction of Surface Drains & Street Pavement for village Goro Pahore/Taj Muhammad Shah	0.800	0.016	1200/-	9 Months
67	Construction of Surface Drains & Street Pavement for village Zahid Hussain Pahore.	0.800	0.016	1200/-	9 Months
68	Construction of Surface Drains & Street Pavement for village Karamuddin Pahore.	0.700	0.014	1200/-	6 Months
69	Construction of Surface Drains & Street Pavement for village Soomar Pahore.	0.700	0.014	1200/-	6 Months
70	Construction of Surface Drains & Street Pavement for village K.B Allah Bux Soomro.	0.900	0.018	1200/-	9 Months
71	Construction of Surface Drains & Street Pavement for village Talib Channo.	0.500	0.010	750/-	6 Months
72	Earth Work for Katcha road & Protection Band for Village Awal Khan Sanjrani.	0.700	0.014	1200/-	6 Months
73	Construction of Surface Drains & Street Pavement for village Roshanabad.	0.900	0.018	1200/-	9 Months
74	Construction of Surface Drains & Street Pavement for village Ali Nawaz Pahore.	0.700	0.014	1200/-	6 Months
75	Construction of Surface Drains, Street Pavement & Culvert for village Khan Muhammad Channa.	0.800	0.016	1200/-	9 Months
76	Construction of Surface Drains & Street Pavement for village Shaheed Allah Bux Soomro.	1.200	0.024	1600/-	12 Months
Union Council Zerkhail					
77	Construction of Surface Drains & Street Pavement for village Pir Bux ji Wandh.	1.000	0.020	1500/-	12 Months
78	Construction of Surface Drains & Street Pavement for village Garhi Sayed.	0.900	0.018	1200/-	9 Months
79	Construction of Culverts Over Khan Wah.	0.500	0.010	750/-	6 Months
80	Construction of Surface Drains & Street Pavement for village Hafiz Allah Bux Brohi.	0.900	0.018	1200/-	9 Months
81	Construction of Katcha road connects with Village Abdul Rahman Brohi.	1.200	0.024	1600/-	12 Months
82	Rehabilitation / additional Surface Drains & Street Pavement for village Abdul Rahman Brohi.	0.700	0.014	1200/-	6 Months
83	Construction of Surface Drains & Street Pavement for village Ghulam Muhammad Brohi.	0.900	0.018	1200/-	9 Months
84	Construction of Surface Drains & Street Pavement for village Qaisar Khan Brohi.	0.800	0.016	1200/-	9 Months
85	Construction of Katcha road from Zerkhail road to Ghulam Hyder Brohi village.	1.200	0.024	1600/-	12 Months
86	Constructoin of Street Pavement from Zerkhail road to village Bux Ali Jafferri	1.000	0.020	1500/-	12 Months
87	Construction of Katcha road from Haji Shah Muhammad Brohi link road to village Haji Pir Bux Brohi.	1.200	0.024	1600/-	12 Months
88	Construction of Surface Drains & Street Pavement for village Haji Pir Bux Brohi.	0.900	0.018	1200/-	9 Months
89	Construction of Surface Drains & Street Pavement for village Booja Khan Jafferri.	0.700	0.014	1200/-	6 Months
90	Reh./New Const: of S/Drains & S/Pavement at Abdul Karim Brohi muhalla for vill: A. Ghafoor Brohi/Qazi Patti	0.900	0.018	1200/-	9 Months
91	Reh: / New Const: of S/Drains & S/Pavement at Ali Hassan Brohi muhalla for vill: A.Ghafoor Brohi/Qazi Patti	0.800	0.016	1200/-	9 Months
92	Construction of Surface Drains & Street Pavement for village Wakeel Shar.	0.900	0.018	1200/-	9 Months
93	Construction of Surface Drains & Street Pavement for village Haji Zangi Khan Brohi.	0.800	0.016	1200/-	9 Months
94	Construction of Surface Drains & Street Pavement for village Umaid Ali Kalhoro.	0.800	0.016	1200/-	9 Months
95	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Gul Buriro.	1.200	0.024	1600/-	12 Months
96	Construction of Surface Drains & Street Pavement for village Dad Muhammad Brohi.	0.900	0.018	1200/-	9 Months
97	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Imamuddin Brohi.	0.900	0.018	1200/-	9 Months
98	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Ghulam Rasool Brohi.	0.800	0.016	1200/-	9 Months
99	Construction of Surface Drains & Street Pavement for village Jeeand Jhullan.	0.700	0.014	1200/-	6 Months
100	Construction of Surface Drains & Street Pavement for village Khalique Dad Brohi.	0.800	0.016	1200/-	9 Months

Union Council Pir Bux Shujrah					
101	Const. of Protection Band for vill: Rangion atTillo Pahore	2.500	0.050	3000/-	12 Months
102	Rehabilitation / additional Surface Drains & Street Pavement for village Rangion at Tillo Pahore.	0.900	0.018	1200/-	9 Months
103	Construction of Surface Drains & Street Pavement for village Molvi Abdul Subhan Bijarani.	0.700	0.014	1200/-	6 Months
104	Construction of Surface Drains & Street Pavement for village Meharullah Jafferri.	0.500	0.010	750/-	6 Months
105	Construction of Surface Drains & Street Pavement for village Haji Noor Muhammad Jafferri.	1.000	0.020	1500/-	9 Months
106	Construction of Surface Drains & Street Pavement for village Allah Warayo Jafferri.	0.800	0.016	1200/-	9 Months
107	Const: of Culverts for Vill: Muhammad Suleman Mangi	0.500	0.010	750/-	6 Months
108	Rehabilitation / Construction of Surface Drains & Street Pavement for village Dilmurad Mangi.	0.800	0.016	1200/-	9 Months
109	Const: of Culverts at various places of U.C P.B.Shujrah.	0.900	0.018	1200/-	9 Months
110	Construction of Katcha road for Village Muhammad Azeem Jafferri.	1.200	0.024	1600/-	12 Months
111	Construction of retening wall and stone pitching for Karampur road to village Nek Muhammad Chachar	3.500	0.070	3000/-	12 Months
112	Construction of metallic road from Indus Highway to Village Abu Talib Chachar.	3.000	0.060	3000/-	12 Months
113	Rehabilitation and new construction of Surface Drains & Street Pavement for village Abu Talib Chachar.	0.500	0.010	750/-	6 Months
114	Construction of Katcha road and culverts from Village Khanan Badani to village Sanwalo Badani	1.000	0.020	1500/-	12 Months
115	Construction of Katcha road and culverts from village Sanwalo Badani to village Shahan Badani.	1.200	0.024	1600/-	12 Months
116	Construction of Katcha road and culverts from village Shahan Badani upto Karampur road.	1.200	0.024	1600/-	12 Months
117	Construction of Katcha road and Culverts from Kot Shahoo road to Village Jhando Haleeli.	1.200	0.024	1600/-	12 Months
118	Construction of Katcha road and Culverts from Village Jhando Haleeli to Village Dost Muhammad Pathan.	1.200	0.024	1600/-	12 Months
119	Const: of Katcha road and Culverts from Village Abdul Haq Kursi road to village Ghulam Hyder Badani Jatoi.	1.200	0.024	1600/-	12 Months
Union Council Mian Sahab					
120	Rehabilitation / New Construction of Surface Drains & Street Pavement in various streets of village MianjoGoth	1.000	0.020	1500/-	12 Months
121	Construction of Surface Drains & Street Pavement in various streets of village Makoro Khuharo.	1.000	0.020	1500/-	12 Months
122	Construction of Surface Drains & Street Pavement in various streets of village Muhammad Tahir Khuharo.	0.700	0.014	1200/-	6 Months
123	Construction of Culverts 02 Nos: over Gareezi Wah at village Mir Muhammad Awan.	0.500	0.010	750/-	6 Months
124	Const: of culverts for various villages of U.C Mian Sahab.	0.800	0.016	1200/-	9 Months
Union Council Shabirabad.					
125	Construction of boundary wall for Park (Bungalow Side) at village Shabirabad.	3.600	0.072	3000/-	12 Months
126	Construction of walking path around the Park (Bungalow Side) at Village Shabirabad.	2.400	0.048	3000/-	12 Months
127	Earth filling/Grossing i/c Tree Plantation & Children Accessories for Park (Bungalow Side) at Vill: Shabirabad	4.000	0.080	4000/-	12 Months
128	Construction of waiting shed for Park (Bungalow Side) at Village Shabirabad.	0.600	0.012	800/-	6 Months
129	S/Fixing lighting poles & electric motor i/c pipe arrangement for Park (Bungalow Side) at village Shabirabad.	3.200	0.064	3000/-	12 Months
130	Construction of boundary wall for Park (Hospital Side) at village Shabirabad.	2.000	0.040	3000/-	12 Months
131	Construction of walking path around the Park (Hospital Side) at Village Shabirabad.	2.200	0.044	3000/-	12 Months
132	Earth filling / Grossing i/c Tree Plantation for Park (Hospital Side) at Village Shabirabad.	1.800	0.036	2000/-	12 Months
133	S/Fixing lighting poles & electric motor i/c pipe arrangement for Park (Hospital Side) at village Shabirabad.	2.000	0.040	3000/-	12 Months
134	Construction of Foot Path from New Bungalow side for village Shabirabad.	3.600	0.072	3000/-	12 Months
135	Providing Street Paving i/c Tree Plantation East Side of New Bungalow for Village Shabirabad.	1.200	0.024	1600/-	12 Months
136	Construction of Surface Drains & Street Pavement at Habibullah Jatoi muhalla side for village Shabirabad.	1.200	0.024	1600/-	12 Months

137	Construction of Surface Drains & Street Pavement at Mukhtiar Ali Jatoi muhalla side for village Shabirabad.	1.200	0.024	1600/-	12 Months
138	Providing & Installing Street Light West & South Side of New Bunglow Streets for village Shabirabad	1.200	0.024	1600/-	12 Months
139	Construction of Katcha road & culverts from vill: Piyaro Jatoi road to village Rais Muhammad Murad Kalar.	1.200	0.024	1600/-	12 Months
140	Construction of Katcha road & culverts from village Rais Muhammad Murad Kalar to vill: Jhando Saeedkhanani	1.200	0.024	1600/-	12 Months
141	Construction of Katcha road & culverts from Daleel upto Choi Minor.	1.800	0.036	3000/-	12 Months
142	Construction of Katcha road & Culverts from Mirza Wah to Village Zohaib Khan.	1.800	0.036	3000/-	12 Months
143	Construction of Katcha road & Culverts from Sardar Fateh Muhammad road to Pir Dost Muhammad road.	2.000	0.040	3000/-	12 Months
144	Construction of Katcha road & Culverts from Pir Dost Muhammad to village Alam Bhurir.	1.000	0.020	1500/-	12 Months
145	Construction of Katcha road & Culverts from village Alam Bhurir to village Sheero Saeedkhanani.	1.000	0.020	1500/-	12 Months
146	Construction of Katcha road & Culverts from village Sheero Saeedkhanani to 10 miles Choi.	1.000	0.020	1500/-	12 Months
147	Extension of Foot Path upto waiting room from North & South Side of road for village Shabirabad.	1.000	0.020	1500/-	12 Months
148	Providing & Installing Street Light upto waiting room both side of road & other places for village Shabirabad.	2.000	0.040	3000/-	12 Months
149	Const of C.C Block for Eid Gah village Qadir Bux Pahore	0.700	0.014	1200/-	6 Months
150	Construction of C.C Block & Earth Filling for Eid Gah Village Haji Shahdad Jatoi.	0.900	0.018	1200/-	9 Months
151	Construction of additional Surface Drains & Street Pavement for village Haleem Panhwar.	0.700	0.014	1200/-	6 Months
152	Rehabilitation / additional Surface Drains & Street Pavement for village Shah Nawaz Panhwar.	0.700	0.014	1200/-	6 Months
153	Constructoin of C.C Block for village Ameer Ali Khan Jatoi.	0.700	0.014	1200/-	6 Months
154	Earth work for Protection Band at Mangi Muhalla Village Shabirabad.	0.600	0.012	800/-	6 Months
155	Const. of culverts for various villages of U.C Shabirabad.	0.800	0.016	1200/-	9 Months
156	Construction of Surface Drains & Street Pavement for village Sahab Dino Badani.	0.700	0.014	1200/-	6 Months
157	Construction of Katcha road and culverts from Guddu road to village Sarhoo Jatoi.	1.000	0.020	1500/-	12 Months
158	Construction of Katcha road and culverts from village Sarhoo Jatoi to village Moula Bux Jatoi.	1.000	0.020	1500/-	12 Months
159	Construction of Katcha road and culverts from village Moula Bux Jatoi to village Sahab Jatoi.	1.000	0.020	1500/-	12 Months
Union Council Mehmooda Bagh					
160	Construction of S/Drains & S/Pavement for vill: Hizbullah Shah.	0.900	0.018	1200/-	9 Months
161	Construction of Surface Drains & Street Pavement at Atta Muhammad Khan side for village Kot Shahoo.	0.700	0.014	1200/-	6 Months
162	Construction of S/Drains & S/Pavement in various streets of vill: Kot Shahoo.	0.600	0.012	800/-	6 Months
163	Construction of Katcha road village Shahin Kamalani to link road village Gono Kamalani.	1.200	0.024	1600/-	12 Months
164	Construction of Katcha road & Culverts from village Chiman Band to village Mehar Giranani.	1.000	0.020	1500/-	12 Months
165	Construction of Katcha road & Culverts from village Mehar Giranani to Village Bhutta.	1.000	0.020	1500/-	12 Months
166	Construction of Katcha road & Culverts from Village Bhutta to village Manzoor Shah.	1.000	0.020	1500/-	12 Months
167	Construction of Surface Drains & Street Pavement for various villages of U.C Mehmooda Bagh.	0.900	0.018	1200/-	9 Months
168	Construction of Katcha road & Culverts from Sabzoi Village to village Mehar Kursi.	1.200	0.024	1600/-	12 Months
169	Construction of Katcha road & Culverts from village Mehar Kursi to village Muhammad Bux Kosh.	1.200	0.024	1600/-	12 Months
170	Construction of Katcha road & Culverts from village Muhammad Bux Kosh to village Waryam Laleejo	1.200	0.024	1600/-	12 Months
171	Construction of Katcha road & Culverts from village Waryam Laleejo to village Misri Shahkani.	1.200	0.024	1600/-	12 Months
172	Construction of Katcha road & Culverts from village Misri Shahkani to 26 Miles.	1.200	0.024	1600/-	12 Months
173	Construction of Katcha road & Culverts from village Sain Rakhio Kamalani to village Dhani Bux Kharos	1.200	0.024	1600/-	12 Months

174	Construction of Katcha road & Culverts from village Dhani Bux Kharos to village Muhammad Hassan Kharos.	1.200	0.024	1600/-	12 Months
175	Construction of Katcha road & Culverts from village Muhammad Hassan Kharos to vill: Ghulam Sarwar Jatoi	1.200	0.024	1600/-	12 Months
176	Construction of Katcha road & Culverts from village Ghulam Sarwar Jatoi to village Ghulam Shabir Jatoi	1.200	0.024	1600/-	12 Months
177	Construction of Katcha road & Culverts from village Qutib Ali Darogho to village Ameer Bux Haleeli.	1.200	0.024	1600/-	12 Months
178	Construction of Katcha road & Culverts from village Ameer Bux Haleeli to village Mulan Khair Muhammad.	1.200	0.024	1600/-	12 Months
179	Construction of Katcha road & Culverts from village Mulan Khair Muhammad to village Abdul Karim Kosh.	1.200	0.024	1600/-	12 Months
180	Construction of Katcha road & Culverts from village Mulan Khair Muhammad Kosh to village Laleeja.	1.200	0.024	1600/-	12 Months
181	Construction of Katcha road & Culverts from village Laleeja to village Saleh Kosh.	1.200	0.024	1600/-	12 Months
182	Construction of Katcha road & Culverts from village Saleh Kosh to village Muhammad Bux Jatoi.	1.200	0.024	1600/-	12 Months
183	Construction of Katcha road & Culverts from village Muhammad Bux Jatoi to village Meenhal Jatoi.	1.200	0.024	1600/-	12 Months
184	Construction of Katcha road & Culverts from village Meenhal Jatoi to village Khan Muhammad Jatoi.	1.200	0.024	1600/-	12 Months
185	Construction of Katcha road from Garhi Band Sluic to village Badlo Badani.	1.000	0.020	1500/-	12 Months
186	Construction of Katcha road from village Badlo Badani to village Abdul Haque Badani.	1.000	0.020	1500/-	12 Months
187	Construction of Katcha road from village village Abdul Haque Badani to village Anwar Badani.	1.000	0.020	1500/-	12 Months
Union Council Garhi Tegho					
188	Construction of Katcha road & Culverts from Chiman Band to village Hussain Bux Shar.	1.000	0.020	1500/-	12 Months
189	Construction of Katcha road & Culverts from village Hussain Bux Shar to village Allah Bux Shaikh	1.200	0.024	1600/-	12 Months
190	Construction of Katcha road & Culverts from village Allah Bux Shaikh to Sabzoi village.	1.200	0.024	1600/-	12 Months
191	Construction of Katcha road & Culverts from vill: Khair Muhammad Shahkani to village Mouj Ali Shahkani.	1.200	0.024	1600/-	12 Months
QUOTATION					
1	Supplying hand pumps with strainer & blind pipe (500 Nos)		2%		
2	Supplying Swing Machine Superior Quality (500 Nos:)		2%		
3	Supplying Try Cycles (10 Nos:)		2%		
4	Supplying Ceiling Fan (1500 Nos:)		2%		

TERMS AND CONDITIONS OF TENDER

- The Blank tender forms can be held from the Office of The Taluka Officer (Infrastructure) (D) T.M.A. Khanpur, during office hours upto 26-03-2012 on payment of the tenders fees as per SPPRA rules 2010.
- The tender will be received back on 27-03-2012 upto 12:00 (NOON) and opened on the same day @ 1:00 PM. If the undersigned is out of head quarter, the tenders will be submitted & opened on the next day. In case the tenders are cancelled/rejected or not responded, the next dates for issue and opening will be as under:-
 - (i) Issue & Opening on 02-04-2012
 - (ii) Issue & Opening on 10-04-2012
- All the Estimates / Plan and specification can be seen in Engineering Branch of (D) T.M.A Khanpur during office hours.
- 2% Call Deposit in favour of Transition Officer is required to be submitted with bids.
- The Income Tax will be deducted from R/bill (Final) as per Government rules.
- The undersigned reserves the right to accept or reject any or all the tenders subject to the relevant provisions of SPPRA rules
- Documents required to be submitted with bids are (I) registration certificated from PEC for year 2012 for the limit as per estimated amount (II) registration of NTN certificate from Income Tax Department including NIC and etc.

District Transition Officer Shikarpur
For (Defunct) T.M.A Khanpur
District Shikarpur

Copy forwarded for information to:-

- 1/- The Director (Advt.) Public Relation Department, Government of Sindh Karachi, alongwith seven spare copies with a request for insertion in daily newspapers.
- 2/- The Director (A & F) Sindh Public Procuement Regular Authority, Govt: of Sindh Karachi, for information & C.D of this N.I.T also enclosed herewith for placement on Government Web site.
- 3/- The Deputy Commissioner Shikarpur for favour of information.
- 4/- Copy forwarded with compliments to the Executive District Officer (Works & Services) Shikarpur.
- 5/- Copy forwarded with compliments to the Transition Officer Lakhi, G.Yasin & Shikarpur for information.
- 6/- Copy to the Taluka Officer (Inf.), (Reg:) (Fin:) Defunct T.M.A Khanpur for information.
- 7/- Copy affixed on Notice Board.

District Transition Officer Shikarpur
For (Defunct) T.M.A Khanpur
District Shikarpur