

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkano@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/

565

Larkano, Dated

03-03-2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
1544	Larkano Package (New) 2011-12				
1)	Provision of lacking facilities to existing Primary, Middle, High Schools & Colleges District Larkano (2011-12 Programme) (11 Units) (Electric Work)				
1	GBPS. Atta Muhammad Brohi Tal: Ratodero (1 C/R)	0.040	800	300	03 months
2	GBHS. Garhi Khuda Bux Bhutto (3 C/R, 1 Teacher Room & Science Hall)	0.365	7,300	750	03 months
3	GGHSS. Garhi Khuda Bux Bhutto (3 C/R, 1 Teacher Room & Science Hall)	0.365	7,300	750	03 months
4	GGPS. Dokri Farm (Toilet), GGPS. Babul Jarwar Tal: Dokri (Toilet) GGMS. Pir Taqi Shah Tal: Dokri (Toilet), GBPS. Islamabad Jatoi Tal: Bakrani (2 C.R) (Package Electric work)	0.110	2,200	500	03 months
2)	Construction / Re-construction of 2-Roomed Primary School Building in District Larkano (2011-12 Programme) (18 Units). Taluka Ratodero (Electric Work)				
5	GGPS. Suhrab Khan Machi	0.110	2,200	500	03 months
6	GBPS. Supra @ Wandh Nareja	0.110	2,200	500	03 months
7	GBPS. Mahrab Jagirani	0.110	2,200	500	03 months
8	GBPS. Muhammad Saleh Brohi @ Hamal Junejo (Brohi)	0.110	2,200	500	03 months
9	GBPS. Budho Jeho	0.110	2,200	500	03 months
10	GGPS. Ghulam Qadir Dakhan	0.110	2,200	500	03 months
11	GBPS. Ahmed Khan Jalbani	0.110	2,200	500	03 months
12	GGPS. Moula Bux Kharose	0.110	2,200	500	03 months
13	GBPS. Ali Nawaz Bozdar	0.110	2,200	500	03 months
14	GGPS. Sahib Jo Goth	0.110	2,200	500	03 months
15	GBPS. Murad Ali Rahwai	0.110	2,200	500	03 months
16	GBPS. Miskan Brohi	0.110	2,200	500	03 months
17	GBPS. Rasool Bux Samejo	0.110	2,200	500	03 months
18	GBPS. Jabal Khan Brohi	0.110	2,200	500	03 months
19	GBPS. Hayat Khan Bozdar	0.110	2,200	500	03 months
20	GBPS. Din Muhammad Brohi	0.110	2,200	500	03 months
21	GBPS. Ghulam Mustafa Jatoi	0.110	2,200	500	03 months
22	GBPS. Rozi Bulodi	0.110	2,200	500	03 months
3)	Rehabilitation of Primary, Middle & High School Buildings in District Larkano(2011-12 Programme) (38 Units) (Electric Work)				
23	GBPS. Waris Dino Machi	0.040	800	300	03 months
24	GBPS. Ghulam Hussain Hakro	0.060	1,200	500	03 months
25	GBPS. Jumo Agham	0.100	2,000	500	03 months
26	GGPS. Jumo Agham	0.120	2,400	500	03 months
27	GBPS. Thango Bozdar	0.100	2,000	500	03 months
28	GGPS. Thango Bozdar	0.100	2,000	500	03 months
29	GGPS. Bhai Khan Ghangro	0.095	1,900	500	03 months
30	GBPS. Faqir Muhammad Hashim Bozdar	0.060	1,200	500	03 months
31	GGMS. Taib	0.280	5,600	750	03 months
32	GBHS. Masudero	0.220	4,400	750	03 months
33	GBPS. Sajan Jyo	0.065	1,300	500	03 months
34	GBPS. Shair Muhammad Jyo	0.050	1,000	300	03 months
35	GGPS. Zangeja	0.065	1,300	500	03 months
36	GBPS. Bachal Veesar	0.065	1,300	500	03 months
37	GBPS. Biland Sunani	0.035	700	300	03 months
38	GGPS. Banguldero	0.065	1,300	500	03 months
39	GGPS. Khairodero	0.100	2,000	500	03 months

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
40	GBPS. Phulpota-II	0.065	1,300	500	03 months
41	GBPS. Ghulam Muhammad Unar	0.065	1,300	500	03 months
42	GGPS. Koreja	0.110	2,200	500	03 months
43	GBPS. Agham-II	0.035	700	300	03 months
44	GBMS. Moria Faqir	0.100	2,000	500	03 months
45	GBPS. Kubro	0.035	700	300	03 months
46	GBPS. Chandio Pitafi	0.035	700	300	03 months
47	GBPS. Sabal Junejo	0.060	1,200	500	03 months
48	GBPS. Nao Goth	0.060	1,200	500	03 months
49	GBPS. Fatah M.Bhutto/Jat Bhutta	0.100	2,000	500	03 months
50	GBPS. Khan Wah	0.035	700	300	03 months
51	GGPS. Khan Wah	0.035	700	300	03 months
52	GBHS. Garhi Khuda Bux Bhutto	0.380	7,600	750	03 months
53	GBPS. Sanwal Jarwar	0.030	600	300	03 months
54	GBPS. Wandh Ali Muhammad Kartio	0.030	600	300	03 months
55	GVTC. Ratodero	0.140	2,800	500	03 months
56	GMTI. Ratodero	0.400	8,000	750	03 months
57	GGHSS. Ratodero	0.400	8,000	750	03 months
58	GPS. Qasimabad Gharibabad Naudero	0.040	800	300	03 months
59	GBPS. Kario Shaikh Tal: Bakrani	0.190	3,800	500	03 months
4)	Provision of Essential Facilities in Existing Education Institutes in District Larkano (05 Units) under Larkano Package (New) (Phase-II).				
60	Govt. Boys Degree College Larkano (C/Wall)	5.000	100,000	3000	03 months
61	Govt. Boys Degree College Larkano (Road)	5.000	100,000	3000	03 months
62	Govt. Boys Degree College Larkano (Dev: of Park)	5.000	100,000	3000	03 months
63	Govt. Boys Arts & Commerce College Larkano (C.Wall & Construction of approach road)	5.000	100,000	3000	03 months
64	Govt. Pilot Higher Sec: School Larkano (Science Lab)	5.000	100,000	3000	03 months
65	Govt. Boys Degree College Naudero (C.Wall & Road)	5.000	100,000	3000	03 months
66	Govt. Hyder Bux Jatol Degree College Dokri (C.Wall & Toilet)	5.000	100,000	3000	03 months
5)	Construction of Building for Existing Shelterless Primary School Muhammad Hassan Buriro Taluka Dokri District Larkano under Larkano Package (New) (Phase-II)				
67	GPS. Muhammad Hassan Buriro	2.150	43,000	3000	03 months
6)	Construction of To Additional Class Rooms in Govt. Girls Primary School Gharibabad Naudero District Larkano under Larkano Pacage (New) (Phase-II)				
68	GGPS. Gharibabad Naudero	1.875	37,500	3000	03 months
7)	Integrated rehabilitation of Govt. Boys Primary School Gujhar Taluka Dokri District Larkano under Larkano Package (new) (Phase-II)				
69	GBPS. Gujhar Taluka Dokri	0.950	19,000	1500	03 months
239	Integrated rehabilitation of building for existing Elementary Schools Taluka Dokri District Larkano (2008-09 Program) (16 Units)				
70	GBPS. Imam Bux Mallah (remaining work)	0.500	10,000	750	12 months
240	Integrated rehabilitation of building for existing Elementary schools Taluka Bakrani District Larkano (2008-09 Programme) (11 Units)				
71	GBPS. Arbab Jumarani	1.100	22,000	1500	12 months
253	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Program) (11 Units)				
72	GGPS. Dokri (Main)	2.250	45,000	3000	12 months
271	Provision of Missing Facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Program) (08 Units)				
73	GBHS. Vochar (Balance work)	0.220	4,400	750	10 months
274	Construction of Auditorium Hall at Govt. Girls Higher Secondary School Larkano (2010-11 Program)				
74	GGHSS. Larkano (Balance Work)	5.000	100,000	3000	12 months
1115	Up-gradation of Primary Schools to Middle Schools in Sindh (2005-06 Programme) (475 Units)				
75	GGPS. Bindi Taluka Dokri (balance work)	0.500	10,000	750	12 months

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
1116	Addition of Class Rooms in existing Primary Schools & Construction of two roomed building in existing Primary Schools (2005-06 Programme)				
76	GBPS. Sono Jatoi Taluka Bakrani (2 C/R) (balance work)	0.150	3,000	500	03 months
1130	Up-gradation of Middle Schools to High Schools in Sindh (2008-09 Programme) (115 Units)				
77	GBMS. Walidad Gabar Tal: Ratodero	5.000	100,000	3000	15 months
78	GGMS. Tayab Tal: Ratodero	5.000	100,000	3000	15 months
79	GGMS. Seehar Tal: Dokri	5.000	100,000	3000	15 months
1132	Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)				
80	GBHS. Badah Tal: Dokri	5.000	100,000	3000	20 months
1133	Establishment of Single Section High Schools in Sindh (2008-09 Programme)				
81	Girls Single Section High School Naudero (Fish Market)	10.000	200,000	3000	24 months
1152	Rehabilitation of existing Degree Colleges in Sindh (2008-09 Programme) (86 Units)				
82	GBDC. Larkano (Post Graduate right side wing)	5.000	100,000	3000	15 months
83	GBDC. Naudero (balance work)	1.000	20,000	1500	15 months
1165	Construction of new building for Govt. Shaheed Benazir Bhutto Law College Larkano (2010-11 Programme) (Revised)				
84	GSBB Law College (Academic Block Balance work)	5.000	100,000	3000	12 months
85	GSBB Law College (External Development Drainage)	5.000	100,000	3000	12 months
1181	Establishment of Shaheed Mohtarma Benazir Bhutto Govt. College of Education at Larkano (2011-12 Programme)				
86	College of Education Larkano (C.Wall)	5.000	100,000	3000	20 months
87	College of Education Larkano (Auditorium Hall)	10.000	200,000	3000	24 months
1207	Construction of office building for the Regional Director College Larkano (2011-12 Programme)				
88	RDC Office Larkano (C.Wall)	1.650	33,000	3000	15 months
1208	Establishment of Schools in Jail for Children of Jail Employees in Sindh (2011-12 Programme)				
89	GBPS. Jail Colony Larkano	5.000	100,000	3000	20 months
PMD	Establishment of Govt. Shaheed Benazir Bhutto Girls Degree College Naudero (PM's Directives)				
90	GSBBGDC. Naudero (balance work)	5.000	100,000	3000	03 months
PMD	Establishment of Govt. Boys High School Naudero No.II (PM's Directives)				
91	GBHS. Naudero-II (Approach Road & Ext. Development)	5.000	100,000	3000	03 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **26-03-2012**.
2. Sealed Tenders will be received back on **27-03-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **02-04-2012 / 06-04-2012** which will be received back on **03-04-2012 / 07-04-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO