



Tel # 0298-920097

No.TC/G-55/PBDT/ 510
Office of the Executive Engineer,
Provincial Buildings Division, Thatta
Dated: 06-03-2012

NOTICE INVITING TENDER

Sealed tenders are invited under Sindh Public Procurement Regulatory Authority Rules 2010 (amended up to date) from the intending participants / bidders for the works as per list attached.

2/- Applications for purchase of tender documents should accompany the copies of Pakistan Engineering Council Licence for the year 2012, National Tax Number Certificate and Computerized National Identity Card of Proprietor of firm. Electrical Licence for the year 2012 issued by the Electrical Inspector, Hyderabad Region Hyderabad for electrical works only and cost of tender documentation. (not refundable).

3/- Tender documents will be issued / received back from the date of publication and up to the closing date. The evaluated bids will be opened in front of the participants as detailed below.

PROGRAMME FOR ISSUE / RECEIPT & OPENING OF BIDS / TENDERS

S.No.	Particulars	1 st Attempt	In case of Un-responded Bids	
			2 nd Attempt	3 rd Attempt
a.	Date of receipt of application and issuance of bids / tenders	from the date of publication & up to 28.03.2012	02.04.2012	09.04.2012
b.	Date of receipt of Bids / tenders up to 13.00pm & opening @14.00pm	29.03.2012	03.04.2012	10.04.2012

4/- Estimate/drawing/design/specifications can be seen on any working day during office hours.


5/- Conditional tenders will not be accepted.

6/- The Procuring Agency may reject all or any bids subject to the relevant provisions of SPP Rules, 2010.

7/- The successful bidders whose tenders are accepted will have to obtain adhesive stamps from Assistant Superintendent Stamps, Government of Sindh, Karachi on payment of stamp according to schedule prescribed as per latest orders of competent authority and sign the agreement.

List of Works

S.No.	Title of Procurement	Tentative Procurement Cost	Required Bid Security	Tender documentation Fee	Approximate completion period
1	2	3	4	5	6
A	PSDP Serial No.1414 of 2011-2012 Consolidation / Improvement of Facilities at Keenjhar Lake Thatta				
I	External Electric Work	2,000,000	40,000	3,000	03 months
B	PSDP Serial No.1419 of 2011-2012 Construction of Rest House / Provision of Tourist Facilities at Haliji Lake Thatta				
ii	Family Accommodation	13,500,000	270,000	3,000	12 months
iii	Single Accommodation	15,500,000	310,000	3,000	12 months
iv	Compound Wall I/c Fencing with Guard Room & Lavatory Block	4,700,000	94,000	3,000	12 months
C	PSDP Serial No.1421 of 2011-2012 Allocation of Early Works at Keenjhar Lake Thatta				
	Non Residential Buildings				
v	Construction of Manager Office (01 No.) Construction of Offices @ Entrances Gates, Main Gate & Neelam Gate (04 Nos) Construction of Guard Room (04 No.)	6,500,000	130,000	3,000	12 months
	Residential Buildings				
vi	Construction of Residence for Manager (Category IV Quarter 01 No.)	2,000,000	40,000	3,000	06 months
	Other Items				
vii	Development of Land Scaping & Lawn Preparation	17,500,000	350,000	3,000	12 months
viii	Replacement of Main Water Supply Lines Replacement of main Drainage Lines	3,500,000	70,000	3,000	06 months
ix	Construction of Play Ground and Children Park	6,000,000	120,000	3,000	06 months
x	Construction of UGT 50,000 Gallons Construction of HSR 20,000 Gallons Construction of Pump Room	3,000,000	60,000	3,000	06 months
xi	Construction of Swimming Pools for Gents, Ladies and Children including tile work & side walk ways	12,500,000	250,000	3,000	12 months
D	PSDP Serial No.1422 of 2011-2012 Extension / Repair & Renovation of Shah Jehan Restaurant Thatta				
xii	Construction of S.T.D.C. Restaurant Thatta Main Building Guard Room Incharge Room Lavatory Block Paver Flooring Face Liting External Development	16,500,000	330,000	3,000	12 months
xiii	Renovation of existing Restaurant Main Building Pump Room & Tanks etc Jogging Tracks with Railing Sitting arrangement & Curb Stone External Development	12,000,000	240,000	3,000	12 months


 Executive Engineer
 Provincial Buildings Division
 Thatta