

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE @ KANDHKOT.

Phone No. 0722/573773.

No.TC/G-55 11/4 - of 2012.

Kash: @ K.Kot dated 7 / 3 / 2012.


TENDER NOTICE

The Executive Engineer (Buildings) Division Kashmore @ Kandhkot are invited sealed tenders on item Rates for intended contractor / firms for the following works.

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
<u>DISTRICT ADP 2011-2012.</u>					
01.	Repair and Renovation of B.H.U at Jahan Khan Bangwar Taluka Kandhkot	1.000 (M)	06 Months	1500/-	02%
02.	Construction of Tough Tile / Paver Road in Village Tarqie Hussain Golato near Village Bambo Khan Taluka Tangwani	1.000 (M)	06 Months	1500/-	02%
03.	Construction of Tough Tile / Paver Road Out Side Imam Din Bijarani near Power House Kandhkot Taluka Kandhkot	1.000 (M)	06 Months	1500/-	02%
04.	Construction of Tough Tile / Paver Road From Haji Wazir Ahmed Suhriyani to Degree College Road Taluka Kandhkot	1.000 (M)	06 Months	1500/-	02%
05.	Construction of Tough Tile / Paver Road From Bakht Ali Suhriyani to Abdul Rasheed Bakhrani U/C No.01 Kandhkot Town	1.000 (M)	06 Months	1500/-	02%
06.	Construction of Tough Tile / Paver Road From Hira School to Abdul Razzaque Mazari Kashmore Town	1.000 (M)	06 Months	1500/-	02%
07.	Construction of Tough Tile / Paver Road in Village Noor Mohammad Khoso Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
08.	Construction of Tough Tile / Paver Road in Village Mohammad Saleh Mazari Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
09.	Construction of Tough Tile / Paver Road in Village Abdul Latif Mazari Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
10.	Construction of Tough Tile / Paver Road in Village Mast Ali Mazari Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
11.	Construction of Tough Tile / Paver Road in Village Khalilabad Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
12.	Construction of Tough Tile / Paver Road in Village Houran Bahlkani Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%
13.	Construction of Tough Tile / Paver Road in Village Amir Bangwar Taluka Kashmore	1.000 (M)	06 Months	1500/-	02%

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
14.	Construction of Tough Tile / Paver Road in Village Phulloo Khan Bahkani U/C Lalo Taluka Tangwani	1.000 (M)	06 Months	1500/-	02%
15.	Construction of Tough Tile / Paver Road in Village Abdul Ghafoor Jumani U/C Rasaldar	1.000 (M)	06 Months	1500/-	02%
16.	Construction of Tough Tile / Paver Road Old Railway Mohalla Kandhkot (Block-I)	1.000 (M)	06 Months	1500/-	02%
17.	Construction of Tough Tile / Paver Road Old Railway Mohalla Kandhkot (Block-II)	1.000 (M)	06 Months	1500/-	02%
18.	Construction of Tough Tile / Paver Road Old Railway Mohalla Kandhkot (Block-III)	1.000 (M)	06 Months	1500/-	02%
19.	Construction of Tough Tile / Paver Road Old Railway Mohalla Kandhkot (Block-IV)	1.000 (M)	06 Months	1500/-	02%
20.	Construction of Tough Tile / Paver Road Old Railway Mohalla Kandhkot (Block-V)	1.000 (M)	06 Months	1500/-	02%
21.	Construction of Tough Tile / Paver Road in Village Banho Khan Lashari U/C Khewali Taluka Kashmir	1.000 (M)	06 Months	1500/-	02%
22.	Construction of Tough Tile / Paver Road in Village Lanjwani Mohalla U/C Kashmir-II Taluka Kashmir	1.000 (M)	06 Months	1500/-	02%
23.	Construction of Tough Tile / Paver Road Out Side House of Ghulam Rasool Marheto 286 Rft. Kandhkot	1.000 (M)	06 Months	1500/-	02%
24.	Construction of Tough Tile / Paver Road in Village Abdul Razzaque Suhandro U/C Saeed Kot Taluka Kandhkot	1.000 (M)	06 Months	1500/-	02%
25.	Construction of Tough Tile / Paver Road in Kore Shah Mohalla Abdul Latif House Kashmir	1.000 (M)	06 Months	1500/-	02%
26.	Construction of Tough Tile / Paver Road in Village Bango Khan Jakhrani U/C Gulanpur Taluka Kashmir	1.000 (M)	06 Months	1500/-	02%
27.	Construction of Tough Tile / Paver Road in Village Manik Khan Mazari U/C Geehalpur Taluka Kashmir	1.000 (M)	06 Months	1500/-	02%
28.	Construction of Tough Tile / Paver Road Bilawal Masjid to Sarfraz Awan House Kandhkot	1.000 (M)	06 Months	1500/-	02%

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
29.	Construction of Tough Tile / Paver Road Old Police Head Quarter Kandhkot	1.000 (M)	06 Months	1500/-	02%
30.	Construction of Tough Tile / Paver Road Jam Jahan Khan Sabzoi Taluka Kandhkot	1.000 (M)	06 Months	1500/-	02%
31.	Construction of Tough Tile / Paver Road From Abdul Qadeer Bhutto House near Engineering Bungalow Kandhkot	1.000 (M)	06 Months	1500/-	02%
32.	Construction of Tough Tile / Paver Road Abdul Razzaque Malik House Gulsher Mohalla Kandhkot	1.000 (M)	06 Months	1500/-	02%


 EXECUTIVE ENGINEER
 (BUILDINGS) DIVISION
 KASHMORE @ KANDHKOT

Tenders will be issued to the interested contractors / firms / parties on payment of cost of Tender fee (Non Refundable) upto **22-03-2012, at 12:00 noon**, from this office. Tender will be received back on the same date upto 01:00 pm and opened on same day at essence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms / description of work / scheme can be had from the office of undersigned on any working day after publication of this notice.

The procuring agency may reject all or any bids subject to the relevant provision of SPPRA Rule, 2010.

In case of no response the issue and opening date of tender will be as under.

2nd Attempt on **24-03-2012** at 01:00 P.M

3rd Attempt c.. **02-04-2012** at 01:00 P.M

Note: This Tender Notice can be seen on Web Site at www.pprasindh.gov.pk.


 EXECUTIVE ENGINEER
 (BUILDINGS) DIVISION
 KASHMORE @ KANDHKOT