

**OFFICE OF THE EXECUTIVE ENGINEER
(BUILDINGS) DIVISION DISTRICT JAMSHORO**

No. XEN/BB/TC/G-55/343 Jamshoro Dated: 08-03-2012

NOTICE INVITING TENDERS

Sealed Tenders on Standard Bidding Documents are invited from the Interested Firms / Agencies / Contractors Under SPP Rules-2010 for the following works:

Sr. No.	Name of Schemes / Sectors	Estimate Cost (In MRRK)	Earnest Money	Cost of Printing & Providing Documents	Time of Completion
District Annual Development Program (2011-2012)					
Construction of CC Block / Drains at Various Streets of Union Council Nago Lane, Taluka Kotri, District Jamshoro.					
1	Nago Lane Burtal Muhalla, U.C. Nago Lane.	5,000	2%	3000	12 Months
2	Dayabad Colony & Shah Lari Colony, U.C. Nago Lane.	1,500	2%	1500	06 Months
3	Abtassi Muhalla / Soorra, Jessar Muhalla, U.C. Nago Lane.	1,600	2%	1500	06 Months
4	Pathan Colony at Kotri, U.C. Nago Lane.	1,200	2%	1500	06 Months
5	Goth Mohammad Yousf Baloch, U.C. Nago Lane.	1,500	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Kotri U.C., Taluka Kotri, District Jamshoro.					
6	Sherad Muhalla & Noon Masjid, U.C.-I	1,500	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Manjha Shoro & A.B. Shoro, Taluka Kotri, District Jamshoro.					
7	Village Harroodullah Jakhro Near Railway Station Colony, U.C. Manjha Shoro.	2,200	2%	2000	12 Months
8	Karo Khaho Kotri, U.C.A.B. Shoro.	1,900	2%	1500	06 Months
9	Ganga Burtal & Naqvi Khan Burtal, U.C.A.B. Shoro.	1,400	2%	1500	06 Months
10	Village Kadan Shoro / Wadero Allah Buk Shoro / Mohammad Nawaz Shoro / Mohammad Khan Shoro Muhalla U.C.A.B. Shoro.	1,500	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Bolhari, Taluka Kotri, District Jamshoro.					
11	Village Khurshid Colony - II, or Chandia Muhalla / Essa Dafi.	1,500	2%	1500	06 Months
12	Ghoola Colony, UC Bolhari.	1,200	2%	1500	06 Months
13	Behar Colony & Khunshid Colony & New Behar Colony & Street of Perveen Ex-convictor.	2,000	2%	2000	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Khuda-Ki-Bast, Taluka Kotri District Jamshoro.					
14	Various Street of Panchi Khasshel Near Telegraph Colony.	2,000	2%	2000	06 Months
15	Gandhi Colony, Jabari Muhalla U.C. Khuda-ki-Bast.	1,500	2%	1500	06 Months
16	Khandaia Colony U.C. Khuda Ki Bast.	2,500	2%	2000	10 Months
17	Mehmoed Shah Colony & Gopang Colony.	1,200	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Jamshoro & Sindhi University, Taluka Kotri, District Jamshoro.					
18	CC Block at LUHMS Kanahi Colony Jamshoro, U.C. Sindhi University.	1,500	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Petaro & Morho Jabal, Taluka Kotri, District Jamshoro.					
19	Petaro Village (Mohammad Ali Soorra), U.C. Petaro.	2,300	2%	2000	12 Months
20	Village Chakar Khan Rajar, U.C. Petaro.	1,500	2%	1500	06 Months
21	Petaro, Warbach Sampu Muhalla & Goth Hashim T-rebo, U.C. Petaro.	1,600	2%	1500	06 Months
Other Misc:					
22	Renovation of Repair of Dispensary at Karo Khaho U.C.A.B. Shoro, Taluka Kotri, District Jamshoro.	1,500	2%	1500	06 Months
23	Up-Gradation of Dispensary at Village Akro, U.C. Moho Jabal, Taluka Kotri, District Jamshoro.	7,000	2%	3000	15 Months
24	Construction of CC Block / Drains at Qasimbabad and Azad Taluka Kotri, District Jamshoro.	1,500	2%	1500	06 Months

30	Improvement / Construction of Approach Link Road / C.C Footpath Along Both Side & D.C. Blocks / Drains at Rural Muhalla of Road Including Steel Rod Gali (B) Jamshoro Phatak, U.C. Manjha, U.C. Jamshoro, Taluka Kotri, District Jamshoro.	2,500	2%	2000	12 Months
31	Rehabilitation / Construction of Fish & Meat Market Kotri, U.C.-I, Taluka Kotri, District Jamshoro.	5,000	2%	3000	16 Months
32	Construction of C.C. Block / Drains at Old Manghar Muhalla & Brohi Muhalla Kotri, U.C.-I, and Water Supply Pipe Line 3 inch 2200 sqft, PVC (Ring), Brohi Muhalla, U.C.-I, Taluka Kotri, District Jamshoro.	1,900	2%	1500	12 Months
33	Repair / Renovation of Eid Gah at Village Daboo Shoro, U.C. A.B. Shoro.	1,900	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Manjha & Mazoorabad, Taluka Manjha, District Jamshoro.					
34	Various Streets of Village Unepur, U.C. Manjha.	3,000	2%	3000	12 Months
35	Village Shuda Pur, U.C. Manjha.	1,200	2%	1500	06 Months
36	U.C. Manjha, Taluka Manjha.	1,500	2%	1500	06 Months
37	Water Pond to Khanets to Shahood Baba Lakho Dino Village (Kotliano, U.C. Manjha).	2,500	2%	2000	12 Months
38	Bhayan, Gumbani and Solangi Muhalla Manjha, U.C. Manjha.	1,500	2%	1500	06 Months
39	Maddai Khoso, U.C. Manjha.	1,200	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Sann, Lakha & Anwi, Taluka Manjha, District Jamshoro.					
40	Syd Ali Shah Muhalla of Sann U.C. Sann.	1,200	2%	1500	06 Months
41	Muzado Muhalla and Lakha Muhalla, U.C. Lakha.	1,200	2%	1500	06 Months
42	Golara, U.C. Lakha.	2,000	2%	2000	12 Months
43	Sandhi, U.C. Anwi.	1,500	2%	1500	06 Months
Other Misc:					
44	Renovation / Repair of Dispensary Man Buk Khoso, U.C. Sann, Taluka Manjha, District Jamshoro.	3,500	2%	3000	16 Months
45	Construction of Fish Market / Meat Market, U.C. Manjha, Taluka Manjha, District Jamshoro.	2,600	2%	3000	12 Months
46	Construction of 3 Span Culvert / CC Block / Well Under Ground Tank / Water Supply Line at Village Jams Khan Gotol, U.C. Sann, Taluka Manjha, District Jamshoro.	4,000	2%	3000	12 Months
47	Rehabilitation / Extension of Water Reservoir at Village Bhoro Khoso, U.C. Sann, Taluka Manjha, District Jamshoro.	3,000	2%	3000	12 Months
48	Construction of CC Block / Drains / Cross Mghah Muhalla Lakha U.C. Lakha, Taluka Manjha, District Jamshoro.	1,200	2%	1500	06 Months
49	Construction of CC Block / Drains / Eid Gah at Village Wadda Chhachar (Chhachhar & Soorra Muhalla) U.C. Anwi, Taluka Manjha, District Jamshoro.	3,000	2%	3000	12 Months
50	Construction of Under Ground Tank and Over Head Tank and Water Supply Line at Village Khanna Khoso, U.C. Manjha, Taluka Manjha.	3,000	2%	3000	12 Months
51	Construction of Water Tanks, CC Block & Drains at Village Fagerdi Khoso, U.C. Manjha, Taluka Manjha, District Jamshoro.	1,200	2%	1500	06 Months
52	Rehabilitation / Renovation of Eid Gah at Village Hydr Hind, U.C. Anwi, Taluka Manjha, District Jamshoro.	1,200	2%	1500	06 Months
Annual Development Program (On Going)					
53	ADP. No. 1, Construction of Clinic House District Jamshoro (Ext. Development & O/Tank).	2,000	2%	2000	10 Months
54	ADP. No. 2, Construction of Office for Assistant District Officers (Mass-Feedback) Elementary, Kotri (Balance Work).	1,500	2%	2000	10 Months
55	ADP. No. 9 Repair / Renovation of Dask Bungalow at T.B. Khan, Taluka T.B. Khan (Servant Quarter & O' Wall).	5,000	2%	3000	16 Months
56	ADP. No. 32, Construction of Maternity Home at Taluka Hospital Manjha, (Ext. Develop. O'Wall & Drainage).	3,000	2%	2000	12 Months
57	ADP. No. 33 Construction of Casualty Cum Emergency Centre in Dist. Jamshoro (4 Units).	2,000	2%	2000	10 Months
58	(a) RHC Unepur, Taluka Manjha (Remaining Work & Ext. Development).	2,000	2%	2000	10 Months
59	(b) Govt. Hospital Manjha, Taluka Manjha (Ext. Development & Drainage Work).	2,000	2%	2000	10 Months
60	ADP. No. 37 Up-Gradation of RHC Ehan Saadatbad, Taluka Seewan (2nd Portion).	5,000	2%	3000	16 Months
Health Sector					
61	Construction of Medical Dispensary at Village Dun Deri, Taluka Seewan, District Jamshoro.	3,500	2%	3000	16 Months
62	Construction of Medical Dispensary at Village Lal Khan Lashari, Taluka Seewan, District Jamshoro.	3,500	2%	3000	16 Months

63	Renovation / Rehabilitation of SHU @ Tajj Union Council Dai, Taluka Seewan, District Jamshoro.	5,000	2%	3000	16 Months
Govt. Office Buildings Sector					
64	Construction of Sub-Divisional Education Officer Male & Female Seewan, Taluka Seewan.	5,000	2%	3000	16 Months
65	Renovation / Rehabilitation of Compound Wall for Buildings & Roads Officers / Officials of Residence Colony Seewan.	5,000	2%	3000	16 Months
66	Re-Construction / Construction of Existing Dask Bungalow of Building Department at Seewan, Taluka Seewan, District Jamshoro.	5,000	2%	3000	16 Months
67	Re-Construction of Historical Madarsa Makhood Jaffar (P.A.) @ Babat, Taluka Seewan, District Jamshoro.	3,000	2%	3000	16 Months
MPA Priority Program by Dr. Daya Ram Essrani MPA Sindh (2011-2012)					
68	Construction of Waiting Hall for Zareen Jam Lohar Toung Shari, Taluka T.B. Khan, District Jamshoro.	2,000	2%	1500	06 Months
69	Construction of Salsang Hall at Ansd Pur Ashram Trans (Armed Khan, Taluka T.B. Khan, District Jamshoro.	2,000	2%	1500	06 Months
70	Construction of Waiting Hall for Zareen Gul Shan Bukhari Sar, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
71	Construction of Waiting Hall for Zareen Mohammad Ali Faqr Thana Ansd Khan, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
72	Construction of Boundary Wall for Mahsoom Massan Sar, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	05 Months
73	Construction of Waiting Hall Jam Lohar Sar, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
74	Construction of Salsang Hall Dey, Mendar Mahraj Sar, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
MPA Priority Program by Pitambar Sewani MPA Sindh (2011-2012)					
75	Remaining Work of RSR Tank and External Water Supply Pipe with Motor @ Mohd Taluka T.B. Khan, District Jamshoro.	2,500	2%	2000	06 Months
District Annual Development Program (2011-2012)					
76	Renovation / Repair of Masjid Nabvi at Thana Ahmed Khan, Taluka T.B. Khan, District Jamshoro.	1,800	2%	2000	06 Months
77	Rehabilitation / Renovation of BHM at Village Faz Mohammed Bume, U.C. Moh, Taluka T.B. Khan, District Jamshoro.	1,400	2%	1500	06 Months
78	Construction of Compound Wall at Dagh Mohammed Ali Faqer Taluka T.B. Khan, District Jamshoro.	2,750	2%	2000	06 Months

Tender will be issued to the contractors on payment of cost of printing and providing documents shown above (Non Refundable) upto 29-03-2012, from the office of undersigned. Tender will be received back on 29-03-2012 at 01:00 PM and will be opened on same day at 02:00 PM in presence of contractor or their representative who wish to remain present before committee, comprises over the Superintending Engineer (Works & Services) Department, Jamshoro, Executive Engineer Buildings (Division) Works & Services Jamshoro & Divisional Accounts Officer Buildings Division (Works & Services) Department, Jamshoro

Conditional tender / tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender form- description of work / scheme can be had from the office of the undersigned on any working day.

[The place of tenders issued & opening is Executive Engineer Buildings Division (W&S) Jamshoro at Kotri Opposite Irrigation Work Shop, Taluka Kotri.]

"The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules" 2010.

In case of no response the issue and opening date of tender will be as under:

Second Attempt Tender will be issued upto 03-04-2012 at 01:00 PM received and Opened on 03-04-2012 (02:00 PM).

Third Attempt Tender will be issued upto 06-04-2012 at 01:00 PM received and Opened on 06-04-2012 (02:00 PM)

Note: This NIT can be seen on Sindh Govt Web Site at www.sindh.gov.pk

Note: This NIT can be seen on SPPRA Web Site at www.ppsindh.gov.pk

E. / P. / ...

ies/ Contractors Under SPP Rules-2010 for the following works:

Sr. No.	Name of Schemes / Sectors	Estimate Cost (in Million)	Earliest Money	Cost of Printing & Providing Documents	Time of Completion
District Annual Development Program (2011-2012)					
Construction of CC Block / Drains at Various Streets of Union Council Nago Lane, Taluka Kotri, District Jamshoro.					
1	Nago Lane Barfar Muhala, U.C. Nago Lane.	5,000	2%	3000	12 Months
2	Daryabad Colony & Shah Laif Colony, U.C. Nago Lane.	1,500	2%	1500	06 Months
3	Acbassi Muhala / Soomra, Jessar Muhala, U.C. Nago Lane.	1,800	2%	1500	08 Months
4	Pathan Colony at Kotri, U.C. Nago Lane.	1,200	2%	1500	08 Months
5	Gohi Mohammad Yousuf Baflo, U.C. Nago Lane.	1,500	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Kotri U.C-I, Taluka Kotri, District Jamshoro.					
6	Shehzad Muhala & Noori Masjid, U.C-I.	1,500	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Manjho Shoro & A.B.Shoro, Taluka Kotri, District Jamshoro.					
7	Village Hameedullah Jakkho Nasir Railway Station Colony, U.C. Manjho Shoro.	2,200	2%	2200	12 Months
8	Kara Khano Kotri, U.C. A.B. Shoro.	1,500	2%	1500	08 Months
9	Gargo Barfar & Manji Khan Surlat, U.C. A.B. Shoro.	1,400	2%	1500	08 Months
10	Village Kadan Shoro / Wadero Alish Bar Shoro / Mohammed Nawaz Shoro / Mohammad Khan Shoro Muhala U.C.A.B. Shoro.	1,500	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Behari, Taluka Kotri, District Jamshoro.					
11	Village Khurshid Colony - II, at Chanda Muhala / Essa Dist.	1,500	2%	1500	06 Months
12	Gheesa Colony, UC Bohan.	1,200	2%	1500	08 Months
13	Behar Colony & Khurshid Colony & New Behar Colony & Street of Perveen Ex-ponditor.	2,000	2%	2000	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Khuda-Ki-Basti, Taluka Kotri District Jamshoro.					
14	Narous Street of Pandhi Khakhel Near Telegraph Colony.	2,000	2%	2000	06 Months
15	Gharib Colony, Jabani Muhala U.C. Khuda-Ki-Basti.	1,500	2%	1500	06 Months
16	Khawada Colony UC Khuda Ki Basti.	2,500	2%	2000	10 Months
17	Masood Shah Colony & Gopang Colony.	1,200	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Jamshoro & Sindh University, Taluka Kotri, District Jamshoro.					
18	CC Block at UHMS Kachhi Colony Jamshoro, U.C. Sindh University.	1,500	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Petaro & Morho Jabal, Taluka Kotri, District Jamshoro.					
19	Petaro Village (Mohammad Ali Soomra), U.C. Petaro.	2,300	2%	2200	12 Months
20	Village Chakar Khan Raja, U.C. Petaro.	1,500	2%	1500	08 Months
21	Petaro, Mahboob Samco Muhala & Gohi Hashim Tribe, U.C. Petaro.	1,500	2%	1500	08 Months
Other Misc:					
22	Renovation of Repair of Dispensary at Kara Khano U.C.A.B. Shoro, Taluka Kotri, District Jamshoro.	1,500	2%	1500	08 Months
23	Up-gradation of Dispensary at Village Akro, U.C. Mohro Jabal, Taluka Kotri, District Jamshoro.	7,000	2%	3000	15 Months
24	Construction of CC Block / Drains at Qalandabad and Azzad Colony / Water Supply, Taluka U.C. Nago Lane, Kotri, District Jamshoro.	1,500	2%	1500	08 Months
25	Construction Compound Wall at Mahsood Grave Yard Union Council Bohari, Taluka Kotri, District Jamshoro.	2,000	2%	2000	12 Months
26	Construction of Mohammad Masjid Madarsa & Madarsa Apsa at Chohan Muhala UC Bohari, Taluka Kotri.	1,500	2%	1500	08 Months
27	Construction of Compound Wall and Entrance gate for Earth Filing and Electrification for Eid Gah Ground Behar Colony.	2,000	2%	2000	12 Months
28	Construction of Public Park at Muslim Town Kotri, U.C. Khuda-Ki-Basti, Taluka Kotri.	2,500	2%	2200	12 Months
29	Construction of CC Block & Trees at Malik Asad Bhandar Village Sah Dino Marar, U.C. Jamshoro, Taluka Kotri.	2,500	2%	2000	12 Months

Sr. No.	Name of Schemes / Sectors	Estimate Cost (in Million)	Earliest Money	Cost of Printing & Providing Documents	Time of Completion
30	Repair / Renovation of Eid Gah at Village Daboo Shoro, U.C. A.B. Shoro.	1,500	2%	1500	06 Months
Construction of CC Block / Drains at Various Streets of Union Council Manjhand & Mazaorabad, Taluka Manjhand, District Jamshoro.					
34	Various Streets of Village Uherpur, U.C. Manjhand.	5,000	2%	5000	12 Months
35	Village Shada Pur, U.C. Manjhand.	1,200	2%	1500	08 Months
36	U.C. Manjhand, Taluka Manjhand.	1,900	2%	1500	08 Months
37	Water Pond to Khushke Is Shanoed Babo Lakha Dho Village Dairara, U.C. Mazaorabad.	2,500	2%	2000	12 Months
38	Bheyan, Gumbhari and Solangi Muhala Mazaorabad, U.C. Mazaorabad.	1,500	2%	1500	08 Months
39	Madad Ali Khoso, U.C. Mazaorabad.	1,200	2%	1500	08 Months
Construction of CC Block / Drains at Various Streets of Union Council Sans, Lakha & Anni, Taluka Manjhand, District Jamshoro.					
40	Syed Mir Shah Muhalla at Sans U.C. Sans.	1,200	2%	1500	08 Months
41	Pirzada Muhala and Lakha Muhala, U.C. Lakha.	1,200	2%	1500	08 Months
42	Gohra, U.C. Lakha.	2,000	2%	2000	12 Months
43	Sonehi, U.C. Anni.	1,500	2%	1500	08 Months
Other Misc:					
44	Renovation / Repair of Dispensary Main Baa Khoso, U.C. Sans, Taluka Manjhand, District Jamshoro.	3,500	2%	3000	16 Months
45	Construction of Fish Market / Meat Market, U.C. Manjhand, Taluka Manjhand, District Jamshoro.	2,500	2%	3000	12 Months
46	Construction of 3 Open Culvert / CC Block / Well / Under Ground Tank / Water Supply Line at Village Juma Khan Daboo, U.C. Sans, Taluka Manjhand, District Jamshoro.	4,000	2%	3000	12 Months
47	Rehabilitation / Extension of Water Reservoir at Village Bhoora Khoso, U.C. Sans, Taluka Manjhand, District Jamshoro.	3,000	2%	3000	12 Months
48	Construction of CC Block / Drains / Cross Malah Muhala Lakha U.C. Lakha, Taluka Manjhand, District Jamshoro.	1,200	2%	1500	08 Months
49	Construction of CC Block / Drains / Eid Gah at Village Wadoa Chinarhar (Charhar & Soomra Muhala) U.C. Anni, Taluka Manjhand, District Jamshoro.	3,000	2%	3000	12 Months
50	Construction of Under Ground Tank and Over Head Tank and Water Supply Line at Village Khanso Khan Khoso, U.C. Mazaorabad, Taluka Manjhand.	3,000	2%	3300	12 Months
51	Construction of Water Tanks, CC Block & Drains at Village Facedard Khoso, U.C. Mazaorabad, Taluka Manjhand, District Jamshoro.	1,200	2%	1500	08 Months
52	Rehabilitation / Renovation of Eid Gah at Village Hyderabad, U.C. Anni, Taluka Manjhand, District Jamshoro.	1,200	2%	1500	08 Months
Annual Development Program (On Going)					
52	ADP No. 7, Construction of Circuit House District Jamshoro (Ext. Development & OT/Tank).	2,000	2%	2000	10 Months
53	ADP No. 8, Construction of Office for Assistant District Officers (Male/Female) Elementary, Kotri (Salaria Work).	1,900	2%	2000	10 Months
54	ADP No. 9 Repair / Renovation of Dak Bungalow at T.B. Khan, Taluka T.B. Khan (Servant Quarter & C/Wall).	5,000	2%	3000	18 Months
55	ADP No. 32, Construction of Maternity Home at Taluka Hospital Manjhand. (Ext. Develop. C/Wall & Drainage).	3,500	2%	2000	12 Months
56	ADP No. 33 Construction of Casualty Gun Emergency Centre in Dist. Jamshoro (4 Units).	2,000	2%	2000	10 Months
57	(a) Govt Hospital Manjhand, Taluka Manjhand (Remaining Work a. Ext. Development).	2,000	2%	2000	10 Months
57	(b) Govt Hospital Manjhand, Taluka Manjhand (Ext. Development & Drainage Work).	2,000	2%	2000	10 Months
58	ADP No. 37 Up-gradation of RHC Shan Saadabad, Taluka Sehwan (2nd Portion).	5,000	2%	3000	16 Months
Health Sector					
59	Construction of Medical Dispensary at Village Dui Dui, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
60	Construction of Medical Dispensary at Village Lal Khan Lashari, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
61	Construction of Medical Dispensary at Village Rangar Khan Bori, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
62	Construction of Medical Dispensary at Village Manuyoon, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
63	Construction of Medical Dispensary at Village Mohammed Yousaf Jamali, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
64	Construction of Medical Dispensary at Village United Al Kotihar, Taluka Sehwan, District Jamshoro.	3,500	2%	3000	16 Months
65	Renovation / Rehabilitation of RHC @ Shan (OPD Block) UC Bhehi, Taluka Sehwan, District Jamshoro.	5,000	2%	3000	16 Months
66	Renovation / Rehabilitation of BHU / RHC at Boundary Wall of RHC U.C. Shan, Taluka Sehwan, District Jamshoro.	6,000	2%	3000	18 Months

Sr. No.	Name of Schemes / Sectors	Estimate Cost (in Million)	Earliest Money	Cost of Printing & Providing Documents	Time of Completion
71	Re-Construction of Historical Madarsa Mezkoon Jaffer (R.A) @ Syak, Taluka Sehwan, District Jamshoro.	3,000	2%	3000	18 Months
MPA Priority Program by Dr. Daya Ram Essrani MPA Sindh (2011-2012).					
72	Construction of Waiting Hall for Zareen Jam Lohar Young Shari Taluka T.B. Khan District Jamshoro.	2,000	2%	1500	06 Months
73	Construction of Salsang Hall at Anard Pur Ashraf Thana Ahmed Khan, Taluka T.B. Khan, District Jamshoro.	2,000	2%	1500	06 Months
74	Construction of Waiting Hall for Zareen Gul Shan Bukhari Sarf, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
75	Construction of Waiting Hall for Zareen Mohammad Ali Faqr Thana Arab Khan, Taluka T.B. Khan District Jamshoro.	1,500	2%	1500	06 Months
76	Construction of Boundary Wall for Mahsood Massan Sarf, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
77	Construction of Waiting Hall Jam Lonar Sarf, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
78	Construction of Sarsang Hall Devi Mendar Manraj Sarf, Taluka T.B. Khan, District Jamshoro.	1,500	2%	1500	06 Months
MPA Priority Program by Pitambar Sewani MPA Sindh (2011-2012).					
79	Remaining Work of HSR Tank and External Water Supply Pipe with Motor @ Moie Taluka T.B. Khan, Jamshoro.	2,500	2%	2000	08 Months
District Annual Development Program (2011-2012).					
80	Renovation / Repair of Masjid Nawaz at Thana Ahmed Khan, Taluka T.B. Khan, District Jamshoro.	1,800	2%	2000	08 Months
81	Rehabilitation / Renovation of BHU at Village Faiz Mohammed Burno UC Moie, Taluka T.B. Khan, Jamshoro.	1,400	2%	1500	06 Months
82	Construction of Compound Wall at Dargah Mohammed Ali Faqeer Taluka T.B. Khan District Jamshoro.	2,750	2%	2000	09 Months

Tender will be issued to the contractors on payment of cost of printing and providing documents shown above (Non Refundable) upto 29-03-2012, from the office of undersigned. Tender will be received back on 29-03-2012 at 01:00 PM and will be opened on same day at 02:00 PM in presence of contractor or their representative who wish to remain present before committee, comprises over the Superintending Engineer (Works & Services) Department, Jamshoro, Executive Engineer Buildings (Division) Works & Services Jamshoro & Divisional Accounts Officer Buildings Division (Works & Services) Department, Jamshoro

Conditional tender / tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained. Blank Tender forms / description of work / scheme can be had from the office of the undersigned on any working day. [The place of tenders issued & opening is Executive Engineer Buildings Division (W&S) Jamshoro at Kotri Opposite Irrigation Work Shop, Taluka Kotri.] "The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules" 2010.

In case of no response the issue and opening date of tender will be as under. Second Attempt Tender will be issued upto 03-04-2012 at 01:00 PM received and Opened on 03-04-2012 (02:00 PM).

Third Attempt Tender will be issued upto 06-04-2012 at 01:00 PM received and Opened on 06-04-2012 (02:00 PM)

Note: This NIT can be seen on Sindh Govt Web Site at www.sindh.gov.pk. Note: This NIT can be seen on SPRA Web Site at www.pprasinhd.gov.pk

E. / Thikarwal
12/03/12
Executive Engineer (Buildings)
Division (Works & Services)
District Jamshoro

INF-KRY.No.1036/12

"SMOKING IS HEALTH HAZARD AND PROHIBITED AT PUBLIC PLACES UNDER THE NON-SMOKING HEALTH ORDINANCE 2002"