

**OFFICE OF THE EXECUTIVE ENGINEER  
(BUILDINGS) KASHMORE**

**@ KANDHKOT**

No.TC/G-55/090 of 2012. Kash: @ K. Kot

Dated 6-3-2012

**TENDER NOTICE**

The Executive Engineer (Buildings) Division Kashmore @ Kandhkot are invited sealed tenders on item Rates for in tented contractor / firms for the following works.

Sr	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
<b>DISTRICT ADP 2011-2012</b>					
1	Construction of B.H.U at Village Molvi Noor Mohammad Deh Gahano U/C Cheel Taluka Tangwani	10,000 (M)	12 Months	3000/-	02 %
2	Construction of Government Dispensary at Village Altaf Khan Khoso U/C Gulwali Taluka Tangwani	30,300 (M)	12 Months	3000/-	02 %
3	Construction of Government Dispensary at Village Shahdad Malik Taluka Tangwani	30,300 (M)	12 Months	3000/-	02 %
4	Construction of Government Dispensary and Paver Block Road at Village Noor Hassan Khoso U/C Rasaldar Taluka Tangwani	30,300 (M)	12 Months	3000/-	02 %
5	Construction of Government Dispensary at Village Abdul Bari Khoso U/C Lashari Taluka Tangwani	30,300 (M)	12 Months	3000/-	02 %
6	Construction of Government Dispensary at Village Sikander Ali Choliyani U/C Gulwali Taluka Tangwani	30,300 (M)	12 Months	3000/-	02 %
7	Construction of Government Dispensary Jangoo Khan Essant Deh Marri Taluka Kandhkot	30,300 (M)	12 Months	3000/-	02 %
8	R/R of R.H.C Karampur Taluka Tangwani	2,500(M)	09 Months	3000/-	02 %
9	Construction of District Officers Residential Flats at Kashmir (08 Nos.)	10,000 (M)	12 Months	3000/-	02 %
10	Construction of Residential Flats for Lower Staff at Taluka Head Quarter Hospital at Kandhkot	7,000 (M)	12 Months	3000/-	02 %
11	Construction of Residential Flats for Lower Staff at Taluka Head Quarter Hospital at Kashmir	7,000 (M)	12 Months	3000/-	02 %
12	Construction of Tough Tile / Paver Road Outside Agha Farooque Ahmed House and Various Streets Kandhkot	7,000 (M)	12 Months	3000/-	02 %
13	Construction of Tough Tile / Paver Road From Babloo House to Eid Gah Gate and Other Street Kandhkot Town	7,000 (M)	12 Months	3000/-	02 %
14	Construction of Tough Tile / Paver Road in Bhawaluddin Bangwar Taluka Kandhkot	4,800 (M)	09 Months	2500/-	02 %
15	Construction of Tough Tile / Paver Road From Daya Muhalla to Near Rabnawaz House U/C-04 Taluka Kandhkot	4,800 (M)	09 Months	2500/-	02 %
16	Construction of Tough Tile / Paver Road Near House of Sain Dima Suhriyani Taluka Kandhkot	2,90 (M)	09 Months	2500/-	02 %
17	Construction of Tough Tile / Paver Road Outside Sano Golo Adam Khan Golo House in Taluka Kandhkot	1,500 (M)	09 Months	2000/-	02 %
18	Construction of Tough Tile / Paver Road From Rasaldar Road to Ghulam Sarwar Golo U/C-01 Kandhkot Town	2,00 (M)	09 Months	2000/-	02 %
19	Construction of Tough Tile / Paver Road Outside of Mohammad Ismail Paniyar and Other Streets of Golimar Kandhkot	2,900 (M)	09 Months	3000/-	02 %
20	Construction of Tough Tile / Paver Road in Village Kalo Khan Bhayo / Rais Amanullah Bhayo U/C Haibat Taluka Kandhkot	2,900 (M)	09 Months	3000/-	02 %
21	Construction of Tough Tile / Paver Road in Village Sharbat Khan Bajkani U/C Gulwali Taluka Tangwani	1,900 (M)	09 Months	3000/-	02 %
22	Construction of Tough Tile / Paver Road at Village Fazaluddin Bahikani U/C Gulwali Taluka Tangwani	1,900 (M)	09 Months	2500/-	02 %
23	Construction of Tough Tile / Paver Road in Village Karim Khan Bijarani U/C Duniyapur Taluka Tangwani	2,900 (M)	09 Months	3000/-	02 %
24	Construction of Tough Tile / Paver Road in Village Abdul Razzaque Choliyani Taluka Tangwani	1,500 (M)	09 Months	2000/-	02 %
25	Construction of Tough Tile / Paver Road Yaar Mohammad Nindwani U/C Saifal Taluka Tangwani	2,900 (M)	09 Months	3000/-	02 %
26	Construction of Tough Tile / Paver Road Village Din Mohammad Sabzo U/C Doulatpur Taluka Tangwani	1,900 (M)	09 Months	2500/-	02 %
27	Construction of Tough Tile / Paver Road From Mohammad Suleman Mirani House upto Ghulam Yaseen Lashari House near Mukhtiar of office via Dilshad Cinema Muhalla Kandhkot	2,900 (M)	09 Months	3000/-	02 %
28	Construction of Tough Tile / Paver Road in Village Nawab Khan Dahani Taluka Kandhkot	5,000 (M)	09 Months	3000/-	02 %
29	Construction of Tough Tile / Paver Road From Main Road to Chachar House U/C-04 Taluka Kandhkot	2,400 (M)	09 Months	2500/-	02 %
30	Construction of Tough Tile / Paver Road Kalthoro Muhalla U/C-04 Taluka Kandhkot	1,900 (M)	09 Months	2500/-	02 %
31	Construction of Tough Tile / Paver Road in Village Shah Murad Bijarani Taluka Tangwani	2,000 (M)	09 Months	2500/-	02 %
32	Construction of Tough Tile / Paver Road Juman Shah Road to Dilshad Cinema Muhalla near Degree College Kandhkot	1,500 (M)	09 Months	2000/-	02 %
33	Construction of Tough Tile / Paver Road in Village Hidayatullah Khan Bahikani U/C Cheel Taluka Tangwani	3,000 (M)	09 Months	2000/-	02 %

43	Construction of Tough Tile / Paver Road From House Ghulam Mustafa Khalti U/C Gechalpur Taluka Kashmir	2,900 (M)	09 Months	3000/-	02 %
44	Construction of Tough Tile / Paver Road at Village Hazoor Bux Lanjwani Taluka Kashmir	1,900 (M)	09 Months	2500/-	02 %
45	Construction of Tough Tile / Paver Road Yaar Mohammad Mirani House to Dilshad Cinema Near Sabzi Mandi Taluka Kandhkot	2,900 (M)	09 Months	3000/-	02 %
46	Construction of Tough Tile / Paver Road in Village Ali Nawaz Bangwar U/C Akhero Taluka Kandhkot	1,400 (M)	09 Months	2000/-	02 %
47	Construction of Tough Tile / Paver Road at Village Habibulla Domki U/C Kumb Taluka Kashmir	2,900 (M)	09 Months	3000/-	02 %
48	Construction of Tough Tile / Paver Road in Solangi Muhalla Near Khadim Mazari House Kashmir	1,900 (M)	09 Months	2500/-	02 %
49	Construction of Tough Tile / Paver Road Ghulam Qadir House at Kashmir	1,400 (M)	09 Months	2000/-	02 %
50	Construction of Tough Tile / Paver Road in Village Manjhi Khan Mazari Taluka Kashmir	2,900 (M)	09 Months	3000/-	02 %
51	Construction of Tough Tile / Paver Road Jayand Khan Mazari Taluka Kashmir	1,400 (M)	09 Months	2000/-	02 %
52	Construction of Tough Tile / Paver Road Bahadur Khan Suhriyani Taluka Kandhkot	2,400 (M)	09 Months	2500/-	02 %
53	Construction of Tile / Paver Road From Mohammad Azeem Brohi House of Mohammad Saleem Sawand Taluka Kandhkot	4,900 (M)	09 Months	2500/-	02 %
54	Construction of Tough Tile / Paver Road From Haji Amir Abdullah Awan to Awan Girls School U/C 01 Kandhkot	3,000 (M)	09 Months	2500/-	02 %
55	Construction of Tough Tile / Paver Road From Open Drains House of Irfan Khan Awan to Abdul Malik Chachar House upto Lashari Street Kandhkot	3,000 (M)	09 Months	3000/-	02 %
56	Construction of Tough Tile / Paver Road From Eid Gah Road to H.H.U. Badani Taluka Kashmir	3,500 (M)	09 Months	3000/-	02 %
57	Construction of Tough Tile / Paver Road From Railway Station Haibat Shaheed to Malook Dahani (Phase-II) Tangwani	1,900 (M)	09 Months	2500/-	02 %
58	Construction of Tough Tile / Paver Road in Abdul Latif Chachar Taluka Kashmir	1,400 (M)	09 Months	2000/-	02 %
59	Construction of Tough Tile / Paver Road Near Dr. Abdul Subhan Dayo Near Ideal Medical Complex Kandhkot.	1,400 (M)	09 Months	2000/-	02 %
60	Construction of Tough Tile / Paver Road in S.P Office Kandhkot	1,900 (M)	09 Months	2500/-	02 %
61	Beautification and Improvement of D.C Office Kandhkot	2,000 (M)	09 Months	2500/-	02 %
62	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Hindu Colony) Kashmir	2,000 (M)	09 Months	2500/-	02 %
63	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Puj Mari Sahib) Street, Suneel Kumar Gulab Rai Street Kashmir	2,000 (M)	09 Months	2500/-	02 %
64	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Sui Gas Muhalla) Kashmir	3,000 (M)	09 Months	2500/-	02 %
65	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Graveyard Muhalla) Kashmir	3,000 (M)	09 Months	2500/-	02 %
66	Construction of Govt. Dispensary at Village Burand Khan Bajkani Taluka Tangwani	3,300 (M)	12 Months	3000/-	02 %
67	R/R of Mukhtiar Bungalow at Kandhkot	1,900(M)	12 Months	3000/-	02 %
68	R/R of Residence of Old City Magistrate at Kandhkot	2,400 (M)	12 Months		02 %
69	Construction of Tough Tile / Paver Road in Village Mir Muhammad Sabzo Taluka Kandhkot	2,400 (M)	12 Months	3000/-	02 %
70	Construction of Tough Tile / Paver Road in Village Ali Nawaz Bangwar U/C Zoregarh Taluka Kashmir	1,400 (M)	12 Months	3000/-	02 %
71	Construction of Tough Tile / Paver Road in Mushtaq Ahmed Khoso U/C Gulwali Taluka Tangwani	2,900 (M)	12 Months	2500/-	02 %
72	Construction of Tough Tile / Paver Road in Village Meerat Khan Bijarani U/C Jamal Taluka Tangwani	1,400 (M)	12 Months	3000/-	02 %
73	Construction of Tough Tile / Paver Road in Village Abdul Bari Khoso U/C Doulatpur Taluka Kandhkot	1,400 (M)	12 Months	2500/-	02 %
74	Construction of Tough Tile / Paver Road in Kore Shah Mohalla Near Abdul Latif House Kashmir	1,000 (M)	12 Months	2500/-	02 %
75	Construction of Tough / Tough Paver Road Near Abdul Jabbar Soomro House in Kandhkot	1,000 (M)	12 Months	2500/-	02 %
76	Construction of Govt. Dispensary at Village Sharbat Khan Bajkani U/C Gulwali Taluka Tangwani	3,300 (M)	12 Months	3000/-	02 %

Tender will be issued to the interest contractors / firms / parties on payment of cost of Tender Fee (Non Refundable) upto 31.03.2012. at 12:00 noon, from this office. Tender will be received back on the same date and opened 1.00 p.m on same day at presence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Tenders can be had from

**DISTRICT ADP 2011-2012**

1	Construction of B.H.U at Village Molvi Noor Mohammad Deh Gahano U/C Cheel Taluka	10,000 (M)	12 Months	3000/-	02 %
8	R/R of R.H.C Karmpur Taluka Tangwani	2,500(M)	09 Months	3000/-	02 %
9	Construction of District Officers Residential Flats at Kashmir (08 Nos.)	10,000 (M)	12 Months	3000/-	02 %
10	Construction of Residential Flats for Lower Staff at Taluka Head Quarter Hospital at Kandhkot	7,000 (M)	12 Months	3000/-	02 %
11	Construction of Residential Flats for Lower Staff at Taluka Head Quarter Hospital at Kashmir	7,000 (M)	12 Months	3000/-	02 %
12	Construction of Tough Tile / Paver Road Out Side Agha Farooque Ahmed House and Various Streets Kandhkot	7,000 (M)	12 Months	3000/-	02 %
13	Construction of Tough Tile / Paver Road From Babloo House to Eid Gah Gate and Other Street Kandhkot Town	7,000 (M)	12 Months	3000/-	02 %
14	Construction of Tough Tile / Paver Road in Bhawaluddin Bangwar Taluka Kandhkot	4,800 (M)	09 Months	2500/-	02 %
15	Construction of Tough Tile / Paver Road From Daya Muhalla to Near Rabnawaz House U/C-04 Taluka Kandhkot	4,800 (M)	09 Months	2500/-	02 %
16	Construction of Tough Tile / Paver Road Near House of Sain Dino Suhriyani Taluka Kandhkot	2,900 (M)	09 Months	2500/-	02 %
17	Construction of Tough Tile / Paver Road Out Side Sono Golo Adam Khan Golo House in Taluka Kandhkot	1,500 (M)	09 Months	2000/-	02 %
18	Construction of Tough Tile / Paver Road from Rasaldar Road to Ghulam Sarwar Golo U/C-01 Kandhkot Town	2,000 (M)	09 Months	2000/-	02 %
19	Construction of Tough Tile / Paver Road Out Side of Mohammad Ismail Panhyar and Other Streets of Golimar Kandhkot	2,900 (M)	09 Months	3000/-	02 %
20	Construction of Tough Tile / Paver Road in Village Kalo Khan Bhayo / Rais Amanullah Bhayo U/C Haibat Taluka Kandhkot	2,900 (M)	09 Months	3000/-	02 %
21	Construction of Tough Tile / Paver Road in Village Sharbat Khan Bajkani U/C Gulwali Taluka Tangwani	1,900 (M)	09 Months	3000/-	02 %
22	Construction of Tough Tile / Paver Road at Village Fazaluddin Bahikani U/C Gulwali Taluka Tangwani	1,900 (M)	09 Months	2500/-	02 %
23	Construction of Tough Tile / Paver Road in Village Karim Khan Bijarani U/C Duniyapur Taluka Tangwani	2,900 (M)	09 Months	3000/-	02 %
24	Construction of Tough Tile / Paver Road in Village Abdul Razaq Choliyani Taluka Tangwani	1,500 (M)	09 Months	2000/-	02 %
25	Construction of Tough Tile / Paver Road Near Mohammad Nindwani U/C Saifal Taluka Tangwani	2,900 (M)	09 Months	3000/-	02 %
26	Construction of Tough Tile / Paver Road Village Din Mohammad Sabzoi U/C Doulatpur Taluka Tangwani	1,900 (M)	09 Months	2500/-	02 %
27	Construction of Tough Tile / Paver Road From Mohammad Suleman Mirani House upto Ghulam Yaseen Lashari House near Mukhtiarakar office via Dilshad Cinema Muhalla Kandhkot	2,900 (M)	09 Months	3000/-	02 %
28	Construction of Tough Tile / Paver Road in Village Nawab Khan Dahani Taluka Kandhkot	5,000 (M)	09 Months	3000/-	02 %
29	Construction of Tough Tile / Paver Road From Main Road to Chachar House U/C-04 Taluka Kandhkot	2,400 (M)	09 Months	2500/-	02 %
30	Construction of Tough Tile / Paver Road Kalhoro Muhalla U/C-04 Taluka Kandhkot	1,900 (M)	09 Months	2500/-	02 %
31	Construction of Tough Tile / Paver Road in Village Shah Murad Bijarani Taluka Tangwani	2,000 (M)	09 Months	2500/-	02 %
32	Construction of Tough Tile / Paver Road Juman Shah Road to Dilshad Cinema Muhalla near Degree College Kandhkot	1,500 (M)	09 Months	2000/-	02 %
33	Construction of Tough Tile / Paver Road in Village Hidayatullah Khan Bahikani U/C Cheel Mehruallah Khan Bijarani U/C Jamal Taluka Tangwani	3,000 (M)	09 Months	2000/-	02 %
34	Construction of Tough Tile / Paver Road in Village Abdul Rehman Lashari U/C Cheel Taluka Tangwani	2,000 (M)	09 Months	2500/-	02 %
35	Construction of Tough Tile / Paver Road Shah Dost Khan Bijarani U/C Duniyapur Taluka Tangwani	2,400 (M)	09 Months	2500/-	02 %
36	Construction of Government Dispensary in Village Lakao Khan Bangwar U/C Zore Garh Taluka Kashmir	3,343 (M)	09 Months	3000/-	02 %
37	Construction of Government Dispensary in Village Lakao Khan Bangwar U/C Zore Garh Taluka Kashmir	2,000 (M)	09 Months	2500/-	02 %
38	Construction of Tough Tile / Paver Road and Open Drain at Shaheed Benazir Colony Kandhkot	1,900 (M)	09 Months	2500/-	02 %
39	Construction of Tough Tile / Paver Road Hajji Jalal Khan Mazari Taluka Kashmir	2,000 (M)	09 Months	2500/-	02 %
40	Construction of Tough Tile / Paver Road in Asghar Khan Suhriyani Taluka Kandhkot	1,200 (M)	09 Months	1500/-	02 %
41	Construction of Tough Tile / Paver Road From Noor Clinic to Bahadur Suhriyani U/C-01 Taluka Kandhkot	2,900 (M)	09 Months	3000/-	02 %
42	Construction of Tough Tile / Paver Road in Village Sain Dad Mazari U/C Gulapur Taluka Kashmir	2,900 (M)	09 Months	3000/-	02 %

49	Construction of Tough Tile / Paver Road Ghulam Qadir House at Kashmir	1,400 (M)	09 Months	2000/-	02 %
50	Construction of Tough Tile / Paver Road in Village Haibat Taluka Kashmir	2,900 (M)	09 Months	3000/-	02 %
56	Construction of Tough Tile / Paver Road Near Eid Gah Road to H.H.U. Badani Taluka Kashmir	3,500 (M)	09 Months	3000/-	02 %
57	Construction of Tough Tile / Paver Road From Railway Station Haibat Shaheed to Malook Dahani (Phase-II) Tangwani	1,900 (M)	09 Months	2500/-	02 %
58	Construction of Tough Tile / Paver Road in Abdul Latif Chachar Taluka Kashmir	1,400 (M)	09 Months	2000/-	02 %
59	Construction of Tough Tile / Paver Road Near Dr. Abdul Subhan Dayo Near Ideal Medical Complex Kandhkot.	1,400 (M)	09 Months	2000/-	02 %
60	Construction of Tough Tile / Paver Road in S.F. Office Kandhkot	1,900 (M)	09 Months	2500/-	02 %
61	Beautification and Improvement of D.C Office Kandhkot	2,000 (M)	09 Months	2500/-	02 %
62	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Hindu Colony) Kashmir	2,000 (M)	09 Months	2500/-	02 %
63	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Puj Mari Sahib) Street, Suneel Kumar Gulab Rai Street Kashmir	2,000 (M)	09 Months	2500/-	02 %
64	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Sui Gas Muhalla) Kashmir	3,000 (M)	09 Months	2500/-	02 %
65	Construction of Tough Tile / Paver Road at Hindu Muhalla Kashmir (Graveyard Muhalla) Kashmir	3,000 (M)	09 Months	2500/-	02 %
66	Construction of Govt. Dispensary at Village Buland Khan Bajkani Taluka Tangwani	3,300 (M)	12 Months	3000/-	02 %
67	R/R of Mukhtiarakar Bungalow at Kandhkot	1,900 (M)	12 Months	3000/-	02 %
68	R/R of Residence of Old City Magistrate at Kandhkot	2,400 (M)	12 Months		02 %
69	Construction of Tough Tile / Paver Road in Village Mir Muhammad Sabzoi Taluka Kandhkot	2,400 (M)	12 Months	3000/-	02 %
70	Construction of Tough Tile / Paver Road in Village Ali Nawaz Bangwar U/C Zoregarh Taluka Kashmir	1,400 (M)	12 Months	3000/-	02 %
71	Construction of Tough Tile / Paver Road in Mushtaq Ahmed Khoso U/C Gulwali Taluka Tangwani	2,900 (M)	12 Months	2500/-	02 %
72	Construction of Tough Tile / Paver Road in Village Meerat Khan Bijarani U/C Jamal Taluka Tangwani	1,400 (M)	12 Months	3000/-	02 %
73	Construction of Tough Tile / Paver Road in Village Abdul Bari Khoso U/C Doulatpur Taluka Kandhkot	1,400 (M)	12 Months	2500/-	02 %
74	Construction of Tough Tile / Paver Road in Kore Shah Mohalla Near Abdul Latif House Kashmir	1,000 (M)	12 Months	2500/-	02 %
75	Construction of Tough / Tough Paver Road Near Abdul Jabbar Soomro House in Kandhkot	1,000 (M)	12 Months	2500/-	02 %
76	Construction of Govt. Dispensary at Village Sharbat Khan Bajkani U/C Gulwali Taluka Tangwani	3,300 (M)	12 Months	3000/-	02 %

Tender will be issued to the interest contractors / firms / parties on payment of cost of Tender Fee (Non Refundable) upto 31.03.2012. at 12:00 noon, from this office. Tender will be received back on the same date and opened 1.00 p.m on same day at presence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms / description of work / scheme can be had from the office of undersigned on any working day after publication of this notice.

The procuring agency may reject all or any bids subject to the relevant provision of SPPRA Rule, 2010.

In case of no response the issue and opening date of tender will be as under:

2nd Attempt on 02.04.2012 at 01:00 P.M

3rd Attempt on 03.04.2012 at 01:00 P.M

**Note:**

This Tender can be seen on Web Site at [www.pprasingh.gov.pk](http://www.pprasingh.gov.pk).

*The Nation*  
14/6/12

**ENGINEER (BUILDINGS)**  
**KASHMORE @**  
**KANDHKOT**

INF-KRY: # 066612