



**OFFICE OF THE
TRANSITION OFFICER (D) TALUKA MUNICIPAL ADMINISTRATION
MIRWAH**

No.T.O/D TMA/ MW-

Dated _____

TENDER NOTICE

With the permission of Local Government Department Government of Sindh Karachi vide letter No LG (SO-V11)/B-20/2-2/2011/M.W./Khairpur Dated 07-03-2012 and Accordance to Approval of the Chairman Sindh Peoples Development Committee District Khairpur (Sindh) Vide letter No. 31/2012 Dated 17-03-2012 Sealed Tenders are here by invited from all the intrested Contrctors/ Forms/Parties as per SPPRA Rules 2012 for the Financial here 2011-12 in conection to execute following Development Schemes within the Jusridiction of (Defunct) Taluka Municipal Administration Mirwah District Khairpur.

S. No.	Name of Work & Location	Estimate Cost	Earnest money	Tender fee	Completion period
	UNION COUNCIL THARI MIRWAH				
1	CC Block Mohalla Roshanuddin Jogi City Thari U/C Thari.	200,000	4000/=	500/=	3 Months
2	Brick Pavement village Haji Bhaji to village Mohammad Usman Panhyar U/C Thari.	100,000	2000/=	300/=	3 Months
3	Brick Pavement village Ghazi Khan to Lal Mohammad Mohalla Jamal Khaskheli to village Abul Veesar U/C Thari.	100,000	2000/=	300/=	3 Months
4	Brick Pavement village Dedhano (Niaz) U/C Thari.	100,000	2000/=	300/=	3 Months
5	Brick Pavement village Mohammad Yasin Jogi U/C Thari.	100,000	2000/=	300/=	3 Months
6	Brick Pavement and Four Culverts village Mohammad Mithal Dasti U/C Thari.	100,000	2000/=	300/=	3 Months
7	Brick Pavement Mohalla Zulfiqar village Qaim Shah U/C Thari.	100,000	2000/=	300/=	3 Months
8	Mini Water Suply Scheme @ Khabar Jogi @ U.C Thari	150,000	3000/=	500/=	3 Months
9	Brick Pavement & Drains Mohalla Amir Gul U/C Thari.	100,000	2000/=	300/=	3 Months
10	Brick Pavement Mohalla Ghareb Nawaz Street U/C Thari.	100,000	2000/=	300/=	3 Months
11	Brick Pavement Village Atta Muhammad Vesser U/C Thari	100,000	2000/=	300/=	3 Months
12	Brick Pavement Village Daim-Kubar Muhalla Ghulam Hussain U/C Thari	100,000	2000/=	300/=	3 Months
13	Brick Pavement Muhalla Ismail & Islam Jogi Village Khabar U/C Thari	100,000	2000/=	300/=	3 Months
14	Brick Pavement Village Gulan Mallah U/C Thari	100,000	2000/=	300/=	3 Months
15	Brick Pavement at Dargah Qaim Shah U/C Thari	150,000	3000/=	500/=	3 Months
16	Brick Pavement Village Muhammad Soomar Phanyar U/C Thari	100,000	2000/=	300/=	3 Months
17	Brick Pavement & Culverts to Government Boys & Girls School Nandhi Thai U/C Thai	100,000	2000/=	300/=	3 Months

18	Brick Pavement Village Khuda Bux Dasti U/C Thari	100,000	2000/=	300/=	3 Months
19	Brick Pavement Village Hajji Rubnawaz Mehrani U/C Thari	100,000	2000/=	300/=	3 Months
20	Brick Pavement Faiz Muhammad Khaskheli Road to House of Afsar Ali Bhanban U/C Thari	100,000	2000/=	300/=	3 Months
21	CC Block & Drains Mohalla Murad & Bahadur Jogi U/C Thari	100,000	2000/=	300/=	3 Months
22	Brick Pavement Banglow of Jaman Khan to Dr. Nisar Hospital to House of Ustad Kareem Bux Jogi U/C Thari	100,000	2000/=	300/=	3 Months
23	Brick Pavement @ Hot Khan Jogi U.C Thari	100,000	2000/=	300/=	3 Months
24	Brick Pavement & Culverts Village Kundho Khan Bhanban U/C Thari	100,000	2000/=	300/=	3 Months
25	Prick Pavement Village Morand Ali shar U/C Thari.	100,000	2000/=	300/=	3 Months
26	Brick Pavement Sonwah Pul to Otaq of Ustad Ashraf Jogi U/C Thari.	100,000	2000/=	300/=	3 Months
27	Drains Mohalla Mithal Jogi Nandhi Thari U/C Thari.	100,000	2000/=	300/=	3 Months
28	Brick Pavement Village Mulan Banbhan Muhalla Islami U/c Thari	100,000	2000/=	300/=	3 Months
29	Constt: of Drains & Brick Pavement @ Mohalla Zulfiqar Sidiqi U/C Thari..	150,000	3000/=	500/=	3 Months
30	Providing of Brick Pavement Haji Khan Dasti U/C Thari	100,000	2000/=	300/=	3 Months
31	Providing of Brick Pavement @ Peer Bux veesar U/C thari	100,000	2000/=	300/=	3 Months
32	Providing of Brick Pavement @ Shah Mohammad Laghari Laghari U/C Thari.	100,000	2000/=	300/=	3 Months
33	Providing of Brick Pavement Village Bhatti Mohalla Dedhano U/C Thari	100,000	2000/=	300/=	3 Months
34	Providing of CC Block @ Haqnawaz dasti Shaheed U/C Thari	100,000	2000/=	300/=	3 Months
35	Providing of Brick Pavement @ Mohaammad Sharif Shar U/C Thari.	100,000	2000/=	300/=	3 Months
36	Providing of Brick Pavement @ Raheem Bux Mahalla Deh Dedhano U/C Thari.	100,000	2000/=	300/=	3 Months
37	Providing of Brick Pavement & Culverts @ Village Ajeebo Khan Dasti U.C Thari	150,000	3000/=	500/=	3 Months
38	Constt: of Two Rooms , in Madarsa Gos e Azam U/C Thari Village Panjal Channa	200,000	4000/=	500/=	3 Months
39	Brick Pavement from Dedhano to Bhatti Mohalla U/C Thari	100,000	2000/=	500/=	3 Months
40	Construction of Eid Gah @ City Thari Mirwah U.C Thari	200,000	4000/=	500/=	3 Months
41	Providing Brick Pavement @ Village Ghulam Hussain Banbhan U.C Thari	100,000	2000/=	300/=	3 Months
42	CC Block @ Mohalla Inayat Ali Jogi @ Village Ali Dad Jogi U.C Thari	100,000	2000/=	300/=	3 Months
43	C.C Block in Mohalla Naseer Ahmed @ Village Ali Dad Jogi U.C Thari	100,000	2000/=	300/=	3 Months
44	C.C Block in Mohalla Ali Dad Jogi @ Village Ali Dad Jogi U.C Thari	100,000	2000/=	300/=	3 Months
45	Brick Pavement @ Haji Naseer Mohammad Laghari U/C Thari	100,000	2000/=	300/=	3 Months

	UNION COUNCIL HINDYARI				
46	Brick Pavement village Imam Bux Dasti U/C Hindyari.	100,000	2000/=	300/=	3 Months
47	Brick Pavement village Karim Bux Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
48	Brick Pavement & Bridge over Wah village Ustad Riaz Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
49	Brick Pavement village Qadir Bux Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
50	Brick Pavement village Moedino Janwri U/C Hindyari.	100,000	2000/=	300/=	3 Months
51	CC Block village Ali Sher Dasti U/C Hindyari.	100,000	2000/=	300/=	3 Months
52	Brick Pavement village Ustad Jial Veesar (Abul) U/C Hindyari.	100,000	2000/=	300/=	3 Months
53	Repair of Dargah Gazi Ghousal Shah @ Village Mubarak Shar U/C Hindyari	150,000	3000/=	500/=	3 Months
54	Brick Pavement village Haji Abdul Ghani Shar & Noor Hassan Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
55	Brick Pavement village Ustad Noor Khan Shar U/C Hindyari .	100,000	2000/=	300/=	3 Months
56	Brick Pavement village Menhal Khan Khaskheli U/C Hindyari.	100,000	2000/=	300/=	3 Months
57	Providing of Brick Pavement village Mohammad Ismail Laghari U/C Hindyari.	100,000	2000/=	300/=	3 Months
58	Construction of Drains and Brick Pavement village Yar Mohammad Khaskheli U/C Hindyari.	100,000	2000/=	300/=	3 Months
59	Brick Pavement @ Village Haji Qamaruddin Laghari U/C Hindyari	100,000	2000/=	300/=	3 Months
60	Brick Pavement Village Yar Mohammad Laghari U/C Hindyari.	100,000	2000/=	300/=	3 Months
61	Brick Pavement Mohalla Lal Bux Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
62	Brick Pavement Village Mohammad Azeem Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
63	Brick Pavement @ Village Mohab Ali Shar U/C Hindary	100,000	2000/=	300/=	3 Months
64	Brick Pavement Village Muhammad Qabil Shar Mohalla Abdul Qadir Shar U/C Hinyari	100,000	2000/=	300/=	3 Months
65	Providing of Brick Pavement Village Muhammad Hyat Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
66	Brick Pavement Village Pahlwan Khan Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
67	Brick Pavement Village Zanwar Moaj Ali Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
68	Providing of Brick Pavement @ Village Muhammad Mithal U/C Hindyari	100,000	2000/=	300/=	3 Months
69	Brick Pavement Village Saindad Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
70	Brick Pavement Village Chanaser Ali Shar Mohalla Ali Murad U/C Hindyari	100,000	2000/=	300/=	3 Months
71	Brick Pavement Village Qadir Bux Laghari U/C Hindyari	100,000	2000/=	300/=	3 Months
72	Brick Pavement Mohalla Faisal Hussain Village Hussain Bux U/C Hindyari	200,000	4000/=	500/=	3 Months
73	Brick Pavement @ Muhalla Ustad Niaz dasti Village Hussain Bux Dasti U.C Hindyari	200,000	4000/=	500/=	3 Months
74	Brick Pavemnt Mohalla Aijaz Village Hussain Bux Dasti, Hindyari	200,000	4000/=	500/=	3 Months

75	Providing Brick Pavement @ Muhalla Eng: Faisal Hussain Dasti Village Hussain Bux Dasti U.C Hindyari	200,000	4000/=	500/=	3 Months
76	Providing Brick Pavement @ Muhalla Ghos Bux Dasti Village Hussain Bux Dasti	200,000	4000/=	500/=	3 Months
77	Brick Pavement Village Zulfiqar Ali Soomro U/C Hindyari.	100,000	2000/=	300/=	3 Months
78	Brick Pavement @ Village Wakeel Ahmed Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
79	Brick Pavement village Mohammad Usman dasti U/C Hindyari.	100,000	2000/=	300/=	3 Months
80	Brick Pavement @ Village Sobharo Rajer U.C Hindyari	100,000	2000/=	300/=	3 Months
81	Brick Pavement Village Abul Veesar @ Mumtaz veesar U/C Hindyari.	100,000	2000/=	300/=	3 Months
82	Providing of Brick Pavement @ Village Ahmed Abad U/C Hindyari.	100,000	2000/=	300/=	3 Months
83	Providing of Brick Pavement from karam Hussain to Village Munwar Hussain Dasti U/C Hindyari.	100,000	2000/=	300/=	3 Months
84	Brick Pavement @village Mohammad Ibraheem Shar U/C Hindyari.	100,000	2000/=	300/=	3 Months
85	Providing of Brick Pavement @ Arbab Ali Veesar U/C Hindyari	100,000	2000/=	300/=	3 Months
86	Providing of Brick Pavement @ Luqman Shar U/C Hindyari	100,000	2000/=	300/=	3 Months
87	Providing of Brick Pavement Mohalla Village Luqman Shar U/C Hindyari.	200,000	4000/=	500/=	3 Months
88	Providing of Brick Pavement @ Wandiar Mohalla Fakir Mohammad Hindyari.	100,000	2000/=	300/=	3 Months
89	Constt: of CC Block Village Muhammad Nawaz Magsi U/C Hindyari	150,000	3000/=	500/=	3 Months
90	Brick Pavement @ Nabi Bux Shar Village Khawand Dino U.C Hindyari	100,000	2000/=	300/=	3 Months
	UNION COUNCIL TANDO MIR ALI				
91	Providing of Brick Pavement @ Village Noor ddin Shar Mohalla Chanasar, Sohrab U.C Tando Mir Ali	200,000	4000/=	500/=	3 Months
92	Construction of Waiting Shade (Musafir Khana) @ Bagh Bachra Bus Stop U.C Tando Mir Ali	200,000	4000/=	500/=	3 Months
93	CC Block and Drains Mallah Mohalla at Tando Mir Ali City U/C Tando Mir Ali.	100,000	2000/=	300/=	3 Months
94	Construction of Waiting Shade (Musafir Khana) @ Village Ustad Mohammad Nawaz Shaikh U.C Tando Mir Ali	200,000	4000/=	500/=	3 Months
95	Construction of Drains village Dhangano Mari U/C Tando Mir Ali.	100,000	2000/=	300/=	3 Months
96	Brick Pavement Village Sawan Khan Majidano U/C Tando Mir Ali	100,000	2000/=	300/=	3 Months
97	Construction of Compound wall Dargah Karam Shah Bukhari Village Korki Hajana U/C Tando Mir Ali	150,000	3000/=	500/=	3 Months
98	Brick Pavement Mohullah Muhammad Yousif Jogi U/C Tando Mir Ali	100,000	2000/=	300/=	3 Months
99	Brick Pavement Village Mitho Khan Chandio U/C Tando Mir Ali	100,000	2000/=	300/=	3 Months
100	Mini water Supply Scheme Muhalla Hazar Khan Village Bag Bachara U/C Tando Mir Ali.	150,000	3000/=	500/=	3 Months

101	Brick Pavement Village shafi Mohammad Lashari U/C Tando Mir Ali.	100,000	2000/=	300/=	3 Months
102	Brick Pavement @ Village Qasim Jogi U/C Tando Mir ali	100,000	2000/=	300/=	3 Months
103	Providing of Brick Pavement @ Village Dhani Bux Khan Hajana U/C Tando Mir Ali	100,000	2000/=	300/=	3 Months
104	Providing of Brick Pavement Mohammad Peeral Burdi U/C Tando Mir Ali	100,000	2000/=	300/=	3 Months
105	Providing of Brick Pavement @ Village Paras Ali Lashari U/C Tando Mir ali	150,000	3000/=	500/=	3 Months
106	Providing Brick Pavement @ Village Mir Mohammad Banbhan U.C Tando Mir Ali	100,000	3000/=	500/=	3 Months
107	Construction of Culverts Village Korki Hajana Mohalla Mohamad Ali Hajana U/C Tando Mir Ali.	100,000	2000/=	300/=	3 Months
UNION COUNCIL MEHAR VEESAR					
108	Construction of Waiting Shade (Musafir Khana) @ Habib Ji Wandh Bus Stop U.C Veesar.	200,000	4000/=	500/=	3 Months
109	Consttuction of Waiting Shade (Musafir Khana) Allah Dino Amur U.C Mehar veesar	150,000	3000/=	500/=	3 Months
110	Construction of Drains & Brick Pavement @ village Niaz Hussain Sajirani U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
111	Providing of Brick Pavement Mohalla Narewal (Punhal Dasti) & datani Mohalla @ village Dato Dasti U/C Veesar	100,000	2000/=	300/=	3 Months
112	Culverts 06 village Dodo Fakir, Sodho Dasti, Mithal Jogi, village Watayo Fakir Jogi, Nawab Khan Jogi, village Ghulab Khan Jogi. U/C Mehar Vessar	100,000	2000/=	300/=	3 Months
113	Brick Pavement village Changul Jogi U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
114	Providing of Brick Pavement and Drains @ village Haji Nangar Khan Soomro U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
115	Brick pavement village Baqi Khan Shar U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
116	Brick Pavement village Haji Rasool Bux Jamali U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
117	Waiting Room at Sui Gas Stop U/C Mehar Veesar.	150,000	3000/=	500/=	3 Months
118	Brick Pavement village Qadir Dino Shar U/C Mehar Veesar.	100,000	2000/=	300/=	3 Months
119	Brick Pavement Road to village Munwar Ali Mallah U/C Veesar.	100,000	2000/=	300/=	3 Months
120	Brick Pavement Kumb Sui Gas Road to Village Muhammad Saleh Veesar U/C Veesar	100,000	2000/=	300/=	3 Months
121	Surface Drain Village Muhammad Bux Vessar U/C Vessar	100,000	2000/=	300/=	3 Months
122	Brick Pavement Mohalla Hakim Ali U/C Vessar	100,000	2000/=	300/=	3 Months
123	Providing of Brick Pavement from Thari Suigas Road to Niaz Ali Vessar U/C Vessar	100,000	2000/=	300/=	3 Months
124	Brick Pavement Village Ranwal Khan Vessar U/C Vessar	100,000	2000/=	300/=	3 Months
125	Providing of Brick Pavement at Mohalla Hajji Muhammad Usman U/C Vessar	100,000	2000/=	300/=	3 Months
126	Providing Brick Pavement @ Village Ghulam Qasim Veesar U.C Veesar	100,000	2000/=	300/=	3 Months
127	Brick Pavement Village Sahafi Mir Hussan U/C Vessar	100,000	2000/=	300/=	3 Months

	UNION COUNCIL MOHSIN SHAH				
128	Construction of Waiting Shade (Musafir Khana) @ Pir Budhro Bus Stop U/C Mohsin Shah.	200,000	4000/=	500/=	3 Months
129	Brick Pavement village Buxen Kubar U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
130	Brick Pavement Mohalla Ali Mohammad Phull village Khereri U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
131	Construction of Roof of Bridge over Gabber Shakh village Nangar Khan Lund and Sambal U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
132	Construction of R.C.C Slab over Ali Bahar Wah village Wariyam Wandiar U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
133	Mini Water Supply village Panjal Khan Chakrani U/C Mohsin	150,000	3000/=	500/=	3 Months
134	Brick Pavement village Wahid Bux Sodhro U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
135	Culverts & Brick Pavement village Saifal Lund (Baghio Lund) U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
136	Construction of Drains & Brick Pavement village Ramzan Lund U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
137	Providing of Brick Pavement & Drains @ village Hassanuddin Kamboh U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
138	Construction of Drains @ village Fakir Mohammad Rind U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
139	Providing of Brick Pavement & village Jamshed Brohi U/C Mohsin Shah.	100,000	2000/=	300/=	3 Months
140	Compound Wall for Graveyard Gul Khabar (Phull)Deh Shah Nawaz U/C Mohsin Shah.	150,000	3000/=	500/=	3 Months
141	Brick Pavement for Eid Gah village Luqman Thebo U/C Mohsin Shah.	200,000	4000/=	500/=	3 Months
142	Surface Drains & CC Block village Muhammad Hayat U/C Mohsin Shah.	200,000	4000/=	500/=	3 Months
143	Providing of Brick Pavement Village Mohsin Shah Mohalla Akhtar Hussain U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
144	Brick Pavement Kherrei Road to Kamber Lund U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
145	Brick Pavement Village Laiquat Khaskheli U/C Mohsin Shah	150,000	3000/=	500/=	3 Months
146	Brick Pavement Village Abdul Sattar Pahoor & Village Ujjan U/C Mohsin Shah	150,000	3000/=	500/=	3 Months
147	Brick Pavement Mohalla Shah Muhammad Shar U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
148	Surface Drains at Village Mohsin Shah Mohalla Sajad Ali Channa U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
149	Providing of Brick Pavement Village Muhammad Yaqoob Arain U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
150	Mini Water Supply village Dodo Khan (Rabban) Khaskheli U/C Mohsin Shah.	150,000	3000/=	500/=	3 Months
151	Mini water Supply Scheme Bus Stop Talpur Wada U/C Mohsan Shah.	100,000	2000/=	300/=	3 Months
152	Mini water Supply Scheme Village Muhammad yousif U/C Mohsan Shah.	200,000	4000/=	500/=	3 Months

153	Culverts Deh Shahnawaz U/C Mohsan Shah	100,000	2000/=	300/=	3 Months
154	Construction of Drains and Brick Pavement of Mohalla Mohammad Nawaz Lund & Ustad Niaz Lund @ Village Sanjer Khan Lund U/C Mohsin Shah.	150,000	3000/=	500/=	3 Months
155	Construction of Culverts @ Village Jabal Gopang U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
156	Earth filling @ village Panjal Khan Chakrani U/c Mohsin Shah	150,000	3000/=	500/=	3 Months
157	Providing of Brick Pavement Loung Khan Buriro U/c Mohsin shah	100,000	2000/=	300/=	3 Months
158	Providing of Brick Pavement & Culverts @ Peer Bux Rajper U/C Mohsin Shah.	150,000	3000/=	500/=	3 Months
159	Providing of Brick Pavement Fazul din U/C Mohsin Shah	100,000	2000/=	300/=	3 Months
160	Providing of Brick Pavement Village Saifal khan U/C Mohsin Shah	150,000	3000/=	500/=	3 Months
161	Construction of CC Block @ Reais Bahadur Phull Kharriri (Jameel Phull) U/C Mohsin Shah.	150,000	3000/=	500/=	3 Months
162	Brick Pavement @ Haji Imam ddin Arain U/C Moosan shah	100,000	2000/=	300/=	3 Months
UNION COUNCIL SETHARJA					
163	Brick Pavement Village Mohammad Yasin Kamboh U/C Setharja.	100,000	2000/=	300/=	3 Months
164	Brick Pavement Village Qaimuddin Kubar U/C Setharja.	100,000	2000/=	300/=	3 Months
165	Waiting Room (Musafir Khana) @ Setharja Town U.C Setharja.	150,000	3000/=	500/=	3 Months
166	Providing of Brick Pavement Village Lahno Lund U/C Setharja.	100,000	2000/=	300/=	3 Months
167	Brick Pavement & Culverts Village Nawab Khan Lund U/C Setharja.	100,000	2000/=	300/=	3 Months
168	Construction of Drains Village Shafi Mohammad Sahito U/C Setharja.	100,000	2000/=	300/=	3 Months
169	Brick Pavement at Village Menhal Khan Kubar U/C Setharja	100,000	2000/=	300/=	3 Months
170	Drains Village Noor Mohammad Kubar U/C Setharja.	100,000	2000/=	300/=	3 Months
171	Drains Village Allen Rajper U/C Setharja.	100,000	2000/=	300/=	3 Months
172	Drains Village Mohammad Sadiq Kubar U/C Setharja.	150,000	3000/=	500/=	3 Months
173	Construction of Bridge Over Simnalo Pir Budro Setharja Road at village Haji Shah Beg Lund U/C Setharja.	150,000	3000/=	500/=	3 Months
174	Surface Drains City Setharja. U/C Setharja	100,000	2000/=	300/=	3 Months
175	Brick Pavement village Abdul Ghani Lund U/C Setharja.	100,000	2000/=	300/=	3 Months
176	Brick Pavement Allah Warayo Kubar U/C Setharja.	100,000	2000/=	300/=	3 Months
177	CC Block at Village Muhammad Sadique Kubar Mohalla Zulifqar Ali Kubar U/C Setharja	150,000	3000/=	500/=	3 Months
178	Brick Pavement Village Ali Sher Sahita U/C Setharja	100,000	2000/=	300/=	3 Months
179	Brick Pavement Village Jaro Khan Rajper U/C Setharja	100,000	2000/=	300/=	3 Months
180	Brick Pavement & Culverts Village Khair Muhammad Sahito U/C Setharja	100,000	2000/=	300/=	3 Months
181	Providing of Brick Pavement and S/Drain Village Dilbar Khan Solangi U/C Setharja	100,000	2000/=	300/=	3 Months
182	Brick Pavement @ Village Hajji Kareemdino Kubar U/C Setharja	100,000	2000/=	300/=	3 Months
183	Brick Pavement Village Sanwan Shaikh U/C Setharja	100,000	2000/=	300/=	3 Months

184	Brick Pavement Village Hajji Sheer Khan Kubar U/C Setharja	100,000	2000/=	300/=	3 Months
185	Drains & Brick Pavement Village Saindad Solangi U/C Setharja.	100,000	2000/=	300/=	3 Months
186	Compound Wall for Graveyard Village Khariro U/C Setharja	150,000	3000/=	500/=	3 Months
187	Providing of Brick Pavement @ Korro Hisbani U/C Setharja	100,000	2000/=	300/=	3 Months
188	Brick Pavement @ Rais Fida Otaq to Tanvir Ahmed Lund House U/C Setharja.	150,000	3000/=	500/=	3 Months
189	Construction of C.C Block of Mohalla Mohammad Sharif Lund @ Village walidad Lund U/C Setharia	150,000	3000/=	500/=	3 Months
190	Brick Pavement @ Habib Haji U/C Setharja	100,000	2000/=	300/=	3 Months
191	Construction of Bridge Over Kobri Shakh near chattan Shah Bukhari U/C Setharia.	100,000	2000/=	300/=	3 Months
	UNION COUNCIL SABAR RIND				
192	Brick Pavement Village Qadir Bux Sial (Ranjho Sial) U/C Sabar Rind.	100,000	2000/=	300/=	3 Months
193	Brick Pavement Village Ustad Ghous Bux Mallah U/C Sabar Rind	100,000	2000/=	300/=	3 Months
194	Brick Pavement & Drains Street of Comrade Haji Ghulshan Shar at village Mannggho Fakir Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
195	Brick Pavement Village Ghulam Mohammad Sheno U/C Sabar Rind	100,000	2000/=	300/=	3 Months
196	Brick Pavement village Ali Dino Mallah U/C Sabar Rind	100,000	2000/=	300/=	3 Months
197	Brick Pavement Village Allah Wadhayo Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
198	Providing of Brick Pavement @ Village Khuda Bux Soomro U/C Sabar Rind	100,000	2000/=	300/=	3 Months
199	Brick Pavement Village Abdul Razaq Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
200	Brick Pavement at Village Zanwar Moaj Ali Mohalla Amir Dad Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
201	Brick Pavement from Ghulam Hussain Road to Ghulam Qasim Rind U/C Sabar Rind	100,000	2000/=	300/=	3 Months
202	Brick Pavement Village Subazal Khan Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
203	Brick Pavement Village Zawar Mojai Ali Shar (Shahbaz Ali) U/C Sabar Rind.	100,000	2000/=	300/=	3 Months
204	Brick Pavement Village Haji Shahmir Khan Shena U/C Sabar Rind.	100,000	2000/=	300/=	3 Months
205	Brick Pavement Village Dubi (Mohammad Bux Khaskheli) U/C Sabar Rind.	100,000	2000/=	300/=	3 Months
206	Brick Pavement Mirwah Canal to Dargah Jamal Shah U/C Sabar Rind.	100,000	2000/=	300/=	3 Months
207	Brick Pavement Village Rajib Mallah U/C Sabar Rind	100,000	2000/=	300/=	3 Months
208	Earth Work @ Mazar Khan Shar Village Mujahid Shar Sabar Rind	100,000	2000/=	300/=	3 Months
209	Brick Pavement @ Mujahid Mansoor Village Lakhmeer Sabar Rind	100,000	2000/=	300/=	3 Months
210	C.C Block Village Ahmed Bux Shar U/C Sabar Rind	150,000	3000/=	500/=	3 Months
211	Brick Pavement Imam Bargah Qaim Fakeer Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
212	Brick Pavement Village Zanwar Hussain Shar U/C Sabar Rind	100,000	2000/=	300/=	3 Months
213	CC Block & Compound Wall Imam Bargah Mohalla Ustad Zamin Ali Rind Village Usman Rind U/C Sabar Rind	200,000	4000/=	500/=	3 Months

214	Brick Pavement Rais Mohammad Saleh Shar U/C Sabar Rind.	150,000	3000/=	500/=	3 Months
215	Brick Pavement of Mohalla Atta Mohammad Jiskani U/C Sabar Rind	100,000	2000/=	300/=	3 Months
UNION COUNCIL BOZDAR WADA					
216	Brick Pavement village Jahan Khan Shar U/C Bozdar Wada.	100,000	2000/=	300/=	3 Months
217	Construction of CC Block and Drains @ Mohalla Ali Gul Bozdar U.C Bozdar Wada	150,000	3000/=	500/=	3 Months
218	Construction of Washrooms & Toilets @ Dargah Hussain Shah U/C Bozdar Wada.	100,000	2000/=	300/=	3 Months
219	Construction of Compound Wall @ Imama Bargha Village Mehrab Khan Rind U.C Bozdar Wada	150,000	3000/=	500/=	3 Months
220	Brick Pavement Village Qaimuddin Shar U/C Bozdar Wada.	100,000	2000/=	300/=	3 Months
221	Brick Pavement Village Allah Warayo Gaho U/C Bozdar Wada.	100,000	2000/=	300/=	3 Months
222	Construction of Compound Wall Imam Bargah City Bozdar Wada at Maheed Mallah.	150,000	3000/=	500/=	3 Months
223	Bridge Over Khan Wah Muhallah Ustad Muhammad Hashim Bozdar City Bozdar.	150,000	3000/=	500/=	3 Months
224	Brick Pavement Village Amiruddin Vessar Mohalla Jalaluddin Vessar U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
225	Brick Pavement Mohalla Aashique Mallah U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
226	Brick Pavement Village Muhib Ali Fakeer U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
227	Surface Drain @ Tanwari Mohalla U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
228	Brick Pavement Qurban Ali Shar U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
229	Brick Pavement at village Wali dad Joyo U/C Bozdar Wada	100,000	2000/=	300/=	3 Months
230	Brick Pavement village Muhammad Qasim Shar U/C Bozdar Wada.	100,000	2000/=	300/=	3 Months
231	Construction of CC Block @ Village Dost Mohammad Keerio Bozdar Wada (Ghulam Sarwar Keerio)	150,000	3000/=	500/=	3 Months
UNION COUNCIL DEPARJA					
232	Brick Pavement @ Village Sofae Sahta U/C Deparja.	100,000	2000/=	300/=	3 Months
233	Construction of Drains village Noor Mohammad Dhenga U/C Deparja.	150,000	3000/=	500/=	3 Months
234	Brick Pavement & 02 Culverts village Ghulam Ali Sahito U/C Deparja.	150,000	3000/=	500/=	3 Months
235	Construction of Bridge over Kobri Shakh near village Mohammad Sidique Ghangro U/C Deparja.	100,000	2000/=	300/=	3 Months
236	Brick Pavement village Haji Abdul Karim Islami (Gulsher Khan Islami) near Deparja U/C Deparja.	100,000	2000/=	300/=	3 Months
237	Brick Pavement Village Pir Bux Rajoka U/C Deparja	100,000	2000/=	300/=	3 Months
238	Brick Pavement Village Kharrey vai Village Khan Wah U/C Deparja	100,000	2000/=	300/=	3 Months
239	Surface Drains & CC Block Village Ali Nawaz Kubar U/C Deparja	150,000	3000/=	500/=	3 Months
240	Constt: of Drains and Brick pavement @ village Khair Mohammad Depar U/C Deparja.	200,000	4000/=	500/=	3 Months
241	Repairing of Mander @ Village Ahmed Ali Mojae u/c Deparja	150,000	3000/=	500/=	3 Months


242	Constt: of Drains @ Village Toba Mojae U/C Deparja.	200,000	4000/=	500/=	3 Months
	UNION COUNCIL MANDAN				
243	Brick Pavement village Sirae Wahid Bux Khaskheli (Fatah Ali Shar) U/C Mandan.	100,000	2000/=	300/=	3 Months
244	Brick Pavement village Loung Khaskheli U/C Mandan.	100,000	2000/=	300/=	3 Months
245	Brick Pavement village Mohram Khan Islami U/C Mandan.	100,000	2000/=	300/=	3 Months
246	Brick Pavement 02 Culverts village Ali Bux Islami U/C Mandan.	100,000	2000/=	300/=	3 Months
247	Brick Pavement village Gulab Rajper U/C Mandan.	100,000	2000/=	300/=	3 Months
248	Brick Pavement & Drains village Sutyaro (Abdul Khaliq Kubar) U/C Mandan.	150,000	3000/=	500/=	3 Months
249	Brick Pavement & Culverts Village Ghulam Hussain Sial U/C Mandan.	150,000	3000/=	500/=	3 Months
250	Brick Pavement Village Mohammad Ilyas Khaskheli U/C Mandan.	100,000	2000/=	300/=	3 Months
251	Brick Pavement Village Haji Mohammad Mandan U/C Mandan.	100,000	2000/=	300/=	3 Months
252	Brick Pavement Village Momin Ali Dharejo U/C Mandan.	150,000	3000/=	500/=	3 Months
253	Brick Pavement Village Wali Mohammad Dharejo U/C Mandan.	100,000	2000/=	300/=	3 Months
254	Brick Pavement Village Ghulam Asghar Mandan U/C Mandan.	100,000	2000/=	300/=	3 Months
255	Brick Pavement Village Mohammad Changanal Khaskheli U/C Mandan.	100,000	2000/=	300/=	3 Months
256	Brick Pavement Village Aucher Mallah U/C Mandan.	100,000	2000/=	300/=	3 Months
257	Brick Pavement Village Wali Mohammad Soomro U/C Mandan.	100,000	2000/=	300/=	3 Months
258	Brick Pavement Village Dhareja Mohallah Miral U/C Mandan.	100,000	2000/=	300/=	3 Months
259	Brick Pavement Village Dilejan Jogi U/C Mandan.	100,000	2000/=	300/=	3 Months
260	Brick Pavement Village Halimullah Jogi near Ilyas Khaskheli U/C Mandan.	100,000	2000/=	300/=	3 Months
261	Brick Pavement village Tarko Wado (Disable Niaz Mohammad Bamben) U/C Mandan.	100,000	2000/=	300/=	3 Months
262	Brick Pavement Village Loung Khan Mallah U/C Mandan.	100,000	2000/=	300/=	3 Months
263	Brick Pavement Village Mindad Mandan U/C Mandan.	100,000	2000/=	300/=	3 Months
264	Brick Pavement Muhalla Ali Hassan village & A Jabbar Islami Muhammad Khan Islami U/C Mandan.	100,000	2000/=	300/=	3 Months
265	Brick Pavement Village Tarko Wado Muhalla Aashique Banbhan U/C Mandan	150,000	3000/=	500/=	3 Months
266	Brick Pavement Village Sohrab Ali Dharejo U/C Mandan	100,000	2000/=	300/=	3 Months
267	Brick Pavement Village Muhammad Sharcef Shar U/C Mandan	100,000	2000/=	300/=	3 Months
268	Brick Pavement Village Umaid Ali Banbhan U/C Mandan	100,000	2000/=	300/=	3 Months
269	Brick Pavement & S/Drains Village Mandan U/C Mandan	150,000	3000/=	500/=	3 Months
270	Brick Pavement Village Mujeeb Abad U/C Mandan	150,000	3000/=	500/=	3 Months
271	CC Block in Marhi @ Village Sutyaro U/C Mandan	200,000	4000/=	500/=	3 Months
272	Brick Pavement & Drains @ Village Ghulam Mustafa U/C Mandan	100,000	2000/=	300/=	3 Months
273	Providing Brick Pavement @ Village Taqui Mohammad Banbhan U/C Mandan	100,000	2000/=	300/=	3 Months

274	Providing of Brick pavement Village Muhammad Ibraheem U/C Mandan	100,000	2000/=	300/=	3 Months
275	Brick Pavement Village Khabar Khan Sheno Tarko U/C Mandan	100,000	2000/=	300/=	3 Months
276	Brick Pavement Village Laiquat Sayal U/C Mandan	100,000	2000/=	300/=	3 Months
277	Brick Pavement Village Sher Muhammad Rajper U/C Mandan	100,000	2000/=	300/=	3 Months
278	Brick Pavement & Culverts Village Jiand Khan Dharejo U/C Mandan	100,000	2000/=	300/=	3 Months
279	Brick Pavement Village Nawabddin Soomro U/C Mandan	100,000	2000/=	300/=	3 Months
280	Brick Pavement Mohalla Irshad Mandan U/C Mandan	100,000	2000/=	300/=	3 Months
281	Brick Pavement Village Abdul Hakeem Channa U/C Mandan	150,000	3000/=	500/=	3 Months
282	Providing of Brick Pavement Photo Khan Dasti U/C Mandan	100,000	2000/=	300/=	3 Months
283	Providing of Brick Pavement @ G.P.S Wali Muhammad Soomro U/C Mandan	100,000	2000/=	300/=	3 Months
284	Providing of Brick Pavement Aachur Khaskheli U/C Mandan (Deh Sawri)	100,000	2000/=	300/=	3 Months
285	Construction of Compound wall of Eid gah Sardar Khan Shar U/C Mandan.	150,000	3000/=	500/=	3 Months
286	Brick Pavement @ Mushtaque Dakhan u/c Mandan	100,000	2000/=	300/=	3 Months
287	Providing of Brick Pavement @ Village M. Azcem Khaskheli Sawari U.C Mandan	100,000	2000/=	300/=	3 Months
UNION COUNCIL BAQI KHAN					
288	Waiting Room @ Hyder Shah Bukhari U/C Baqi Khan	200,000	4000/=	500/=	3 Months
289	Bridge Over Sutyaro Chakh @ Ustad Rustam Lashari U.C Baqi Khan.	150,000	3000/=	500/=	3 Months
290	Brick Pavement village Sahib Khan Jalalani U/C Baqi Khan.	100,000	2000/=	300/=	3 Months
291	Brick Pavement Mohalla Makhan Lashari U/C Baqi Khan.	100,000	2000/=	300/=	3 Months
292	Brick Pavement village Waghai Mohalla Ghulam Muhammad Mallah U/C Baqi Khan.	100,000	2000/=	300/=	3 Months
293	Brick Pavement Village Khuda Bux Noorani U/C Baqi Khan	150,000	3000/=	500/=	3 Months
294	Brick Pavement Village Abdul Raheem Awan U/C Baqi Khan	100,000	2000/=	300/=	3 Months
295	CC Block Village Baqi Khan U/C Baqi Khan	200,000	4000/=	500/=	3 Months
296	Brick Pavement Village Jalaluddin Hajano U/C Baqi Khan	150,000	3000/=	500/=	3 Months
297	Brick Pavement Akri Kumb Road to Village Fida Hussain Awan U/C Baqi Khan	100,000	2000/=	300/=	3 Months
298	Bridge Over Pandhro Wah Near Madad Ali Lashari U/C Baqi Khan	200,000	4000/=	500/=	3 Months
299	Bridge Over Pandhro Wah Near Ali Dino U/C Baqi Khan	150,000	3000/=	500/=	3 Months
300	Brick Pavement & Drains Mohalla Abdul Jabar Phull U/C Baqi Khan	100,000	2000/=	300/=	3 Months
301	Bridge Over weho wah @ Village Mola Bux Lashari U.C Baqi Khan	100,000	2000/=	300/=	3 Months
302	Brick Pavement & Drains Mohalla Tagal & Muhram Phull U/C Baqi Khan	100,000	2000/=	300/=	3 Months
303	Brick Pavement @ Zanwar Alan Khan Hajano U/C Baqi Khan.	150,000	3000/=	500/=	3 Months

304	Brick Pavement @ Village Nazeer Arain U/C Baqi Khan	150,000	3000/=	500/=	3 Months
305	Providing of Brick Pavement Khan Mohammad Khamitio U/C Baqi Khan	100,000	2000/=	300/=	3 Months
306	Brick Pavement & Culverts Wagha Madarsa U/C Baqi Khan	250,000	5000/=	600/=	3 Months
307	Compound wall @ Syed Hussain Shah U/C Baqi Khan	150,000	3000/=	500/=	3 Months
308	Constt: of Bridge @ Village Long Khan Halepoto U/C Baqi Khan	150,000	3000/=	500/=	3 Months
309	Providing of Brick Pavement Village Ghulam Qadir Hajana U/C Baqi Khan	100,000	2000/=	300/=	3 Months
310	Providing of Brick Pavement Village Nawabddin Khaskheli U/C Baqi Khan	100,000	2000/=	300/=	3 Months
311	Providing of Brick Pavement @ Hatim Ali Lashari U/C Baqi Khan.	100,000	2000/=	300/=	3 Months
312	Constt: of Culverts in Deh Pir Wassan @ Union Council Baqi Khan.	100,000	2000/=	300/=	3 Months
313	Providing Brick Pavement @ Village Karam Khan Lashari U.C Baqi Khan	100,000	2000/=	300/=	3 Months
314	Providing Brick Pavement @ Village Iqbal Awan U.C Baqi Khan	100,000	2000/=	300/=	3 Months
315	Brick Pavement Village Ustad Mashooque Lashari U.C Baqi Khan	150,000	3000/=	500/=	3 Months

TERMS AND CONDITIONS

- 1 The Tender Form along with Shedule B for Development Works to the intrested Contrctors will be issued from very dar first day after Publication in News Papers till 07-04-2012 at 1:00 P.M agaist mentioned Tender fee(Non-refundable).
- 2 The Tender Document along with Shedule B and 2% Ernest Money Shown against the each work will be submitted by the Contrctor on 07-04-2012 till 1.30 P.M and samne will be opened on the same day /date at 2:00 p.m in persence on Contractors and District Transition Officer Khairpur / Transition Officer (Defunct) Taluka municipal Administration Mirwah.
- 3 No Conditional Tender will be accepted
- 4 No Contractors/ Parties / Firms/ will not be allowed to participate without NTN certificate issued by the FBR Pakistan and full filling the other requirments as per SPPRA Rules 2010
- 5 In case all works are not Tendered out on the fixed date i.e 07-04-2012 then remaining works will be again received and Tendered out on second date i.e 09-04-2012 by adopting required procedure.
- 6 Under signed Reserve the rights to accept/ cancel any Tender/ all Tenders subject to relevent provion of SPPRA Rules 2010
- 7 In case any Infirmary is pointed out by the SPPRA / Governemnt of Sindh for Correction the Same will be revived/ Corrected in Shape of Corrigendum and will be dispalyed on the Noties Board 03 days before opening of Tenders for General Information of the Contractors and Public, which may please be noted clearly.



TRANSITION OFFICER
(D)Taluka Municipal Administration
Mirwah