

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
TANDO ALLAHYAR**

No. EE(H)/TC/G-55/ 160

of 2012

Dated: 27-03-2012

NOTICE INVITING TENDERS

Sealed tenders as per SPP Rules 2010 are hereby invited from the interested person / contractors / companies on prescribed form for execution / procurements of the following works.

| S. No. | Name of Work | Estimated Cost | Bid Security | Tender Fee | Time for Completion period |
|--|--|----------------|--------------|------------|----------------------------|
| DISTRICT ANNUAL DEVELOPMENT PROGRAMME 2011-12 | | | | | |
| 1 | Construction of link road from Mir Mushtaq Talpur to Khuda Bux Thebo mile 0/0-1/2 = 2.0 Km | 10.9180 | 218500 | 3000 | 12 Months |
| 2 | Construction of link road from Kamaro Sharif to Pir Ghulam Mohammad Bagh mile 0/0-0/5 = 1.0 Km | 5.6424 | 113000 | 3000 | 12 Month |
| 3 | Construction of link road from Azeem Shah road to Janib Ali Shah (Gap) mile 0/0-0/1+330' = 0.30 Km | 1.5393 | 30800 | 3000 | 9 Months |
| 4 | Construction of link road from Tando Adam Mirpurkhas road to village Syed Ahmed Shah (Haji Ahmed Khaskheli) mile 0/0-0/3=0.60Km | 3.6680 | 73500 | 3000 | 12 Month |
| 5 | Construction of C.C Streets Imam Bargah Patasho Fakeer 250 Rft Saddiq Uner & Danish Qambrani Uner Para 1500 Rft, Latif Balouch 500 Rft Sain Mohammad Zaman Shah Masjid & Imam Bargah 300Rft, Toseef to Azhar House 500 Rft total 3050 Rft in UC-II Tando Allah | 2.500 | 50000 | 3000 | 9 Month |
| 6 | Construction of C.C Street from Ghulam Rasool Mirjat House to Sakina Masjid 200 Rft UC-IV Tando Allahyar | 0.228 | 4600 | 500 | 6 Months |
| 7 | Construction of C.C Streets in village Chaitan Das 500 Rft UC Shaikh Moosa | 0.500 | 10000 | 1000 | 6 Month |
| 8 | Construction of C.C Streets from Mohammad Yaqoob House to New Murtza Cattle Farm 250 Rft, Haji Iqbal Chipo House to Sand House 250 Rft, Gul Mohammad Pathan Hyderabad road to Hashim House 200 Rft Zareef Rajput House to Baradi Khaskheli House 250 Rft Haji Qasim Soomro Soomra Muhalla Near Bachani Pamp 200 Rft J.S Bank to Haji Hussain Soomro 450 Rft total 1600 Rft UC-III Tando Allahyar | 1.559 | 31200 | 2000 | 9 Month |
| 9 | Construction of C.C Streets from Back side Lal Chand Bagri to Baradi House 100Rft Ghulam Sarwar Plot to Younis Joyo House 450 Rft, Imam Bargah Hyderi to Aqsa School 1500 Rft Younis Manganhar, Manganhar Para 450 Rft total 2500 Rft UC-III Tando Allahyar | 2.500 | 50000 | 3000 | 9 Month |
| 10 | Construction of C.C Streets from Abdul Haq Manganhar & Haji Imadad Khaskheli 1500 Rft Ashraf Balouch house 300 Rft Raja Memon Mujhaid Colony 800 Rft total 2600 Rft UC-III Tando Allahyar | 2.500 | 50000 | 3000 | 9 Months |
| 11 | Reconditioning of link road from Allah Bux Arbab to Khursheed Khanzada mile 0/0-1/0 = 1.61 Km | 4.956 | 99200 | 3000 | 12 Month |
| 12 | Reconditioning of link road from Mano Khan Dasori road to village Wali Thebo mile 0/0-1/0 = 1.61 Km | 5.000 | 100000 | 3000 | 12 Months |
| 13 | Construction of link road from Missan road to village Din Mohammad Kathio mile 0/0-0/7 = 1.40 Km | 6.5864 | 131800 | 3000 | 12 Month |

SPPRA INWARD DIARY
No. 10653
Dated 29-3-12
Sindh Public Procurement
Regulatory Authority Gujrat, Sindh

| | | | | | |
|----|--|--------|--------|------|-----------|
| 14 | Construction of link road from Bukera Budho Khan road to village Shams-u-Din Memon mile 0/0-0/2+330' = 0.50 Km | 2.6141 | 52300 | 3000 | 12 Months |
| 15 | Construction of link road from Mohammad Hassan Dal road to village Rasool Bux Lashari mile 0/0-0/5 = 1.0 Km | 5.5877 | 111800 | 3000 | 12 Month |
| 16 | Reconditioning of link road from Mail Mori to Sobho Mastoi mile 0/0-1/5 (in portion) | 3.3586 | 67200 | 3000 | 12 Month |
| 17 | Construction of link road from Saindad Deshak Soonharo Rind road to Siddique Laghari and Hanif Laghari mile 0/0-0/5 = 1.0 Km | 5.3418 | 107000 | 3000 | 12 Months |
| 18 | Construction of road from Dasori to Dasori Chowk via village Misri Thebo | 6.4050 | 128100 | 3000 | 12 Month |
| 19 | Construction road from Basic Health Unit to Government Boys High School Tando Soomro 1320 rft = 0.40 km | 2.4000 | 48000 | 3000 | 9 Month |

1. The intended participants / contractors can purchase the tender on payment of tender fee as shown against each work on any working day from appearance of NIT in the News papers / Web Site work upto 17-04-2012 at 1:00 PM and same will be received back and opened on 18-04-2012 at 3:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
2. Eligibility condition for intending participants are as under:-
 - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work. ✓
 - (ii) Bio Data of Engineers and Technical staff working with the firm. ✓
 - (iii) Documentary evidence work of executed/work in progress and certificate of satisfactory completion of work by the employers.
 - (iv) List of work in progress indicating cost of each work and copy of letter of award of work.
 - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional or Telegraphic Tender will be entertained.
 - (vii) No Tender without bid security will be considered.
 - (viii) In case the tenders remain unresponded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms and conditions.

| S.No. | Sales of Blank Tenders | Opening Time Of Tenders |
|-------|---|--|
| 01 | 02 | 03 |
| 01 | Sales of Blank Tender upto 24-04-2012 @ 1:30 PM. | Tender will be received back And opened @ 3:00 PM on same date i.e. 25-04-2012 |
| 02 | Sales of Blank Tender upto 29-04-2012 @ 1:30 PM. | Tender will be received back and opened @ 3:00 PM on same date i.e. 30-04-2012 |

(ix) The procuring Agency may reject all are any bids Subject to the relevant provision of PPRA Rules.

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5. The bidders should submit bid security as showing against each work in shape of call deposit / pay order prepared from the scheduled bank in favour of the undersigned.
6. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all documents / particulars / information furnished are true and correct.
8. In case of firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or other connected information along with power of attorney. In case of being sole proprietor such under tacking on affidavit be furnished.


EXECUTIVE ENGINEER HIGHWAYS
DIVISION TANDO ALLAHYAR