# OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION-I, WORKS & SERVICES DEPARTMENT, PLOT NO: JM/3/379 JIGAR MURADABADI ROAD, NEW TOWN, KARACHI PHONE NO: 021-99231985

NO: EE (EWD-I)/TC/G-55/2011-12/ /54/.

KARACHI DATED: 28-3-20/2

#### TENDER NOTICE

### AS PER SPPRA GUIDLINE

Sealed tenders on B-I Form, are hereby invited from the interested participants, reputed / experienced firms / contractors registered with PEC under SPP Rules, 2010, for the category reflected against the scheme.

The tenders / bidding documents will be issued upto 19-4-2012 @ 12:00 Noon and will be received back / opened on same day at 2:00 P.M in the office of the Executive Engineer (Education Works Division-I) Karachi, Plot No.JM/3/379, Jigar Muradabadi Road, New Town Karachi.

The bidding documents can be obtained from the Executive Engineer (Education Works Division-I) Karachi, Plot No.JM/3/379, Jigar Muradabadi Road, New Town Karachi on payment of fee shown against each work (non-refundable).

The firm shall submit bid security @ 2% of the rate quoted in shape of pay order in the name of the Executive Engineer (Education Works Division-I) Karachi along-with bid in sealed envelope.

The competent authority reserves the right to accept or reject any or all bids subject to relevant provisions of SPP Rules, 2010.

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION-I (W&S DEPTT:)

KARACHI

#### LIST OF WORKS

## EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION-I, WORKS & SERVICES DEPARTMENT, KARACHI

S.#	NAME OF SCHEME/UNITS	ESTIMATED COST (RS: IN MILLIOM)	BID SECURITY 2% (IN RS:)	COST OF TENDER DOCUMENTS ( IN RS: )	TIME PERIOD
	CONSTRUCTION OF SEA WALL & JETTY KEAMAIR/TOWN KARACHI (ADP # 1549)				
1	Construction of Sea Wall @ Baba Island Keamari Town Karachi ( PS-89 )	9.000	180000	3,000	12 Months
2	Construction of Sea Wall @ Bhit Island Keamari Town Karachi ( PS-89 )	7.500	150000	3,000	12 Months
٥	Keamari Town Karachi (PS-89)	12.000	240000	3,000	12 Months
4	Construction of Jetty @ at Bhit Island Keamari Town Karachi ( PS-89 ) (Piles Work )	18.000	360000	3,000	12 Months
5	Construction of Jetty @ Baba Island Keamari Town Karachi ( PS-89 ) (Piles Work )	18.000	360000	3,000	12 Months
6	Construction of Jetty @ Manora Island Keamari Town Karachi ( PS-89 )(Piles Work )	18.000	360000	3,000	12 Months
7	Construction of Jetty @ Sallahabad Keamari Town Karachi ( PS-89 )(Piles Work )	18.000	360000	3,000	12 Months

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION-I (W&S DEPTT:)

KARACHI