

**OFFICE OF THE  
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR PH: 071-9310105**

No. TC/G-55/EE/B/D 303 of 2012 Sukkur Dated 30-3 -2012

The sealed Tenders on B-I & B-II Forms are invited, from the Persons / Contractors / Companies as well as from pre-qualified firms for the following works as per PPRA Rules.

| S. NO. | NAME OF WORK                                                                                             | ESTIMATED COST MILLION | EARNEST MONEY 2% | TENDER FEE NON-REFUNDABLE | COMPLETION PERIOD. |
|--------|----------------------------------------------------------------------------------------------------------|------------------------|------------------|---------------------------|--------------------|
|        | <b><u>ADP WORK 2011-2012</u></b>                                                                         |                        |                  |                           |                    |
| 1.     | Construction of Surface Drains & CC Topping Village Sahib Khan Korai UC Dadloi Pano Akil                 | 3.781                  | 75620/-          | 3000/-                    | 12 Months          |
| 2.     | Construction of Surface Drains, CC Topping Village Chunga UC Baiji Taluka Pano Akil                      | 6.239                  | 124780/-         | 3000/-                    | 12 Months          |
| 3.     | Construction of Children Park at Uc-08 near SSP Office Taluka Sukkur City.                               | 3.00                   | 60000/-          | 3000/-                    | 12 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 1.00                   | 20000/-          | 1500/-                    | 12 Months          |
| 4.     | Construction of Surface Drains and CC Topping @ Village Chandan Miani Taluka Pano Akil                   | 2.535                  | 50700/-          | 3000/-                    | 12 Months          |
|        | <b><u>MPA DR. NASRULLAH BALOCH</u></b>                                                                   |                        |                  |                           |                    |
| 1.     | Construction of Monuments Teer at Teer Chowk Sukkur.                                                     | 0.664                  | 13280/-          | 1500/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.050                  | 1000/-           | 300/-                     | 06 Months          |
|        | <b><u>MPA RAI NAZ BOZDAR</u></b>                                                                         |                        |                  |                           |                    |
| 1.     | Construction of Imam Bargah Ghazi Abul Fazai Abbas Dadloi Taluka Pano Akil                               | 1.895                  | 37900/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.105                  | 2100/-           | 300/-                     | 06 Months          |
| 2.     | Construction of Masjid and Imam Bargah Sajadia Sati Mohalla Taluka Pano Akil                             | 1.266                  | 25320/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.061                  | 1220/-           | 300/-                     | 06 Months          |
| 3.     | Construction of Boundary Wall Imam Bargah Ghazi Abbas Alamdar Village Haji Khan Chachar Taluka Pano Akil | 1.241                  | 24820/-          | 3000/-                    | 06 Months          |
| 4.     | Construction of Masjid & Imam Bargah Muntazir Mehdi Masson Mohalla Taluka Pano Akil                      | 1.266                  | 25320/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.061                  | 1220/-           | 300/-                     | 06 Months          |
| 5.     | Construction of Masjid & Imam Bargah, Al-Hussaini Village Phullani Taluka Pano Akil                      | 1.266                  | 25320/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.061                  | 1220/-           | 300/-                     | 06 Months          |
| 6.     | Construction of Imam Bargah Dar-e-Zuhra Battol Taluka Pano Akil                                          | 1.266                  | 25320/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.061                  | 1220/-           | 300/-                     | 06 Months          |
| 7.     | Construction of Dispensary @ Village Sialabad on Kamal Wah, Taluka Pano Akil                             | 3.025                  | 60500/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.114                  | 2280/-           | 300/-                     | 06 Months          |
| 8.     | Construction of Library Hall Madrsa Imam Ali Naqvi A.S at Pano Akil                                      | 1.896                  | 37920/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.104                  | 2080/-           | 300/-                     | 06 Months          |
| 9.     | Construction of Masjid and Imam Bargah Koro Khan Pahyar Taluka Pano Akil                                 | 1.266                  | 25320/-          | 1500/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.061                  | 1220/-           | 300/-                     | 06 Months          |
| 10.    | Renovation / Rehabilitation facilities at Dargah Pir Bukari Shah Taluka Pano Akil                        | 1.585                  | 31700/-          | 3000/-                    | 06 Months          |
| (b)    | -do- (Internal Electrification)                                                                          | 0.300                  | 6000/-           | 500/-                     | 06 Months          |

Contd....p/2


SPPEA INVENTORY DIARY  
 No. 10736  
 Date 2/10/12  
 Page 13  
 Ext. of Sindh

| S. NO. | NAME OF WORK                                                                                                      | ESTIMATED COST MILLION | EARNEST MONEY 2% | TENDER FEE NON-REFUNDABLE | COMPLETION PERIOD. |
|--------|-------------------------------------------------------------------------------------------------------------------|------------------------|------------------|---------------------------|--------------------|
| 11.    | Construction of Boundary Wall Madarsa Baharul-Uloom @ Pir Ibrahim Shah Jillani Taluka Pano Akil                   | 1.092                  | 21840/-          | 3000/-                    | 06 Months          |
| 12.    | Supply of Electric Water Coolers for Schools, Imam Bargah, Masjid & Madrsa etc complete Taluka Pano Akil (05 Nos) | 0.3875                 | 7750/-           | 500/-                     | 06 Months          |


| S. No. | Details                                                                    | First Date | In Case of Non receipt of tenders 2 <sup>nd</sup> Date | In Case of Non receipt of tenders 3 <sup>rd</sup> Date |
|--------|----------------------------------------------------------------------------|------------|--------------------------------------------------------|--------------------------------------------------------|
| 1.     | The date of receipt of applications & issue of tenders by 1:00 PM          | 17.04.2012 | --                                                     | --                                                     |
| 2.     | The tender will be received back (1:00 PM) & opened on same date (3:00 PM) | 18.04.2012 | 23.04.2012                                             | 20.04.2012                                             |

### TERMS & CONDITIONS OF THE TENDERS

1. The terms & condition of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the scheduled bank located in Pakistan In favour of Executive Engineer Buildings Division Sukkur.
2. Conditional tender will not be accepted.
3. The Blank tenders / documents will be available for the interested persons / Contractors from the 1st of the publication till the date of closing.
4. In case of the undersigned is out of Head quarter, the tenders shall be opened on the date of his return at 3:00 PM.
5. The competent authority reserved the right to reject any are all tenders with assigning the reason thereof as per provision of PPRA Rules.
6. The details of eligibility for participation in the tenders are as under: -
  - i) To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
  - ii) The Bio-Data of Engineers & Technical Staff who will work together with firm.
  - iii) Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
  - iv) List of every work completed & copy of work order.
  - v) List of available machinery & equipments and owner ship certificate which shows the rate of bank along with bank statement.
7. Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
8. Such affidavit which shows that firm is not involved in any case.
9. Such affidavit which shows that firm / contractor has not been black listed form any agency.
10. Such affidavit which shows that documents / details / information submitted is correct & true.
11. Such affidavit for power of attorney of its director / proprietor or other power of attorney in shape of civil proprietor will be given in case of firm partner / partner ship deed.

  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SUKKUR

Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block-96 Sindh Secretariat Karachi, for publication in News Papers Specially in "Dawn English", Jang Urdu" and "Kawish Sindh".

  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SUKKUR