

# OFFICE OF THE (D) TALUKA MUNICIPAL ADMINISTRATION GHOTKI

NO.TMA, G/T.O/ (I/S) 126/OFF 2012

Ghotki

Dated: 30-03-2012

## TENDER NOTICE

Sealed tenders are invited from all interested contractor / suppliers approved / renewed contractors for the following works.

Sr.No	Name of Work	Estimat ed Cost	2% Earnest Money	Tender Fee	Period
01	Construction of CC Block and drain in Azmal Khan Kolachi village UC-Khuhara.	0.8 (M)	16,000	1500	(6) Month
02	Earth work and Brick Pavement in village Jaafar Khan Kolachi UC - Khuhara.	0.4 (M)	8,000	750	(6) Month
03	Earth work, Brick Pavement and drain in Chutoo Khan Kolachi UC - Khuhara.	0.4 (M)	8,000	750	(6) Month
04	Earth work and Brick Pavement in village Gaaman Khan Kolachi UC - Khuhara.	0.5 (M)	10,000	750	(6) Month
05	Const. of CC Block Sadiq Kalwar streets Awan streets in village Maso Khan Kalwar UC-Khuhara	0.4 (M)	8,000	750	(6) Month
06	Construction of CC Block and Drain in Village Rustam Khan Kolachi UC- Khuhara.	0.4 (M)	8,000	750	(6) Month
07	Construction of CC Block and Drain in Village Maghanhar Muhalla UC- Khuhara.	0.4 (M)	8,000	750	(6) Month
08	Construction of CC Block and Drain in Village Achi Masjid UC- Khuhara.	0.4 (M)	8,000	750	(6) Month
09	Const. of Bridge at Kamil Bhutto Village on Jami Wah UC- Khuhara	0.3 (M)	6,000	750	(6) Month
10	Const. of Drain & C.C Block at Ghulam Muhammad Laphan Village UC- Khuhara	0.3 (M)	6,000	750	(6) Month
11	Const. of Drain & C.C Block at Allah Waryo Village / Rehmanullah Malik UC- Khuhara	0.3 (M)	6,000	750	(6) Month
12	Const. of Drain & C.C Block at Pir Murad Shah Village UC- Khuhara	0.5 (M)	10,000	750	(6) Month
13	Const. of Drain & C.C Block & In Madarsa Faiz Muhammad Soomro UC- Khuhara	0.2 (M)	4,000	500	(6) Month
14	Const. of Drain & C.C Block at Koral Malik & Channa Muhalla in Village masoo Kalwar UC- Khuhara	0.6 (M)	12,000	1500	(6) Month
15	Const. of CC Block & Drain in Village Kabir Khan Kolachi UC- Khuhara	0.3 (M)	6,000	750	(3) Month
16	Const. of CC Block & Drain at Ramzan Kotachi Muhalla Alif Kolachi UC-Khuhara	0.3 (M)	6,000	750	(3) Month
17	Const. of Drain & C.C Block at Muhammad Hashim Charan Village UC- Khuhara	0.3 (M)	6,000	750	(6) Month
18	Construction of CC Block in village Ezat Khan Dharejo UC- Khuhara.	0.2 (M)	4,000	500	(6) Month
19	Construction of CC Block in village Muhd: Raseeq Dharejo Muhalla Bachal Tart UC Khuhara.	0.2 (M)	4,000	500	(6) Month
20	Const. of CC Block in village Hashim Charan in village Maso Khan Kalwar UC- Khuhara	0.4 (M)	8,000	750	(6) Month
21	Construction of CC Block in Village Allah Dino Laphan UC- Khuhara.	0.3 (M)	6,000	750	(6) Month
22	Repair of Water Supply Khooch UC- Khuhara	0.2 (M)	4,000	500	(6) Month
23	Earth work, Brick Pavement and CC Block in various streets village Darl Chacher UC Adilpur	2.0 (M)	40,000	3000	(6) Month
24	Earth work, Brick Pavement and CC Block in various streets village Dago UC Adilpur.	0.8 (M)	16,000	1500	(6) Month
25	Earth work, Brick Pavement in village Lanjan near Sobdar Lanjar house UC Adilpur.	0.4 (M)	8,000	750	(6) Month
26	Construction of CC Block and drain in village Arab Mahor UC Adilpur.	0.4 (M)	8,000	750	(6) Month
27	Construction of CC Block in village Sher Dil Bulo UC Adilpur.	0.3 (M)	6,000	750	(6) Month
28	Construction of CC Block in Kahwarabad near Govt. High School UC- Adilpur.	0.3 (M)	6,000	750	(6) Month
29	Const. of CC Block from Jam Floor Mill to Peeral Kalwar House UC Adilpur (Remaining Work)	0.4 (M)	4,000	750	(6) Month
30	Construction of CC Block and Drain in Village Ahmad Kalwar Rajwas UC- Adilpur	0.5 (M)	10,000	750	(6) Month
31	Construction of CC Block at Mirani Muhalla UC - Adilpur	6.0 (M)	120,000	15000	(9) Month
32	Const. of CC Block Machi Muhalla UC- Adilpur	5.0 (M)	1,00,000	15000	(9) Month
33	Const. of Drain & C.C Block in UC- Adilpur near Jam House	0.8 (M)	12,000	1500	(6) Month
34	Construction of CC Block at Various Muhalla UC - Adilpur	4.0 (M)	80,000	7500	(9) Month
35	Const. of CC Block at Soomra Muhalla UC- Adilpur	4.0 (M)	80,000	7500	(9) Month
36	Construction of CC Block and drain in Golo Abro UC Adilpur.	0.4 (M)	8,000	750	(6) Month
37	Const. of CC Block & Drain in Village Mazari Kolachi UC- Adilpur	0.3 (M)	6,000	750	(3) Month
38	Const. of CC Block & Drain at Muhammad Hashim Solangi UC- Adilpur	0.4 (M)	8,000	750	(3) Month
39	Const. of CC Block & Drain at Ilyas Lanjar UC- Adilpur	0.3 (M)	6,000	750	(3) Month
40	Const. of CC Block & Drain at Madina Mosque Pir Mubarak Shah Baghdadi UC- Adilpur	0.2 (M)	4,000	500	(3) Month
41	Const. of Metalled Road near Jam Igramullah Khan Dharejo Banglow UC- Adilpur	1.5 (M)	30,000	1500	(6) Month
42	Const. of Main Nalla at Adilpur Disposal UC- Adilpur	1.5 (M)	30,000	1500	(6) Month
43	Construction of CC Block at Malik Muhalla in UC- Adilpur	4.0 (M)	80,000	7500	(9) Month
44	Const. of CC Block and Drain in village Malook Sheikh Dharamji road Adilpur road Ghotki UC- Adilpur	0.3 (M)	6,000	750	(6) Month
45	Const. of CC Block in Thabeem Muhalla UC- Adilpur	4.0 (M)	80,000	7500	(9) Month
46	Construction of CC Block and Drain in Village in Bilawal Waso UC- Qadirpur	0.3 (M)	6,000	750	(4) Month
47	Const. of CC Block & Drain at Riaz Mubarak Lakhani in Lakhani Muhalla UC-Qadirpur	0.3 (M)	6,000	750	(3) Month
48	Earth work, Brick Pavement near Muhd: Yaseen Khoso in village Bhandi UC- Qadirpur	0.5 (M)	10,000	750	(6) Month
49	Const. of CC Block and Drain in Village Sadiq Lakhani UC- Qadirpur	0.5 (M)	10,000	750	(6) Month

118	Construction of CC Block and Drain at Shahbaaz Colony UC- 2	1.0 (M)	20,000	1500	(6) Month
119	Construction of CC Block in Chacher Muhalla in Anwarabad UC- 2	0.5 (M)	10,000	750	(6) Month
120	Construction of CC Block and Drain Under Bypass Road to Hira Public School UC- 2	0.5 (M)	10,000	750	(6) Month
121	Repair of CC Block and Drain in Meerwan Muhalla near Saizi Mandi UC- 2	0.3 (M)	6,000	750	(6) Month
122	Const. of CC Block near Kareem Bux Dayo House Daya Muhalla Bago Wah Bridge UC-2	0.2 (M)	4,000	500	(4) Month
123	Brick Pavement at Sada Bahaar Colony old G.T Road Ghotki UC- 2	0.15 (M)	3000	750	(4) Month
124	Const. of CC Block and Drain from Naaro Shah Road to Syed Rehmat Shah House along Syed Aziz Shah Banglow UC-2	0.3 (M)	6,000	750	(6) Month
125	Const. of CC Block and Drain near Aaghar Soomro House in Muhalla Syed Mehboob Ali Shah Muhalla UC- 2	0.2 (M)	4,000	500	(6) Month
126	Const. of C.C Block, Drain R.C.C Crosses Various Streets in UC- 2 TMA Ghotki	2.0 (M)	40,000	3000	(6) Month
127	Const. of Drain & C.C Block at Manghar Muhalla near National Highway Road UC- 2	0.4 (M)	8,000	750	(6) Month
128	Const. of CC Block from Shuaib Bhutto House to Shadhani Mandar Chowk Dhong Muhalla UC- 2	0.6 (M)	12,000	1500	(6) Month
129	Const. of Drain & C.C Block at Muhalla Syed Mehboob Ali Shah UC- 2	0.3 (M)	6,000	750	(3) Month
130	Const. of CC Block near Krishna Mandir back side Saen Chandu Ram colony UC-3	0.5 (M)	10,000	750	(6) Month
131	Construction of Main Nalla in Rehmoowali (Remaining Work) UC- 3	0.6 (M)	12,000	1500	(6) Month
132	Construction of CC Block and Drain Syed Mumtaz Hussain Shah Muhalla UC- 3	0.5 (M)	10,000	750	(6) Month
133	Construction of CC Block and Drain Saen Chandu Ram Colony UC- 3	1.0 (M)	20,000	1500	(6) Month
134	Construction of CC Block and Drain various Streets of Rehmoowali Ghotki UC- 3	3.0 (M)	60,000	7500	(9) Month
135	Construction of CC Block and Drain Hussain Beli Road to Memon Muhalla UC-3	1.0 (M)	20,000	1500	(6) Month
136	Construction of CC Block and Drain Various Streets and Nazeer Bhutto Street in Muhalla Tando Bland Khan Ghotki UC- 3	0.4 (M)	8,000	750	(6) Month
137	Construction of CC Block near Abdul Hameed, Shaif Muhammad Soomro House in Muhalla Rehmoowali UC-3	0.2 (M)	4,000	500	(6) Month
138	Const. of CC Block and Open Surface Drain Repair of Old Drain in Benazir Colony UC-3	0.4 (M)	8,000	750	(6) Month
139	Construction of CC Block Main Street Rehmoowali Bazaar Ghotki UC- 3	0.5 (M)	10,000	750	(6) Month
140	Const. of CC Block near Hafiz Peer Bux DC School Rehmoowali road Ghotki UC-3.	0.2 (M)	4,000	500	(4) Month
141	Earth Work and Drain near Abdul Razzaq Bohar Shamas Deen Chacher Govt. Primary School Ghotki UC- 3	0.3 (M)	6,000	750	(6) Month
142	Const. of Drain & CC Block at Abbasi Muhalla UC- 3	1.0 (M)	20,000	1500	(6) Month
143	Const. of CC Block and Drain near Muhammad Malook Chacher and other street Benazir Colony Ghotki UC- 3	0.3 (M)	6,000	750	(6) Month
144	Const. of C.C Block, Drain R.C.C Crosses Various Streets in UC- 3	2.0 (M)	40,000	3000	(6) Month
145	Const. of open Surface Drain from Madarsa Tajveedul Quran to Syed Nadir Shah Street Turning point in Muhalla Rehmoowali UC- 3	0.5 (M)	10,000	750	(6) Month
146	Const. of Drain & C.C Block at Qurban Colony UC- 3	0.3 (M)	6,000	750	(3) Month
147	Const. of Drain & C.C Block Near Indhar Muhalla UC-3	0.3 (M)	6,000	750	(6) Month
148	Const. of Drain & C.C Block at Memon Muhalla Lakha Muhalla Manghar Muhalla old G.T road UC-3	1.5 (M)	30,000	1500	(6) Month
149	Const. of Drain & C.C Block at Awan Muhalla Near Bachal Shah House old G.T Road UC-3	0.5 (M)	10,000	750	(6) Month
150	Const. of Drain & C.C Block at Abdul Hayee Mochi Muhalla old G.T Road UC- 3	0.5 (M)	10,000	750	(6) Month
151	Const. of Drain Drain in Rehmo wall near Disposal Pump House UC- 3	0.8 (M)	16,000	1500	(6) Month
152	Const. of Drain & C.C Block at Ellahi Bux Chacher near Bagho Wah UC-3	0.2 (M)	4,000	500	(3) Month
153	Const. of Drain & C.C Block at Ellahi Bux Chacher near Bagho Wah UC-3	0.8 (M)	16,000	1500	(6) Month
154	Const. of CC Block & Drain Sabir Kalwar House Old G.T Road UC- 1	0.6 (M)	12,000	1500	(6) Month
155	Construction of CC Block Drain in Shehinsah Colony Devri Road UC- 3	0.3 (M)	6,000	750	(3) Month
156	Const. of CC Block Drain in Bashir Ahmed Khoso Street in Muhalla Rehmoowali UC- 3	0.3 (M)	6,000	750	(3) Month
157	Providing & lang RCC Pipeline 24" from University of Kids to Main Disposal UC- 3	2.0 (M)	40,000	3000	(9) Month
158	Construction of CC Block in village Wadero Dhani Bux Aarbani UC- M. Khan	0.4 (M)	8,000	750	(6) Month
159	Const. of Drain & C.C Block at Chacher Muhalla Soomra Muhalla Sheikh Muhalla old Muhammad Pur Village UC- M.Khan	0.4 (M)	8,000	750	(3) Month
160	Const. of Drain & C.C Block at Arab Khan Village UC- M.Khan	0.2 (M)	4,000	500	(3) Month
161	Const. of Drain & C.C Block at Jumo Khan Chacher Village UC- M.Khan	0.2 (M)	4,000	500	(3) Month
162	Const. of CC Block Drain in Usman Chacher & Inayat Chacher to Gul Muhammad Chacher Muhalla UC- M.Khan	0.3 (M)	6,000	750	(3) Month
163	Const. of CC Block Drain at Allah Dino Maganhar Punj Gully Gemro UC- M.Khan	0.3 (M)	6,000	750	(3) Month
164	Construction of CC Block Drain at Sohraw Chacher Village UC- M.Khan	0.3 (M)	6,000	750	(3) Month
165	Const. of CC Block & Drain in Village Alafhyar Muhalla Nazir Arbani UC- M. Khan	0.2 (M)	4,000	500	(3) Month
166	Const. of Drain & C.C Block at Syed Faqeer Lalan Sain Muhalla in Haji Moolodi Village	0.6 (M)	12,000	1500	(6) Month

50	Const: of CC Block near Haji Muhammad Saleh Chacher Opposite Gird station Qadirpur Road Ghotki UC- Qadirpur	0.3 (M)	6,000	750	(6) Month
51	Construction of Drain RCC Cross CC Block in Village Fazul Muhd: Drigh UC- Qadirpur.	0.3 (M)	6,000	750	(4) Month
52	Const: of CC Block Drain in village Jatal Shah Muhalla Marwal UC-Qadirpur	0.2 (M)	4,000	500	(3) Month
53	Const: of CC Block & Drain in Village Jan Muhammad Drigh UC- Qadirpur	0.3 (M)	6,000	750	(3) Month
54	Const: of Metalled Road from Ghuniya Pul to Dur Muhd: Meerani House Via Police Station UC- Hussain Belli	3.0 (M)	60,000	7500	(9) Month
55	Construction of CC Block in village Bahshi Lashkar Khan UC- Hussain Belli.	0.4 (M)	8,000	750	(6) Month
56	Construction of drain in village Meer Muhammad Mangal UC- Hussain Belli	0.2 (M)	4,000	500	(6) Month
57	Construction of drain in village Darya Khan Mangal UC- Hussain Belli.	0.2 (M)	4,000	500	(6) Month
58	Construction of CC Block in village Bahshi Arbab Shah UC- Hussain Belli.	1.0 (M)	20,000	1500	(9) Month
59	Construction of CC Block and Drain in Sajawal Kolachi UC- Hussain Belli.	0.4 (M)	8,000	750	(6) Month
60	Construction of CC Block and Drain in village Chakar Khan Kolachi UC- Hussain Belli	0.4 (M)	8,000	750	(6) Month
61	Const: of CC Block and Drain in village Gormani near Bahram Kolachi UC- Hussain Belli	0.4 (M)	8,000	750	(6) Month
62	Construction of Open Surface Drain in Village Badai Mangal UC- Hussain Belli	0.3 (M)	6,000	750	(6) Month
63	Const: of CC Block and Drain in Village Budho Khan Pathan UC- Hussain Belli	0.5 (M)	10,000	750	(6) Month
64	Construction of CC Block near Madersa in Village Hasil Khan Pathan UC- Hussain Belli	0.2 (M)	4,000	500	(4) Month
65	Const: of CC Block and Drain in Mangi Muhalla Village Hasil Khan Pathan UC- Hussain Belli	0.3 (M)	6,000	750	(6) Month
66	Construction of C.C Block in Village Abdul Hammed Kolachi UC- Hussain Belli	0.3 (M)	6,000	750	(6) Month
67	Construction of Metalled Road Hussain Belli Road to Baakro Wah UC- Hussain Belli	3.0 (M)	60,000	7500	(12) Month
68	Const: of Drain & C.C Block at Madersa Muhalla Bakro Wah UC- Hussain Belli	0.3 (M)	6,000	750	(3) Month
69	Const: of CC Block & Drain in Village Lal Tanwari UC- Hussain Belli	0.3 (M)	6,000	750	(3) Month
70	Construction of CC Block in village Allah Dino Malik Jari Wah Bridge UC- Ruk.	0.3 (M)	6,000	750	(6) Month
71	Construction of CC Block in village Muhabat Ruk UC- Ruk.	0.4 (M)	8,000	750	(6) Month
72	Construction of CC Block in village Faraed Malik UC- Ruk.	0.3 (M)	6,000	750	(6) Month
73	Earth Work, Brick Pavement and Drain in Village Abdul Raheem Near Behar (Mevo Near Behar) UC- Ruk	2.0 (M)	40,000	3000	(6) Month
74	Const: of Open Surface Drain near Zulfiqar Soomro House Muhammadpur UC- Ruk	0.3 (M)	6,000	750	(6) Month
75	Const: of CC Block and Drain in Memon Muhalla in Village Alahyaar Chacher UC- Ruk	0.4 (M)	8,000	750	(6) Month
76	Const: of CC Block and Drain Abbassi Muhalla in Village Muhammad Pur UC- Ruk	0.5 (M)	10,000	750	(6) Month
77	Construction of Metalled Road Main Road to Sarwar Chowhan UC- Ruk	3.0 (M)	60,000	7500	(12) Month
78	Const: of Drain & C.C Block at Koral Soomro Village UC- Ruk	0.3 (M)	6,000	750	(3) Month
79	Const: of Drain & C.C Block at Wahid Bux Malik Village UC- Ruk	0.3 (M)	6,000	750	(3) Month
80	Const: of Drain & C.C Block at Taj Muhammad Ruk Village UC- Ruk	0.4 (M)	8,000	750	(6) Month
81	Const: of Drain & C.C Block at Lahoti Mubarak Khan Ruk Village UC- Ruk	0.4 (M)	8,000	750	(6) Month
82	Earth Work and Brick Pavement at Mohabbat Ruk Village UC- Ruk	0.4 (M)	8,000	750	(6) Month
83	Const: of CC Block & Drain in Village Sadiq Malik UC- Ruk	0.3 (M)	6,000	750	(3) Month
84	Const: of CC Block & Drain at Muhammad Essa Malik UC- Ruk	0.3 (M)	6,000	750	(3) Month
85	Const: of CC Block & Drain in Village Wasan Ruk & Chanesar Ruk UC- Ruk	0.4 (M)	8,000	750	(3) Month
86	Const: of CC Block & Drain at Ghanso Kailoro UC- Ruk	0.2 (M)	4,000	500	(3) Month
87	Const: of CC Block & Drain at Sher Khadwari UC- Ruk	0.3 (M)	6,000	750	(3) Month
88	Construction of CC Block in Abdul Mirbaheer Mathelo road Ghotki UC- Bandh	0.2 (M)	4,000	500	(6) Month
89	Const: of CC Block and Drain in Bukhsan Khan Leghari (Mevo Khan Leghari) Digo Wah Ghotki UC- Bandh	0.4 (M)	8,000	750	(6) Month
90	Construction of CC Block and Drain in Village Gulam Khan Leghari UC- Bandh.	0.6 (M)	12,000	1500	(6) Month
91	Const: of CC Block & Drain in Village Rahmatullah Kolachi UC- Bandh	0.3 (M)	6,000	750	(3) Month
92	Const: of CC Block & Drain in Village Misari Khan Dharejo UC- Bandh	0.2 (M)	4,000	500	(3) Month
93	Earth work Brick Pavement in Village Rahmatullah Kolachi UC- Bandh	0.3 (M)	6,000	750	(3) Month
94	Construction Main Nala in Village Panjo Labano UC- Bandh	0.3 (M)	6,000	750	(6) Month
95	Construction of CC Block and drain Arbab Kaladi UC- Berrri.	0.5 (M)	10,000	750	(6) Month
96	Construction of CC Block in village Bhurra UC- Berrri.	0.5 (M)	10,000	750	(6) Month
97	Earth work, Brick Pavement in village Allah Rakhyo Laangah UC- Berrri.	0.3 (M)	6,000	750	(6) Month
98	Const: Drain & CC Block in Village Gulam Nabi Pitali UC- Berrri.	0.5 (M)	10,000	750	(6) Month
99	Const: of C.C Block, in village Jewan Kolachi UC- Berrri	0.5 (M)	10,000	750	(6) Month
100	Const: of CC Block & Drain in Village Raj Wah UC- Berrri	0.4 (M)	8,000	750	(3) Month
101	Const: of CC Block and drain near Nazaqat Shah Muhalla in Village Jamal Shah Qadirpur UC- 1	0.6 (M)	12,000	1500	(6) Month
102	Const: of Open Surface Drain near Haji Muhammad Umer and Wali Muhammad Gadani House Chowk Ghotki UC- 1	0.2 (M)	4,000	500	(6) Month
103	Const: of Surface Drain and RCC Crosses near Madersa at Khanpur Bus Stand UC- 1	0.6 (M)	12,000	1500	(6) Month
104	Construction of CC Block and Drain in Shah Jamaat Colony Ghotki UC- 1	0.5 (M)	10,000	750	(6) Month
105	Construction of CC Block Small Maarwani Streets in Mirani Muhalla Ghotki UC- 1	0.2 (M)	4,000	500	(6) Month
106	Construction of CC Block and Drain Gohar Colony near Shah Lateef Imambargah UC- 1	0.5 (M)	10,000	750	(6) Month
107	Const: of Drain & Earth Filling at old National Highway Road to Shahbaz Colony Ranjo Labano House UC- 1	0.5 (M)	10,000	750	(6) Month
108	Const: of open Surface Drain R.C.C Crosses near Jan Muhammad Kalwar House in Village Mughal Kalwar Khanpur Bus Stand UC- 1	0.3 (M)	6,000	750	(3) Month
109	Const: of CC Block & Drain at Jam Banglow Ghotki to Abbas Kailoro UC- 1	0.2 (M)	4,000	500	(3) Month
110	Const: of CC Block, RCC Crosses and Earth Filling from syed Ahmed Ali Shah Olaque to By Pass Anwarabad UC- 1	0.5 (M)	10,000	750	(6) Month
111	Const: of CC Block & Drain at Ali Akbar House to Bago wah UC- 1	0.2 (M)	4,000	500	(3) Month
112	Const: of CC Block & Drain at yasin Home to Ustad Alim Kolachi Home Mehran Colony UC- 1	0.3 (M)	6,000	750	(3) Month
113	Const: of CC Block and drain in Sadabahar colony near Back Side Khushali Bank UC- 2	0.6 (M)	12,000	1500	(6) Month
114	Const: of CC Block in Syed Nagar near Imam Bux Samejo house Mathelo Chowk UC- 2	0.15 (M)	3,000	750	(4) Month
115	Construction of CC Block near Muhammad Raheem Samejo Shahbaz Colony UC- 2	0.2 (M)	4,000	500	(4) Month
116	Const: of CC Block and Drain from Doctor Muneer Shah House to Doctor Alaf Shah House UC- 2	0.3 (M)	6,000	750	(6) Month
117	Providing and Laying A.C Pressure Pipe Line from Anwarabad Disposal to Dingro Wah UC- 2	12.0 (M)	2,40,000	15000	(10) Month

165	Const: of Drain & C.C Block at Syed Faqeer Lalan Sain Muhalla in Hajj Moolodi Village UC- M. Khan	0.6 (M)	12,000	1500	(6) Month
166	Earth work Brick Pavement in Village Bahishi Arbab Shah UC- M. Khan	0.5 (M)	10,000	750	(6) Month
167	Construction of CC Block and Drain in Village Biland Arbab UC- M. Khan	0.5 (M)	10,000	750	(6) Month
168	Construction of CC Block and Drain in Village Kanbeer Arbani M. Younis Muhalla UC- M. Khan	0.5 (M)	10,000	750	(6) Month
169	Earth work, Brick Pavement & drain in village Ab: Majeed Sheikh UC- Ali Bagh.	0.5 (M)	10,000	750	(6) Month
170	Earth work, Brick Pavement in village Raban Khan Malhan UC- Ali Bagh.	0.5 (M)	10,000	750	(6) Month
171	Earth Work, Brick Pavement in Chandchar Street and Samejo Street in Village Jahanpur Shareef UC- Ali Bagh	0.5 (M)	10,000	750	(6) Month
172	Earth Work, Brick Pavement in Village Muhd: Ramzan Pitali UC- Ali Bagh.	0.5 (M)	10,000	750	(6) Month
173	Const: of Drain & C.C Block near Jahanpur Sharif UC- Ali Bagh	0.6 (M)	12,000	1500	(6) Month
174	Construction of CC Block and Drain in Ayoob Lakhan Village UC- Umar Daho	1.0 (M)	20,000	1500	(6) Month
175	Construction of CC Block and Drain in village Abdullah Lakhan (Remaining Work) UC- Umar Daho	1.0 (M)	20,000	1500	(6) Month
176	Earth Work Brick pavement in village Zahir Chajani UC- Umar Daho	0.4 (M)	8,000	750	(6) Month
177	Const: of Drain near Fazul Kareem Aga Bilawal House in Village Dringh Malook War UC- Bago Daho	0.5 (M)	10,000	750	(6) Month
178	Construction of Shed For TMA Vehicle Second Face.	1.0 (M)	20,000	1500	(6) Month
179	Construction of Drain in Village Nabi Bux Lakho Taluka Ghotki.	0.6 (M)	12,000	1500	(6) Month
180	Construction of CC Block and Drain in Maghanhaar Muhalla in Village Gemro.	0.3 (M)	6,000	750	(6) Month
181	Construction of CC Block and Drain in Village Mubarak Lakhan.	0.6 (M)	12,000	1500	(6) Month
182	Construction of CC Block and Drain in Village Bakhsan Khandrani.	0.3 (M)	6,000	750	(4) Month
183	Const: of Drain & C.C Block at Muhammad Bachal Kailoro Dhareja Village	0.3 (M)	6,000	750	(2) Month
184	Const: of Drain & C.C Block at Muhammad Ali Kailoro village	0.3 (M)	6,000	750	(3) Month
185	Const: of Drain & C.C Block at Muhammad Essa Malik Village	0.3 (M)	6,000	750	(3) Month
186	Const: of Man Nalo at Tando Masoo Khan Disposal	0.5 (M)	10,000	750	(6) Month
187	Const: of CC Block & Drain in Village Jamal Din Soomro	0.3 (M)	6,000	750	(3) Month
188	Earth Work Brick Pavement village Karim Bux Pitali Link Road Through Waghni	0.2 (M)	4,000	500	(3) Month
189	Const: of Drain & CC Block at Allah warayo Sanghar Village	0.4 (M)	8,000	750	(3) Month
190	Const: of CC Block & Drain in Village Kaloo Khan Sanghi	1.0 (M)	20,000	1500	(6) Month
191	Const: of Metalled Road Gemro Pitali to Din Muhammad Chacher Village	4.0 (M)	80,000	7500	(9) Month
192	Const: of Metalled Road Gemro to Jeyal Chacher	4.0 (M)	80,000	7500	(9) Month
193	Const: of CC Block & Drain Dingro Wah to Syed Rizwan Shah	0.6 (M)	12,000	1500	(6) Month
194	Const: of CC Block & Drain Syed Barkat Shah Muhalla Qadirpur	1.0 (M)	20,000	1500	(6) Month
195	Const: of Metalled Road Juma Khan Chacher to Sultan Chacher	4.0 (M)	80,000	7500	(9) Month
196	Const: of Culverts near Dur Muhammad Shar Village R No: 15	0.7 (M)	14,000	1500	(6) Month
197	Const: of CC Paver Akramabad Taluka Ghotki	0.8 (M)	16,000	1500	(6) Month
198	Const: of CC Block & Drain Thaheem Muhalla UC- Adilpur	0.5 (M)	10,000	750	(6) Month
199	Supplying & Fixing STP pipe 12" dia for Disposal of Sullage water from Jam Floor Mill to water course	1.5 (M)	30,000	1500	(9) Month
200	Const: of CC Block & Drain Muhalla Misri Khan Dharejo	0.5 (M)	10,000	750	(6) Month
201	Const: of CC Block & Drain Mirani Muhalla Near Railway Fatak UC- 1	0.5 (M)	10,000	750	(6) Month
202	Const: of CC Block & Drain Ajjaz Kalwar in Village Changlani	0.4 (M)	8,000	750	(6) Month

The details of work, estimate, plan can be seen in the office of T.O. (I/S) during working days.

### TERMS & CONDITIONS:

- Blank tenders will be issued on dated 20-04-2012 on payment of tender shown against each.
- The Tender without earnest money 2% in the shape of call deposit will not be accepted.
- Tender will be received back on 21-04-2012 up to 11:00 A.M. which will be opened on the same day at 2:00 P.M. in presence of Contractors. Issuance and opening of the tenders in case of receiving no response will be made on 23-04-2012 and 24-04-2012 for first attempt and 04-2012 and on 28-04-2012 for the second respectively in this regard.
- The detailed specifications estimates, plans can be seen in the office of T.O.&S) on any working day.
- Conditional tenders are liable to be rejected.
- The competent authority reserves the right to accept or reject any or all tenders without assigning any reason thereof.

*E. Tribune*  
03/04/12

**TRANSITION OFFICER**  
**(Defunct) Taluka Municipal Administration**  
**Ghotki**

INF-KRY: No.1416/2012

"SMOKING IS HEALTH HAZARD AND PROHIBITED AT PUBLIC PLACES UNDER THE NON-SMOKING HEALTH ORDINANCE 2002"