

OFFICE OF THE (DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION SAEEDABAD

TENDER NOTICE 2011-12

The Sealed Tender of Development schemes / works are invited from the interest /approved contractor(s) for the execution of following Development Schemes / Works of (Defunct) Taluka Municipal Administration Saeedabad District Matiari.

(Defunct TMA FUNDS)

in(RS)

S. No.	Name of Work	Estimated Cost	Tender Fee	Earnest Money	Period
Union Council Saeedabad					
1.	Construction of C.C .Block i/c Surface Drain ABC Type @ Various places of Saeedabad City.	4,000,000	4,000	80,000	3 months
2.	Construction of C.C.Block @ village Outaque Pir Faizul Haque	900,000	2,000	18,000	3 months
3.	Construction of C.C.Block @ village Yar Khoso	900,000	2,000	18,000	3 months
4.	Construction of C.C.Block @ village Mir Mohd Gahothi	200,000	1,000	4,000	3 months
5.	Construction of C.C.Block @ village Kari Katee	200,000	1,000	4,000	3 months
6.	Construction of C.C.Block @ village Muhammad Khan Maschi	200,000	1,000	4,000	3 months
7.	Construction of C.C.Block @ village Shah Muhammad Gahoti	200,000	1,000	4,000	3 months
8.	Construction of C.C .Block i/c Surface Drain @ Village Mevo Chhachhar	300,000	1,000	4,000	3 months
9.	Construction of C.C.Block @ village Pir Bux Khoso	200,000	1,000	4,000	3 months
10.	Construction of C.C.Block @ village Ali Nawaz Khoso	200,000	1,000	4,000	3 months
11.	Construction of C.C.Block @ village Mian Bux Khoso	200,000	1,000	4,000	3 months
12.	Construction of C.C.Block @ village Jhoro Gahoti	500,000	1,000	10,000	3 months
13.	Construction Drains & C.C.Block @ village Outaque Pir Fazal Haq (Soomra)	500,000	2,000	10,000	3 months
14.	Construction of C.C.Block @ village Pir Hamid Shah	300,000	1,000	6,000	3 months
15.	Construction of C.C.Block @ village Pir Hamid Shah	300,000	1,000	6,000	3 months
16.	Construction of Surface Drain i/c C.C.Block @ village Pir Bux Khoso	500,000	1,000	10,000	3 months
17.	Repair & of Press Club City New Saeedabad	300,000	1,000	6,000	3 months
18.	Construction of C.C.Block @ village Nawab Khoso	200,000	1,000	4,000	3 months
19.	Construction of C.C.Block @ village Nibal Khan Zardari	200,000	1,000	4,000	3 months
20.	Construction of C.C.Block @ village Old Saeedabad(Memon /Shedi)	500,000	1,000	10,000	3 months
21.	Construction of C.C.Block @ village Allah Bux Khoso	200,000	1,000	4,000	3 months
22.	Construction of Surface Drains @ Village Murad Kamlo	300,000	1,000	6,000	3 months
23.	Construction of Culvert on Fatah Pur Minor village Long Machi	300,000	1,000	6,000	3 months
24.	Construction of C.C.Block @ village Nibal Khan Zardari	200,000	1,000	4,000	3 months
Union Council Bhale Dino Kaka.					
25.	Construction of C.C.Block @ village Mir Jat Lashari	200,000	1,000	4,000	3 months
26.	Construction of C.C.Block @ village Nabi Bux Jamali	200,000	1,000	4,000	3 months
27.	Construction of C.C.Block @ village Bago Jamali Samoo Paro	200,000	1,000	4,000	3 months
28.	Construction of C.C.Block @ village Jan Muhammad Jamali	200,000	1,000	4,000	3 months
29.	Construction of C.C.Block @ village Dhingano Jamali	200,000	1,000	4,000	3 months
30.	Construction of C.C.Block @ village Dhingano Jamali (Ali Muhammad Jamali Muhalla)	200,000	1,000	4,000	3 months
31.	Construction of C.C.Block @ village Jumoon Birhmani	200,000	1,000	4,000	3 months
32.	Construction of C.C.Block @ village Seeranchoon Kaka	200,000	1,000	4,000	3 months
33.	Construction of C.C.Block @ village Pandhi Hingoro	300,000	1,000	6,000	3 months
34.	Construction of C.C.Block @ village Outaque Riaz Nazir to Gh: Qadir Jamali	200,000	1,000	4,000	3 months
35.	Construction of C.C.Block @ village Ali Murad Jamali	400,000	1,000	8,000	3 months
36.	Construction of C.C.Block @ village Alam Jamali	300,000	1,000	6,000	3 months
37.	Construction of C.C.Block @ village Nabi Bux Jamali (Ahmed Ali Jamali)	200,000	1,000	4,000	3 months
38.	Construction of Surface Drains @ village Bhale Dino Kaka	500,000	2,000	10,000	3 months
39.	Construction of Surface Drains i/c C.C. Block @ village Main Chuttoo Kaka.	600,000	2,000	12,000	3 months
40.	Construction of C.C.Block @ village Mudhu Kaka	200,000	1,000	4,000	3 months
41.	Construction of C.C.Block @ village Allah Bachayao Kaka	200,000	1,000	4,000	3 months
42.	Construction of C.C.Block @ village Ramzan Unar (Majedabad Muhalla)	200,000	1,000	4,000	3 months
43.	Construction of C.C.Block @ village Zair Pir	400,000	2,000	8,000	3 months
44.	Construction of C.C.Block @ village Ali Muammad Rid	200,000	1,000	4,000	3 months

S. No	Name of Work	Estimated Cost	Tender Fee	Earnest money	Period
45	Construction of C.C.Block @ Village Qazi Kamil Kaka	200,000	1,000	4,000	3 months
46	Construction of C.C.Block @ Village Faiz Muhammad Sahito	200,000	1,000	4,000	3 months
47	Construction of C.C.Block @ Village Bego Kaka	200,000	1,000	4,000	3 months
48	Construction of C.C.Block @ Village Qadir Bux Jamali	200,000	1,000	4,000	3 months
49	Construction of C.C.Block @ Village Shahdad Jamali	500,000	1,000	10,000	3 months
50	Construction of C.C.Block @ Village Shahdad Jamali (Atta Muhammad Paro)	500,000	1,000	10,000	3 months
51	Construction of Surface Drains @ Village Haji Bhoro Rind	300,000	1,000	6,000	3 months
52	Construction of C.C.Block @ Village Khuda Bux Kaka	500,000	1,000	10,000	3 months
53	Construction of C.C.Block @ Village Muhammad Yousif Kaka	200,000	1,000	4,000	3 months
54	Construction of C.C.Block @ Village Gul Muhammad Brohi Shah	200,000	1,000	4,000	3 months
55	Construction of C.C.Block @ Village Shah Muhammad Shah	200,000	1,000	4,000	3 months
56	Construction of Surface Drains i/c Brick Pavement @ Village Al-Bilawal Colony	300,000	1,000	6,000	3 months
57	Construction of C.C.Block @ Village Pahar Kaka	200,000	1,000	4,000	3 months
58	Construction of C.C.Block @ Village Noor Muhammad Umrani	200,000	1,000	4,000	3 months
59	Construction of Surface Drains i/c C.C.Block @ Village Ashraf Shah	300,000	1,000	6,000	3 months
60	Construction of C.C.Block @ Village Khan Muhammad Ujian	200,000	1,000	4,000	3 months
61	Construction of Surface Drains @ Village Bagh Ali Muhammad Kaka	100,000	500	2,000	3 months
62	Construction of C.C.Block @ Village Palio Hajano	200,000	1,000	4,000	3 months
63	Construction of C.C.Block @ Village Abdul Raheem Hajano	200,000	1,000	4,000	3 months
64	Construction of C.C.Block @ Village Pahar Jamali	200,000	1,000	4,000	3 months
65	Construction of C.C.Block @ Village Sher Khan Majeedano	200,000	1,000	4,000	3 months
66	Construction of C.C.Block @ Village Kot Ibrahim Kaka	200,000	1,000	4,000	3 months
67	Construction of C.C.Block @ Village Phull Kaka	200,000	1,000	4,000	3 months
68	Construction of C.C.Block @ Village Aalam Khaskheli	200,000	1,000	4,000	3 months
69	Construction of C.C.Block @ Village Muhammad Bux Kaka	200,000	1,000	4,000	3 months
	Union Council Shahmir Rahu				
70	Construction of C.C.Block @ Village Ali Hyder Solangi	200,000	1,000	4,000	3 months
71	Construction of C.C.Block @ Village Matal Passayo (Bhatti Muhalla)	200,000	1,000	4,000	3 months
72	Construction of C.C.Block @ Village Jamal Chang	200,000	1,000	4,000	3 months
73	Construction of C.C.Block @ Village Kot Bhanojo	200,000	1,000	4,000	3 months
74	Construction of C.C.Block @ Village Qaisar Detho	200,000	1,000	4,000	3 months
75	Construction of C.C.Block @ Village Shahmir Rahu	500,000	1,000	10,000	3 months
76	Construction of C.C.Block @ Village Jumoon Hajano	200,000	1,000	4,000	3 months
77	Construction of C.C.Block @ Village Badar Lakho	200,000	1,000	4,000	3 months
78	Construction of C.C.Block @ Village Wali Muhammad Rahu	200,000	1,000	4,000	3 months
79	Construction of C.C.Block @ Majnoo Hingoro	200,000	1,000	4,000	3 months
80	Construction of C.C.Block @ Village Haji Guloo Rind	200,000	1,000	4,000	3 months
81	Construction of C.C.Block @ Village Ali Khan Jamali	200,000	1,000	4,000	3 months
82	Construction of C.C.Block @ Village Gadali Jamali	200,000	1,000	4,000	3 months
83	Construction of Surface Drains i/c C.C.Block @ Village Faqeerabad	400,000	1,000	8,000	3 months
84	Construction of C.C.Block @ Village Kehar jamali	300,000	1,000	4,000	3 months
85	Construction of C.C.Block @ Village Gh: Ali Jamali (Ghafoor Paro)	300,000	1,000	4,000	3 months
86	Construction of C.C.Block @ Village Bago Jamali (Ayoob Mistri Paro)	200,000	1,000	4,000	3 months
87	Construction of C.C.Block @ Village Bakhar Jamali (Ishaque Paro)	400,000	1,000	8,000	3 months
88	Construction of C.C.Block @ Village Bakhar Jamali (Nazir Paro)	400,000	1,000	8,000	3 months
89	Construction of C.C.Block @ Village Punhal Jamali	200,000	1,000	4,000	3 months
90	Construction of C.C.Block @ Village Pir Jhando (Disposal Point)	800,000	2,000	16,000	3 months
91	Construction of C.C.Block @ Village Pir Jhando	800,000	2,000	16,000	3 months
92	Construction of C.C.Block @ Village Pir Jhando	500,000	1,000	10,000	3 months
93	Construction of Surface Drains i/c C.C. Block @ Village Pir Saaadullah Shah	800,000	1,000	10,000	3 months

S. No.	Name of Work	Estimated Cost	Tender Fee	Earnest Money	Period
	Union Council Zair Pir.				
94.	Construction of C.C.Block @ village Bachal Uner	200,000	1,000	4,000	3 months
95.	Construction of C.C.Block @ village Dargah Beg Shah	200,000	1,000	4,000	3 months
96.	Construction of C.C.Block @ village Dargah Mitho Shah (Muhalla Salih Shah)	300,000	1,000	4,000	3 months
97.	Construction of C.C.Block @ village Abdul Wahid Buriro	300,000	1,000	4,000	3 months
98.	Construction of C.C.Block @ village Mansora (Depar Muhalla)	400,000	2,000	8,000	3 months
99.	Construction of C.C.Block @ village Dagah Jamal Shah	300,000	1,000	4,000	3 months
100.	Construction of C.C.Block @ village Gulab Rahu	300,000	1,000	4,000	3 months
101.	Construction of C.C.Block @ village Jadu Gahothi	200,000	1,000	4,000	3 months
102.	Construction of C.C.Block @ village Mansora Madersah	200,000	1,000	4,000	3 months
103.	Construction of C.C.Block @ village Obhoro Dahri	200,000	1,000	4,000	3 months
104.	Construction of C.C.Block @ village Tayab Dahri (Dahri Muhalla)	400,000	2,000	8,000	3 months
105.	Construction of C.C.Block @ village Tayab Dahri (Unner Muhalla)	300,000	1,000	4,000	3 months
106.	Construction of C.C.Block @ village Baga Keriyo	200,000	1,000	4,000	3 months
107.	Construction of C.C.Block @ village Kamil Laghari	300,000	1,000	4,000	3 months
108.	Construction of C.C.Block @ village Rawi Hajano	100,000	500	2,000	3 months
109.	Construction of C.C.Block @ village Ghulam Muhammad Brohi	200,000	1,000	4,000	3 months
110.	Construction of C.C.Block @ village Ali Murad Talpur	400,000	1,000	8,000	3 months
111.	Construction of C.C.Block @ village Ahmed Chandio	200,000	1,000	4,000	3 months
112.	Construction of C.C.Block @ village Pathan Khan Sand	200,000	1,000	4,000	3 months
113.	Construction of C.C.Block @ village Lakhmir Zardari	300,000	1,000	4,000	3 months
114.	Construction of C.C.Block @ village Hassan Ali Zardari	300,000	1,000	4,000	3 months
115.	Construction of C.C.Block & Brick Pavement @ village Rais Rajab Zardari	500,000	1,000	10,000	3 months
116.	Construction of C.C.Block @ village Soomra Khan Zardari	200,000	1,000	4,000	3 months
117.	Construction of C.C.Block @ village Zawar Allahdad Zardari	200,000	1,000	4,000	3 months
118.	Construction of C.C.Block @ village Mukhtiar Chandio	200,000	1,000	4,000	3 months
119.	Construction of C.C.Block @ village Koaro Dahri (Mazhar Dahri Muhalla)	200,000	1,000	4,000	3 months
120.	Construction of C.C.Block @ village Adbul Lateef Uner	200,000	1,000	4,000	3 months
121.	Construction of C.C.Block @ village Ghulam Qadir Jamali	200,000	1,000	4,000	3 months
122.	Construction of C.C.Block @ village Shakeel Zardari	200,000	1,000	4,000	3 months
123.	Construction of surface Drains i/c C.C.Block @ village Adbul Wahid Buriro (Muhalla Muhammad Ali Buriro.	200,000	1,000	4,000	3 months
124.	Construction of C.C.Block @ village Bago Hajano (Nazeer Hajano)	200,000	1,000	4,000	3 months
125.	Construction of C.C.Block @ village Imam Bux Hajano (Shawal Hajano)	200,000	1,000	4,000	3 months
126.	Construction of C.C.Block @ village Ghulam Hajano	300,000	1,000	6,000	3 months
127.	Construction of C.C.Block @ village Muhammad Bux	200,000	1,000	4,000	3 months
128.	Construction of C.C.Block @ village Imam Bux Zardari	200,000	1,000	4,000	3 months
129.	Construction of C.C.Block @ village Ali Hassan Hajano	200,000	1,000	4,000	3 months
130.	Construction of C.C.Block @ village Anwar Sahito	200,000	1,000	4,000	3 months
131.	Construction of C.C.Block @ village Kot Wadal Shah	300,000	1,000	6,000	3 months
132.	Construction of C.C.Block @ village Baloo Jamali	200,000	1,000	4,000	3 months

- (1) The Tender will be issued up to ²³16-04-2012 on the payment of Tender Fee in cash (not refundable) and presentation of Call Deposits /Bid Security from the office of T.O (I&S) (Defunct) Taluka Municipal Saeedabad. The Tender received back duly filled on ²³16-04-2012 @ 2.00 PM and will be opened on same day @ 3.00 PM in the presence of Contractor / Representatives.
- (2) In case of Non-Responded Tenders same will be obtained on next date ²⁴18-04-2012 and third date ³⁰21-04-2012 up to 2.00 PM and will be opened on same day @ 3.00 PM.
- (3) No Conditional Tender / Rate will be accepted.
- (4) Competent Authority reserves the Rights to accept or reject any / all Tenders as prescribed Rules of SPPRA 2010.
- (5) SPPRA Rules 2010 will be strictly followed.
- (6) The terms conditions can be seen from the office Defunct Taluka Municipal Administration Saeedabad on any working day during Office hour.


TRANSITION OFFICER
 (Defunct) Taluka Municipal Administration
SAEEDABAD