

OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU.

TENDERS NOTICE.

Scaled tenders are invited from the interested persons firms/contractors/companies under SPPRA Rules.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

AS PER LIST ATTACHED

The tenders documents will be issued from the office of the undersigned from the date of publication upto **30-04-2012** The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the estimated cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The tenders will be received on or before **25-2012** upto 12.00 Noon & Opened on the same date at 12.30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded / rejected tenders, the fresh tenders will be again issued on the following dates and opened on the same day at 2.00 PM.

a). 2nd date of issue **7-05-2012** date of opening **8-05-2012**

b). 3rd date of issue **11-05-2012** date of opening **14-05-2012**

01. Pakistan Engineering Council certificate for the year 2012 is required for the work above 2.5 (M)
02. N.T.N certificate.

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

**EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU**

NO. TC/G-55/ **561**

OF 2012

DADU, DATED: **8.4.12**

- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- Copy forwarded with compliments to the SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

**EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU**

SPPRA INWARD DIARY
No. **11075**
Date: **9/4/12**
Regd. Secy. Highway, Sindh

LIST OF WORK

Sr. No.	Name of work	Estimated Cost	2% of Bid amount	Tender Fee	Time for completion
1	Construction of road from Bubak Akhtar road to village Koor Ji Miani upto Gurkano mile 1/5-3/1 i/c M.Structures	14.0	_do_	3000	6 Months
2	Construction of road from Ghulam Nabi Chatoo to village Sangpur app: Karimdad Burdi and Saleh Burdi (0-7) i/c M.Structures	7.0	_do_	3000	6 Months
3	Construction of road from Bhan Chhini road to Chandan Band to Mitho Rodhnanni, Mevo Rodhnanni, Dodo Rodhnani mile 1/0-1/5 I/C M.Structures	6.0	_do_	3000	6 Months
4	Construction of road from Larah Wara Machi via Shafi Ja Bhan to Mushtaque Jamali road mile 1/7-2/4 I/C M.Structures	6.0	_do_	3000	6 Months
5	Construction of road from Rashdi Agriculture Farm link road to Phakka Minor via Imam Ali Shah Je Landhi (Approach road) 0/0-0/1+330' I/C M.Structures.	1.2	_do_	2000	1 Month
6	Construction of road from Aminani Sharif to village Abu Talib Shah via Meer Mohammad Bhughio mile 1/2-2/2 i/c M.Structures	8.00	_do_	3000	6 Months
7	Construction of road from Thano Ahmed Khan to Astan Guru Balpuri mile 3/0-4/0 I/C M.Structures.	14.00	_do_	3000	6 Months
8	Construction of road Approach of 300RFT Bridge along Mounder to Mureed Ja Bhan Lukman Shahani via Alam Shahani via Yakhtiar Shahani (0-4 miles)	8.00	_do_	3000	6 Months
9	Construction of 8'Span culverts 01 No. along Ghulam Ali Bhand Link road to village Murad Ali Khushik via Allah Jurio Bhand mile 0/0-0/4	0.80	_do_	2000	2 Months
10	Construction of road from Indus Highway to village Manjhoo via Makhdoom Sahar i/c Causeway and Approach Dargah Makhdoom Sahar mile 3/0-3/4	7.00	_do_	3000	6 Months
11	Construction of road from Nai Shakh to Bachal Leghari via Usman Leghari mile 1/2-1/7	6.00	_do_	3000	6 Months
12	Construction of road from Super Highway to Sari road (Habkan) Dhamach mile 1/7-2/4.	6.00	_do_	3000	6 Months


EXECUTIVE ENGINEER
 PROVL:HIGHWAY DIVISION DADU