

NOTICE INVITING TENDERS

Sealed tenders are invited on B-1 form for the works mentioned below from all interested contractors under PPRA Rules 2010 under ADP & M&R Programme 2011-12.

S.NO.	NAME OF WORK	Estimated Cost (M)	Earnest Money	Tender Fee	Time for Competition
ADP SCHEMES					
1	Cont. of Waiting Shed Village Popat Khashkeli UC Kalri	0.500	10,000	500	06 Months
2	Const. of Fish Market at Thatta	0.700	14,000	1,000	06 Months
3	Water Supply Scheme Shah Jahan Mosque Thatta	0.800	16,000	1,000	06 Months
4	Const. of Finance & Planning Office Thatta	0.500	10,000	500	06 Months
5	Construction of Assistant Commissioner Office Ghorabari	0.500	10,000	500	06 Months
6	Expansion of DHO (Health) Office Thatta	0.200	4,000	500	06 Months
7	Construction of Maternity Home Achar Jakhro Dist. Thatta	1.000	20,000	1,000	06 Months
8	Expansion of Civil Hospital (Dylasis Centre) First Floor (E.I.Work)	0.600	12,000	1,000	06 Months
9	Expansion of Civil Hospital (Dylasis Centre) Thatta	0.400	8,000	500	06 Months
10	Construction of Benazir Bhutto Shaheed Hospital Thatta	1.000	20,000	1,000	06 Months
11	Const. of Taluka Hospital Sujawal (24 Bedded)	0.200	4,000	500	06 Months
12	Const. of Taluka Hospital Sujawal (Ext. W/S & Drainage)	0.200	4,000	500	06 Months
13	Establishment of Sports Field at Syedpur	1.000	20,000	1,000	06 Months
M&R PROGRAMME					
1	M&R to DC Office Thatta at Makli	0.500	10,000	500	06 Months
2	M&R to Mukhtiarkar Office Mirpur Sakro	0.800	16,000	1,000	06 Months
3	M&R to Mukhtiarkar Residence Mirpur Sakro	0.500	10,000	500	06 Months
4	M&R to XEN, Roads Office Thatta at Makli	0.400	8,000	500	06 Months
5	M&R to XEN, Buildings Office Thatta at Makli	0.400	8,000	500	06 Months
6	M&R to Rock House SDM Office Gharo	0.400	8,000	500	06 Months
7	M&R to SDM Office Gharo	0.500	10,000	500	06 Months
8	M&R to Mukhtiarkar Office Sujawal	1.000	20,000	1,000	06 Months
9	M&R to RHC Gharo	0.800	16,000	500	06 Months
10	M&R to RHC Gharo Servant Quarters 5 Nos.	1.000	20,000	1,000	06 Months
11	M&R to BHU Ghorabari Residence	0.800	16,000	1,000	06 Months
12	M&R to BHU Ghorabari Servant quarters 2 Nos.	0.800	16,000	1,000	06 Months
13	M&R to BHU Garho	0.400	8,000	500	06 Months
14	M&R to BHU Gail Mori	0.400	8,000	500	06 Months
15	M&R to BHU Mehar Ghorabari	0.400	8,000	500	06 Months
16	M&R to RHC Baghan Taluka Keti Bunder	0.400	8,000	500	06 Months
17	M&R to Health Dispensary Ghulamullah	0.500	10,000	500	06 Months
18	M&R to Health Dispensary Ghorabari	0.500	10,000	500	06 Months
19	M&R to Quarter No.A-2 Buildings Colony Makli	0.400	8,000	500	06 Months
20	M&R to Quarter No.B-6 Buildings Colony Makli	0.400	8,000	500	06 Months

SPRA INWARD DIARY 13
 No. 1084
 Date 3/4
 m.n.

S.NO.	NAME OF WORK	Estimated Cost (M)	Earnest Money	Tender Fee	Time for Competition
21	M&R to Quarter No.25 Buildings Colony Makli	0.400	8,000	500	06 Months
22	M&R to Quarter No.26 Buildings Colony Makli	0.400	8,000	500	06 Months
23	M&R to Quarter No.A/3 Hashimabad Colony Makli	0.400	8,000	500	06 Months
24	M&R to Quarter No.A/10 Hashimabad Colony Makli	0.400	8,000	500	06 Months
25	M&R to Quarter No.A/11 Hashimabad Colony Makli	0.400	8,000	500	06 Months
26	M&R to Quarter No.A/18 Hashimabad Colony Makli	0.400	8,000	500	06 Months
27	M&R to Quarter No.B-3 Makli Colony Makli	0.400	8,000	500	06 Months
28	M&R to Quarter No.B-4 Makli Colony Makli	0.400	8,000	500	06 Months
29	M&R to Quarter No.B-5 Hashimabad Colony Makli	0.400	8,000	500	06 Months
30	M&R to Quarter No.B-7 Hashimabad Colony Makli	0.400	8,000	500	06 Months
31	M&R to Quarter No.B-8 Hashimabad Colony Makli	0.400	8,000	500	06 Months
32	M&R to Quarter No.B-15 Hashimabad Colony at Makli	0.400	8,000	500	06 Months
33	M&R to Quarter No.B-17 Makli Colony at Makli	0.400	8,000	500	06 Months
34	M&R to Quarter No.B-11 Hashimabad Colony at Makli	0.400	8,000	500	06 Months
35	M&R to Quarter No.B-19 Hashimabad Colony at Makli	0.400	8,000	500	06 Months
36	M&R to Quarter No.B-23 Hashimabad Colony Makli	0.400	8,000	500	06 Months
37	M&R to Quarter No.B-34 Hashimabad Colony at Makli	0.400	8,000	500	06 Months
38	M&R to Quarter No.C-40 Hashimabad Colony Makli	0.400	8,000	500	06 Months
39	M&R to Quarter No.B-44 Hashimabad Colony Makli	0.400	8,000	500	06 Months
40	M&R to Quarter No.B-46 Hashimabad Colony Makli	0.400	8,000	500	06 Months
41	M&R to Quarter No.B-49 Hashimabad Colony Makli	0.400	8,000	500	06 Months
42	M&R to Quarter No.B-63 Hashimabad Colony Makli	0.400	8,000	500	06 Months
43	M&R to Quarter No.B-64 Hashimabad Colony Makli	0.400	8,000	500	06 Months
44	M&R to Quarter No.B-86 Hashimabad Colony Makli	0.400	8,000	500	06 Months
45	M&R to Quarter No.C-1 Hashimabad Colony Makli	0.400	8,000	500	06 Months
46	M&R to Quarter No.C-3 Hashimabad Colony Makli	0.400	8,000	500	06 Months
47	M&R to Quarter No.C/14 Hashimabad Colony Makli	0.400	8,000	500	06 Months
48	M&R to Quarter No.C/15 Hashimabad Colony Makli	0.400	8,000	500	06 Months
49	M&R to Quarter No.C/39 Hashimabad Colony Makli	0.400	8,000	500	06 Months
50	M&R to Quarter No.C/52 Hashimabad Colony Makli	0.400	8,000	500	06 Months
51	M&R to Quarter No.C/53 Hashimabad Colony Makli	0.400	8,000	500	06 Months
52	M&R to Quarter No.C/54 Hashimabad Colony Makli	0.400	8,000	500	06 Months
53	M&R to Quarter No.C/58 Hashimabad Colony Makli	0.400	8,000	500	06 Months
54	M&R to Quarter No.C-65 Hashimabad Colony Makli	0.400	8,000	500	06 Months
55	M&R to Quarter No.F-2 Hashimabad Colony Makli	0.400	8,000	500	06 Months
56	M&R to Quarter No.B-04 Old Hashimabad Colony Makli	0.400	8,000	500	06 Months
57	M&R to Quarter No.B-06 Old Hashimabad Colony Makli	0.400	8,000	500	06 Months
58	M&R to Quarter No.B-06 Revenue Colony at Makli	0.400	8,000	500	06 Months
59	M&R to Quarter No.C-10 Revenue Colony at Makli	0.400	8,000	500	06 Months
60	M&R to Quarter No.C-15 Revenue Colony at Makli	0.400	8,000	500	06 Months
61	M&R to Mosque Revenue Colony Makli	0.500	10,000	500	06 Months
62	M&R to Quarter No.D-26 Civil Hospital Thatta	0.400	8,000	500	06 Months
63	M&R to Quarter No.22 Old Health Colony Makli	0.400	8,000	500	06 Months
64	M&R to Quarter No.D/1 & D/2 Old Health Colony Makli	0.500	10,000	500	06 Months

NO.	NAME OF WORK	Estimated Cost (M)	Earnest Money	Tender Fee	Time for Competition
65	M&R to Quarter No.D-73 Old Health Colony Makli	0.500	10,000	500	06 Months
66	M&R to Flat No.B/5 Civil Hospital Thatta	0.500	10,000	500	06 Months
67	M&R to Flat No.B/6 Civil Hospital Thatta	0.500	10,000	500	06 Months
68	M&R to Quarter No.B-7 Civil Hospital Thatta	0.400	8,000	500	06 Months
69	M&R to Flat No.A1/5 Civil Hospital Thatta	0.500	10,000	500	06 Months
70	M&R to Flat No.A1/6 Civil Hospital Thatta	0.500	10,000	500	06 Months
71	M&R to Quarter No.A/1 Civil Hospital Thatta	0.500	10,000	500	06 Months
72	M&R to Quarter No.B/5 Civil Hospital Thatta	0.400	8,000	500	06 Months
73	M&R to NADRA Office Makli	0.350	7,000	500	06 Months
74	M&R to MS Banglows Sajanwari	0.500	10,000	500	06 Months
75	Repair & Renovation to Press Club Thatta	1.000	20,000	1,000	06 Months
76	M&R to Dargah Juman Shah U/C Jungshahi	0.500	10,000	500	06 Months
77	M&R to 2 No. Musafir Khana at Dargah Jeelani at Makli	0.600	12,000	1,000	06 Months

Blank tender forms will be issued on payment of tender fees (Non-Refundable) specified against each work. The tender will be received back and opened in the presence of contractors or their authorized representatives who wish to be present on the following schedule date & time.

DESCRIPTION	1ST Attempt	Incase of Un-responded works		
		2nd Attempt	3rd Attempt	4th Attempt
Date of receipt of applications & issuance of tenders upto publication to closing date	19/4/12	23/4/12	-	-
Date of receipt back of tenders (upto 2:00 PM) and Opening after (1:00 Hour)	21/4/12	25/4/12	-	-

- * The Earnest money in shape of call deposit/challan/bankdraft should be pledged in the name of undersigned.
- * Conditional tenders and tenders without earnest money will not be entertained.
- * In case, the undersigned would be out of headquarter, tenders will be received back & opened on next working day.
- * The procuring agency may reject all or any bid, or proposal at any time prior to the acceptance of a bid, subject to the relevant provision of PPRA rules.
- * The NIT will be seen on the web site on www.sindh.gov.pk of Government of Sindh and SPPRA web site www.PPRA.Sindh.gov.pk.

(ENGR. ABDUL KARIM SHAIKH)
EXECUTIVE ENGINEER
BUILDINGS DIVISION THATTA

Copy FWCs to:

1. The Secretary Information Technology Department, Government of Sindh Karachi.
2. The Director P.P.R.A Authority, Karachi.
3. The Deputy Commissioner, Thatta.
4. The Superintending Engineer, Works & Services Department Thatta.
5. The Assistant Engineer (Buildings) _____ All.
6. The Drawing Branch/ Head Clerk & Notice Board.


EXECUTIVE ENGINEER
BUILDINGS DIVISION THATTA