

# OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION DADU

NO-XEN (EDU: WORKS) /TC/G-55/ 490

/DADU /DATED 13-4 -2012

## NOTICE INVITING TENDERS

Sealed Tenders B-I /B-II forms are invited from all interested Individual Contractors/ Firms for the following works on (PPRA) Rules 2010.

No.	Name of Scheme/Location	Taluka	Estimated Cost (M)	Earnest Money	Tender Fee	Time of Completion
<b>Provision of Lacking Facilities in Existing Primary Schools of Taluka &amp; District Dadu 201-12 Programme (Under Block Allocation)</b>						
<b>A) Construction of Addition (13-Class Room).</b>						
1	GBPS Village Mehon Khan Bhand (02- C/R)	Dadu	1.100	22000	1500	08 Months
2	GGPS Village Mehon Khan Bhand (02- C/R)	Dadu	1.100	22000	1500	08 Months
3	GGPS Duabo (01- C/R)	Dadu	0.550	11000	750	04 Months
4	GBPS Haji Hussain Bux Lund (01- C/R).	Dadu	0.550	11000	750	04 Months
5	GBPS Samtiani (02- C/R)	Dadu	1.100	22000	1500	08 Months
6	GBPS Nari Wal Lund (01- C/R).	Dadu	0.550	11000	750	04 Months
7	GBPS Daud Panhwar (01- C/R).	Dadu	0.550	11000	750	04 Months
8	GBPS Bhotra Panhwar (01- C/R)	Dadu	0.550	11000	750	04 Months
9	GBPS Changia Panhwar (01- C/R).	Dadu	0.550	11000	750	04 Months
10	GBPS Gulan Panhwar (01- C/R).	Dadu	0.550	11000	750	04 Months
<b>B) Construction of Compound Walls (300 Rft)</b>						
11	GBPS Haji Hussain Bux Lund.	Dadu	0.300	6000	500	03 Months
12	GBPS Samtiani.	Dadu	0.300	6000	500	03 Months
13	GBPS Buxio Chandio.	Dadu	0.300	6000	500	03 Months
14	GBPS Jumo Panhwar.	Dadu	0.300	6000	500	03 Months
15	GBPS Fateh Mohammad Lund.	Dadu	0.300	6000	500	03 Months
16	GBPS Jan Mohammad Umrani.	Dadu	0.300	6000	500	03 Months
17	GBPS Ameer Bux Jiskani.	Dadu	0.300	6000	500	03 Months
18	GBPS Ali Bux Jiskani.	Dadu	0.300	6000	500	03 Months
19	GGPS Mohammad Bux Korai.	Dadu	0.300	6000	500	03 Months
20	GBPS Shahdad Jamali.	Dadu	0.300	6000	500	03 Months
21	GBPS Gulan Panhwar.	Dadu	0.300	6000	500	03 Months
22	GBPS Fateh Mohammad Zounr.	Dadu	0.300	6000	500	03 Months
<b>C) Construction of (02 Seated Lavatory Blocks)</b>						
23	GBPS Samtiani.	Dadu	0.150	3000	500	03 Months
24	GBPS Jumo Panhwar.	Dadu	0.150	3000	500	03 Months
25	GGPS Duabo .	Dadu	0.150	3000	500	03 Months
26	GGPS Mohammad Bux Korai.	Dadu	0.150	3000	500	03 Months
27	GBPS Shahdad Jamali.	Dadu	0.150	3000	500	03 Months
28	GBPS Fateh Mohammad Zounr.	Dadu	0.150	3000	500	03 Months

SPRA  
 No. 11307  
 Dated: 13/4/12  
 Signature: [Signature]  
 Authority: [Signature]

	Rehabilitation of Primary Schools for Taluka Johi (06 Units) (Under Block Allocation) 2011-12 Programme.					
29	GBPS Shah Hassan.	Johi	3.800	76000	3000	12 Months
30	GBPS Dost Mohammad Shahani.	Johi	1.400	28000	1500	08 Months
31	GBPS Darya Khan Jamali.	Johi	1.400	28000	1500	08 Months
32	GBPS Tando Rahim Khan.	Johi	3.800	76000	3000	12 Months
33	GGPS Tando Rahim Khan.	Johi	1.400	28000	1500	08 Months
34	GBPS Murad Khan Jamali.	Johi	1.400	28000	1500	08 Months
	Constt: of Shelterless (02-Roomed) Primary School i/c C/Wall & Lav: Block for Taluka & District Dadu 2011-12 Programme (Under Block Allocation)					
35	GBPS Village Umar Panhwar.	Dadu	1.700	34000	1500	08 Months
36	GBPS Village Bhurgri.	Dadu	1.700	34000	1500	08 Months
37	GBPS Village Allahyar Lund.	Dadu	1.700	34000	1500	08 Months
38	GGPS Village Daud Panhwar.	Dadu	1.700	34000	1500	08 Months
39	GBPS Village Dodo Khan Lund.	Dadu	1.700	34000	1500	08 Months
40	GBPS Village Huzoor Bux Mari.	Dadu	1.700	34000	1500	08 Months
41	GBPS Village Koro Gurmani.	Dadu	1.700	34000	1500	08 Months
	Rehabilitation of Primary Schools for Taluka Dadu (Under Block Allocation) 2011-12 Programme.					
42	GGPS Dhotra Panhwar.	Dadu	2.100	42000	3000	10 Months
43	GBPS Mangreja (Khudabad)	Dadu	1.400	28000	1500	08 Months
44	GBPS Daud Panhwar.	Dadu	1.100	22000	1500	08 Months
45	GBPS Changlani.	Dadu	1.700	34000	1500	08 Months
46	GBPS Warayo Panhwar.	Dadu	1.400	28000	1500	08 Months
47	GBPS Nango Sain (Shaho Jamali).	Dadu	2.000	40000	2000	10 Months
48	GBPS Hafiz Faiz Mohammad Sabhago Panhwar.	Dadu	2.000	40000	2000	10 Months
49	GBPS Murio Bhatti.	Dadu	2.000	40000	2000	10 Months
50	GBPS Waryso.	Dadu	2.000	40000	2000	10 Months
51	GGPS Aminani.	Dadu	2.300	46000	2000	10 Months
	Rehabilitation of Primary & MIDDLE Schools for Taluka Dadu (Under Block Allocation) 2011-12 Programme.					
52	GGMS Phakka.	Dadu	2.000	40000	2000	10 Months
53	GGPS Hafiz Mir Mohammad Kalhoro.	Dadu	2.300	46000	2000	10 Months
54	GGPS Phakka.	Dadu	1.800	36000	2000	10 Months
55	GBPS Arab Panhwar (Wangan)	Dadu	0.600	12000	750	06 Months
56	GGPS Gahela Panhwar.	Dadu	1.800	36000	2000	10 Months
57	GGPS Samtiani.	Dadu	1.400	28000	1500	08 Months
58	GGPS Lutfal Ali Bhand	Dadu	1.400	28000	1500	08 Months
	Construction Re-Construction (05-C/Room) of Taluka Dadu (Under Block Allocation) 2011-12 Programme.					
59	GBPS Nau Lakho.	Dadu	6.000	120000	3000	12 Months

1. The Contract document / blank tenders can be obtained from office of the Executive Engineer (Education Works) Division Dadu on payment of tender fee/ (Non-refundable) on any working day upto 4-05-2012.
2. The tenders dully filled in properly and sealed in an envelope will be received on 5-05-2012 @ 1:00 P.M and will be opened on the same day @ 2:00 P.M in presence of the interested contractors or their authorized representative who may desire to be present.
3. The contractors should produce call deposit as earnest money in the name of undersigned.
4. The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.
5. The Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).
6. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the drepartment .
7. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Committee to opening of tender comprising Superintending Engineer, (Works & Services), Dadu and Divisional Accounts Officers, Education Works, Division Dadu.
8. Conditional Tenders will not be entertained.

NOTE 2<sup>ND</sup> TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 10-05-2012 AND 11-05-2012 RESPECTIVELY.

3<sup>RD</sup> TIME THE NEXT DATE OF ISSUE AND OPENING FOR REMAINING UN-RESPONDED WORKS SHALL BE 15-05-2012 AND 16-05-2012 RESPECTIVELY.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
DADU

Copy F.W.C's information to:-

- 1 The Secretary, to Govt. Of Sindh information Technology, Secretariat No-6 Karachi for placing the same on the web site.
- 2 The Director of Information (Advertisement) Public Relation Department Block No.96 Sindh Secretariat Karachi along with 07 copies of N.I.T for vide publicity through daily newspapers i.e (One) English, (One) Urdu & (One) Sindhi.
- 3 The Deputy Commissnior, Dadu.
- 4 The Superintending Engineer, (Works & Services), Dadu.
- 5 The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- 6 The Assistant Engineer, Education Works Sub-Division Mehar / K.N Shah / Dadu and Johi vide publicity.The estimate and schedule "B" should be submitted within seven days without fail.
- 7 Copy notice board / office file.
- 8 Copy Drawing Branch.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
DADU