



Phone No. 0243-9280032  
No.TC/G/55/909/2012

**OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS)  
WORKS & SERVICES DEPARTMENT KHAIRPUR**

Khairpur

Dated: 09-04-2012

**NOTICE INVITED TENDER**

Sealed Tenders are invited on B-1/ B-2 From all interested parties / firms bidders Registered with Pakistan Engineering Council in relevant category for the works listed below. The bid documents will be issued from the office of the undersigned from the date of publication of this advertisement, "Internet Website" Under SPPRA-Rule-2010.

Sl. No.	Name of Scheme	Estimated Cost in (M)	Bid Security	Tender Fee	Completion Period
<b>PRODUCTION OF BONUS</b>					
<b>DR. SYEDA NAFISA SHAH (JILLANI) MNA.</b>					
1.	Establishment of Training Project of Health Security Environment (H.S.E) at Taluka Nara.	5,700,000	114,000	3,000	12 Months
	a) Civil Work	300,000	6,000	750	12 Months
	b) Electrification				12 Months
2.	Construction of Handi Crafts Display Centre at Taluka Nara.	9,500,000	190,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	500,000	10,000	750	12 Months
	b) Electrification				
<b>PIR SYED SADARUDDIN SHAH RASTADI MNA.</b>					
3.	Construction of Dispensary at Village Fakir Abdullah Mangro U/C Sikandar Abad.	144,000	28,800	1,500	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting & External Development.	60,000	1,200	500	12 Months
	b) Electrification				
4.	Construction of Dispensary at Village Ahsan Abad U/C Choudhko.	2,400,000	48,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	100,000	2,000	500	12 Months
	b) Electrification				
5.	Construction of Dispensary at Village Rasool Bux Azadin U/C Tajjal Taluka Nara.	1,900,000	38,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	100,000	2,000	500	12 Months
	b) Electrification				
6.	Construction of Dispensary at Village Shooka Ali Bhanthrao at Karan U/C Sikandarabad Taluka Nara.	1,440,000	28,800	1,500	12 Months
	a) Civil Work	60,000	1,200	500	12 Months
	b) Electrification				
7.	Construction of Dispensary at Village Rasool Bux Sabito (Near Madani Petrol Pump) U/C Kh-enwari Taluka Nara.	1,900,000	38,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	100,000	2,000	500	12 Months
	b) Electrification				
8.	Construction of Play Ground with Compound wall at Choudhko City Taluka Nara.	1,500,000	30,000	3,000	12 Months
9.	Construction of Monument of Rur Choudhko City Taluka Nara.	500,000	10,000	750	12 Months
<b>ADP SCHEMES</b>					
10.	Construction of Compound wall & Toeris at Sofi Hazrat Fateh Ali Shah Mustabed Taluka Faiz Ganj.	1,500,000	30,000	3,000	12 Months
11.	Construction of Musafir Khan at Village Fakir Zakir Ali Hezbani Deh Kap Taluka Faiz Ganj.	4,000,000	80,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	150,000	3,000	500	12 Months
	b) Electrification				
12.	Renovation of Dargah Gambat Sharif & Construction of Boundary Wall & Musafir Khana Taluka Gambat.	9,500,000	190,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	500,000	10,000	750	12 Months
	b) Electrification	110,000	2,200	500	12 Months
13.	Construction of Community Hall / Meeting Hall at Kharolo Taluka Gambat (Remaining Work).	850,000	17,000	1,500	12 Months
14.	Construction of Compound wall for Graveyard at Village Gagr Taluka Khairpur (Remaining work).				
15.	Construction of Basic Health Unit at Village Mureed Hyder Jalbani Taluka Khairpur.	9,790,000	194,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	470,000	9,400	750	12 Months
	b) Electrification				
16.	Construction of Compound wall Around Colonel Shah Hostel Ground Khairpur.	300,000	6,000	750	12 Months
	a) Internal & External Electrification				
17.	Construction of Gymkhana-Kodiji converted into Community Centre at Kotlaji.	1,200,000	24,000	1,500	12 Months
	a) Internal & External Electrification				
18.	Construction of Compound wall & Musafir Khan, Dargah Shah Mahabo U/C Khairpur Taluka Khairpur.	2,400,000	48,000	3,000	12 Months
	a) Civil Work	100,000	2,000	500	12 Months
	b) Electrification	100,000	2,000	1,500	12 Months
19.	Construction of Compound wall for Graveyard Satyoon-Jo-Qabrstan at Village Allah Bux Kanoobar Taluka Khairpur (Additional Work).	300,000	6,000	3,000	12 Months
20.	Construction of Compound wall for Graveyard Anjuman Hyderi Back Side District Council Hall U/C Jilani Taluka Khairpur.	300,000	6,000	3,000	12 Months
21.	Construction of Compound wall for Graveyard, Dargah Bukhari & Graveyard near Bukhari U/C Bukhari Taluka Khairpur.	1,000,000	20,000	1,500	12 Months
22.	Remaining work Dargah Muhammad Shah Bukhari U/C Jilani Taluka Khairpur.				
<b>MPA PRIORITY PROGRAMME</b>					
<b>PIR SYED MUHAMMAD BACHAL SHAH JILLANI MNA</b>					
23.	Construction of Compound wall for Graveyard at Village Taj Moinustad Jatoi U/C Drib Mehar Shah Taluka Kingri.	200,000	4,000	500	12 Months
24.	Supply of Furniture / Fixture & Air Condition at Library Drib Mehar Shah Taluka Kingri.	2,000,000	40,000	3,000	12 Months
25.	Construction of Seminar Hall, Porch & Main Gate of Library at Drib Mehar Shah Taluka Kingri.	5,500,000	110,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting Compound wall & External Development.	500,000	10,000	750	12 Months
	b) Electrification				12 Months
26.	Extension Work of Dargah Drib Mehar Shah Taluka Kingri.	4,800,000	96,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	200,000	4,000	500	12 Months
	b) Electrification				
<b>MOL NAEEM AHMED KHARAL (MPA)</b>					
27.	Construction of Chani Fakir Community Hall at Khairko City Taluka Gambat.	1,900,000	38,000	3,000	12 Months
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	100,000	2,000	500	12 Months
	b) Electrification				
<b>SYED QAIM ALI SHAH JILLANI (MPA)</b>					
28.	Remaining Work of Malakura Stadium at Shah Ladhani Taluka Khairpur.	3,750,000	75,000	3,000	12 Months
<b>DR. SYEDA NAFISA SHAH JILLANI MNA</b>					
29.	Construction of Ghoushala near Superior Science Collegé Khairpur.	5,000,000	100,000	3,000	12 Months

10.	Construction of Compound wall & Tomb of Sidi Hazrat Fitch Ali Shah Mustabad Taluka Fair Ganj.	1,500,000	30,000	3,000	12 Months
11.	Construction of Musafir Khan at Village Fakir Zakir Ali Hesbani Deh Kup Taluka Fair Ganj.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	4,000,000	80,000	3,000	12 Months
	b) Electrification	150,000	3,000	500	12 Months
12.	Renovation of Dargah Gumbat Sharif & Construction of Boundary Wall & Musafir Khana Taluka Gumbat.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	9,500,000	190,000	3,000	12 Months
	b) Electrification	500,000	10,000	750	12 Months
13.	Construction of Community Hall / Meeting Hall at Khairpur Taluka Gumbat (Remaining Work).	110,000	2,200	500	12 Months
14.	Construction of Compound wall for Graveyard at Village Gagn Taluka Khairpur (Remaining work).	850,000	17,000	1,500	12 Months
15.	Construction of Basic Health Unit at Village Mureed Hydar Jalboni Taluka Khairpur.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	9,700,000	194,000	3,000	12 Months
	b) Electrification	470,000	9,400	750	12 Months
16.	Construction of Compound wall Around Colonel Shah Hostel Ground Khairpur.				
	a) Internal & External Electrification.	300,000	6,000	750	12 Months
17.	Construction of Gymkhana Kordiji converted into Community Centre at Kordiji.				
	a) Internal & External Electrification.	1,200,000	24,000	3,000	12 Months
18.	Construction of Compound wall & Musafir Khana, Dargah Shah Moharir U/C Khairpur Taluka Khairpur.				
	a) Civil Work	2,400,000	48,000	3,000	12 Months
	b) Electrification.	100,000	2,000	500	12 Months
19.	Construction of Compound wall for Graveyard Satiyoo-Jo-Qabrassan at Village Allah Bux Kotohar Taluka Khairpur (Additional Work).	1000000	20000	1,500	12 Months
20.	Construction of Compound wall for Graveyard Anjuman Hyder Back Side District Council Hall U/C Jillani Taluka Khairpur.	3000000	60000	3,000	12 Months
21.	Construction of Compound wall for Graveyard, Dargah Bukhari & Graveyard near Bukhari U/C Bukhari Taluka Khairpur.	3000000	60000	3,000	12 Months
22.	Remaining work Dargah Muhammad Shah Bukhari U/C Jillani Taluka Khairpur.	1000000	20000	1,500	12 Months
<b>MPA PROJECTS PROGRAMME</b>					
<b>PIR SYED MUHAMMAD BAGHAL SHAH JEELANI MNA</b>					
23.	Construction of Compound wall for Graveyard at Village Taj Muhammad Jatoi U/C Drib Mehar Shah Taluka Kingri.	200,000	4,000	500	12 Months
24.	Supply of Furniture / Fixture & Air Condition at Library Drib Mehar Shah Taluka Kingri.	2,000,000	40,000	3,000	12 Months
25.	Construction of Seminar Hall, Porch & Main Gate of Library at Drib Mehar Shah Taluka Kingri.				
	a) Civil Work i/c Water Supply, Sanitary Fitting Compound wall & External Development.	5,500,000	110,000	3,000	12 Months
	b) Electrification	500,000	10,000	750	12 Months
26.	Extension Work of Dargah Drib Mehar Shah Taluka Kingri.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	4,800,000	96,000	3,000	12 Months
	b) Electrification	200,000	4,000	500	12 Months
<b>MR. NAEEM AHMED KHARAL (MPA)</b>					
27.	Construction of Chani Fakir Community Hall at Khuhra City Taluka Gumbat.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	1,900,000	38,000	3,000	12 Months
	b) Electrification	100,000	2,000	500	12 Months
<b>SYED QAIM ALI SHAH JILLANI (MPA)</b>					
28.	Remaining Work of Mahkha Stadium at Shah Ladhani Taluka Khairpur.	3,750,000	75,000	3,000	12 Months
<b>DR. SYEDA NAFISA SHAH JILLANI MNA</b>					
29.	Construction of Ghoshala near Superior Science College Khairpur.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	5,000,000	100,000	3,000	12 Months
	b) Electrification	500,000	10,000	750	12 Months
30.	Construction of Musafir Khana at Shah Ladhani U/C Meei Taluka Khairpur.				
	a) Civil Work i/c Water Supply, Sanitary Fitting, Compound wall & External Development.	1,900,000	38,000	3,000	12 Months
	b) Electrification	100,000	2,000	500	12 Months
31.	Construction of Compound wall & C.C Topping of Pir Shah Bhagio Taluka Khairpur.				
	a) Civil Work	1,900,000	38,000	3,000	12 Months
	b) Electrification	100,000	2,000	500	12 Months
32.	Construction of Thalasemia Centre / Blood Bank at Khairpur.				
	a) Civil Work (Additional Work)	1,200,000	24,000	1,500	12 Months
	b) Internal / External Water Supply & Sanitary Fitting.	695,000	13,900	1,500	12 Months
	c) Internal Electrification	620,000	12,400	1,500	12 Months
33.	Improvement of Mazar i/c Construction of Lavatory Block, Lawn & Walking Track at Village Ustad Atta Muhammad Hami at Deh Sohn Kanastia Taluka Kotdiji. (Additional work).	6,000,000	120,000	3,000	12 Months
<b>KHAIRPUR PROJECTS</b>					
34.	Rehabilitation of District Council Medical Dispensary, Main Building Compound wall, External Development, Water Supply & Sanitary Fittings at Siddique Kalhoor Taluka Sobhodoro.	3,700,000	74,000	3,000	12 Months
35.	Rehabilitation of Maternity Home at Khawal Abad Taluka Sobhodoro.	3,200,000	64,000	3,000	12 Months
36.	Rehabilitation Construction / Re-Construction of Veterinary Hospital / Dispensary and Center at Khawal Abad Taluka Gumbat.	3,400,000	68,000	3,000	14 Months
37.	Rehabilitation Construction / Re-Construction of Veterinary Hospital / Dispensary and Centre at Ahadul Karim Khawal Taluka Sobhodoro.	3,400,000	68,000	3,000	14 Months
<b>PEOPLES WORKS PROGRAMME-II</b>					
38.	Rehabilitation / Reconstruction of Musafir Khana Village Dar Muhammad Jansen, Deh Jamra, U/C Jado Wahon Taluka Gumbat.				
	a) Civil Work	950,000	19,000	1,500	12 Months
	b) Electrification	100,000	2,000	500	12 Months
39.	Earth Filling / Leveling Drainage Scheme Development of Park Deh Jamra U/C Jado Wahon Taluka Gumbat.	600,000	12,000	1,500	12 Months

The bid documents along with lists of locations can be purchased from the office of the undersigned from the date publication up to 01-05-2012 from 9:00am to 4:00 pm. The bids shall be received back on or before 02-05-2012 up to 2:30pm and opened on the same day i.e. 02-05-2012 at 3:00pm in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bids must be accompanied with the prescribed bid security in shape of pay order or call deposit in the name of undersigned.

The bids shall be evaluated on single stage one envelope method of SPPRA-2010. The conditional, blank & incomplete tenders will be rejected. Any tender received after the prescribed due date / time will not be entertained. The competent authority reserves the right of canceling the process with relevant provision of SPPRA-2010. If the tendered works remain un-responded, the same shall be issued and opened as per scheduled given under:-

S#	Description	Date	Time
i)	The last date of issue (Sale) of tenders up to	04-05-2012	3:50 pm
ii)	The Date of receipt of Tenders	05-05-2012	2:30 pm
iii)	Date of Opening of Tenders (i.e. opening tender box) before the tender committee / purchase committee and the intending bidders.	05-05-2012	3:00 pm

Registration with Pakistan Engineering Council is not required for works costing below 2.5 Million.

INF-KRY/No.1601/12

E. Tribune  
14/04

**EXECUTIVE ENGINEER**  
(Buildings) Works & Services  
Department Khairpur