

Ph# 0297-861840

NO.TC/G-55/ *S25* /2012

Dated: *24* -04-2012

NOTICE INVITING TENDERS.

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested person / suppliers / contractors / companies on B-I forms for execution / procurement of the following works.

SR. / ADP #	NAME OF WORK	ESTIMATED COST	BID SECURITY	COMPLETION PERIOD
	AS PER SEPARATE SHEET ATTACHED .			

1. The intended participants/contractors can purchase the separate set of tenders on any working day from appearance of the N.I.T in the News Papers / Web Site on payment of tender fee of Rs. 2000/00 for each tender (Non-Refundable) up to **15-05-2012 @ 12:00 Noon** and same will be received back & opened on **15-05-2012 @ 3.00 PM** in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
2. Eligibility condition for intending participants are as under:-
 - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of Tender amount of each work.
 - (ii) Bio Data of Engineers & Technical staff working with the firm.
 - (iii) Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers.
 - (iv) List of work in progress indicating cost of each work and copy of letter of award of work.
 - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional are Telegraphs Tender will be entertained.
 - (vii) No Tender with out Bid Security will be considered.
 - (viii) In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.No.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender upto 19-05-2012 @12.00 Noon	Tender will be received back & opened at 3:00 PM on same date i.e 19.05.2012 .
02	Sale of Blank Tender upto 23-05-2012 @12.00 Noon	Tender will be received back & opened at 3:00PM on same date i.e upto 23.05.2012 .

- (ix) The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5. The bidders should submit Bid Security as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
6. Affidavit to the effect that the firm / contractor have not been black list previously by any executing agency.
7. Affidavit with effect that all documents / particulars / information furnished are true and correct.
8. In case of firm, list of partners /Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of Attorney. In case of being sole proprietors such under tacking on affidavit be furnished.
9. In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN

Sindh Public Procurement Regulatory Authority Govt. of Sindh
 No. 11960 MA
 Date: 11/04/2012

LIST OF WORKS .

S.NO. / PSDP NO.		NAME OF SCHEME	Rs. In million		Time for completion .
			Estimated cost	Earnest Money / Bid Security .	
1	2	3	4	5	
01	01	Const. of 24 RFT Bridge over Luari Drain along road Badin Kadhan road mile 12/0 to village Liyar Ghirano via Abdul Rahim Machi & Haji Mohammad Rahim chang @ mile 5/0.	3.5000	0.0700	6 Months .
02	26	Construction of road from Army Bye pass road @ point Qabil Jokhiyo to village Pir Bux Mughairy mile 0/6- 1/3 (1.00 KM).	5.0000	0.1000	12 months.
03	34	Construction/Improvement road from Kazia Wah Bridge inspection path upto Khoski Bypass Bridge Mile 0/0-0/3 L/Side (Remaining work) and mile 0/0-0/3 R/Side .	6.0000	0.1200	12 months.
04	37	Construction/Improvement of road from Kazia Wah Bridge inspection path upto Army Suggar Mill Bypass road mile 0/0-01/+440' (L/side) & mile 0/0-0/1+440' (R/side).	4.5000	0.0900	12 months.
05	44	Improvement of road from Sunni Ghuni to Mithi Mori road Mile 1/2 - 1/7	4.0000	0.0800	12 months.
06	45	Improvement of road from Kadhan to Abdul Sattar Boohar road mile 2/3 - 2/5 & 3/6 - 4/1 (1.00 km)	4.0000	0.0800	12 months.
07	46	Construction of road from Wakeel Mori to More Shakh mile 1/2 - 1/5 l/c approaches (Remaining work).	4.0000	0.0800	12 months.
08	75	Const. of road from Dubi Regulator to village Haji Chaker Mehari mile 0/0-0/3.(0.60 KM) (Remaining work).	0.6000	0.0120	02 months.
09	84	Construction of road from Kario Khorwah Dubi Reguletor road to village Wadero Khuda Dino Samo Mile 1/2 - 1/7 (Remaining work).	4.0000	0.0800	12 months.
10	98	Const. of road from Golarchi Ahmed Rajo road to Chak No.36 village Asghar Gujjar mile 0/5-1/3.(Remaining work).	4.5000	0.0900	12 months.
11	108	Repair / Reconditioning of road from Talhar Sajjan Sawai road to village Yousif Buriro mile 0/5 - 0/7.(0.40 KM).	1.3750	0.0275	6 Months .
12	115	Const. of road from Mohammad Siddique Korai to Mehro Bhurgari Mile 2/2-2/4 (0.40KM).	2.0000	0.0400	6 Months .
13	117	Const. of Pucca road from Phurdo Jamali to Malik Wah Tail Mori via Qazi Surhyo Rahookro UC Saeedpur Mile 0/5- 1/3 (1.20 KM) (Remaining work)	5.0000	0.1000	12 months.
14	118	Construction of Road for Taluka Talhar.(i) Const. of road from Rip Stop to village Molvi Mohd. Qasim Jamali mile 0/0-0/5.(1.0 KM)	5.0000	0.1000	12 months.
15	122	Improvement of road from Rajo Khanani to Shaikhani Regulator mile 0/5 -1/2.(1.0 KM).	3.0000	0.0600	6 Months .
16	123	Improvement of road from Khadaro to Ghulam Shah mile 3/7 - 3/2	3.5000	0.0700	6 Months .
17	146	Const. of road from Pangrio Jhudo road Jam Pitafi stop to Jam Pitafi Otaque via Basar Rebari mile 2/2- 2/5.(0.60 KM).	3.0000	0.0600	6 Months .
18	162	Repair of 56 RFT Bridge over scape Mori Kadhan to Mithi Mori road @ mile 4/5	2.2000	0.0440	6 Months .
19	162	Const. of 3' span Culverts (2 Nos). along approaches of 70 RFT Bridge over Sher Wah along Bajari Sharif road opposite village Umar Mehari RD-13.	0.3000	0.0060	6 Months .
20	165	Widening & Reconditioning of roads District Badin.Improvement of road from Civil Hospital to Seerani road via District Council mile 0/0- 0/3 .	4.5000	0.0900	6 Months .

LIST OF WORKS .

S.NO. / PSDP NO.	NAME OF SCHEME	Rs. In million		Time for completion .	
		Estimated cost	Earnest Money / Bid Security .		
1	2	3	4	5	
21	168	Construction of road for Taluka Matli - (i) Construction of road from Hero Talpur to village Mobhar Talpur mile 0/0- 0/5 (1.00 KM)	5.0000	0.1000	12 months.
22	168	Construction of road for Taluka Matli - (ii) Construction of road from Shesh Mehal Dando Bridge link road Imam wah Janubi Bridge to village Khalifo Allah Bachayo Talpur mile 0/0-0/2 (0.40 KMs).	2.0000	0.0400	6 Months .
23	169	Widening & Reconditioning of roads Taluka Matli. Improvement of road from Matli Tando Ghulam Ali road to village Saeed Khan Talpur mile 0/0-0/5 (1.00 KM)	4.0000	0.0800	12 months.
24	170	Construction of road for Taluka Talhar . Construction of road from Talhar Tando Bago road at point Chaneri to Dargah Hot Fakir mile 0/0-0/6 (1.20 Kms) .	8.0000	0.1600	12 months.
25	171	Widening & Reconditioning of roads Taluka Talhar . Improvement of Saeedpur Ghulam Shah road mile 7/2- 8/0	5.0000	0.1000	12 months.
26	172	Construction of roads for Taluka Tando Bago. Construction of road from Bakhsho Lund to village Saman Sarkar via Usman Hajjam mile 0/0- 0/5 .	5.0000	0.1000	12 months.
27	174	Construction of roads for Taluka S.F.Rahu . Construction of road from Tarai Dadharko road to village Kando Otho mile 0/0- 0/5 (1.0 KM).	5.0000	0.1000	12 months.
28		Improvement of road from Badin Khoski road to village Mojhan Khoso mile 0/0- 2/0 (in portions).	5.0780	0.102	6 Months .
29		M&R to road from Bhugra Memon to Rupa Mari (Repair of 3 No. culverts).	0.2000	0.0040	Upto June 2012
30		M&R to road from Rupa Mari to Behadami (Repair of 3 No. culverts).	0.2250	0.0045	Upto June 2012
31		M&R to road from Seerani Bhugra Memon road to village Saboo Khan (Repair of Culvert).	0.1000	0.0020	Upto June 2012
32		M&R to road from Mirza Sugar Mills to Liyar Ghirano road (Repair of Culvert).	0.1000	0.0020	Upto June 2012
33		M&R to road from Arbab Farm to village Jumo Abro (Repair of 10 Rft Bridge).	0.3500	0.0070	Upto June 2012
34		M&R to road from Saeedpur to Ghulam Shah road (Repair of Culverts) .	0.6000	0.0120	Upto June 2012
35		M&R to road from Dabharo to Khadaro (Repair of Culverts) .	0.4000	0.0080	Upto June 2012
36		M&R Talhar By Pass road from Hyd: Badin road to Bawani Sugar Mills (Earthwork on Berms / Cut) .	0.1000	0.0020	Upto June 2012
37		M&R to road from Sangi Pharho to Khairpur Gambo (Repair of Culverts) .	0.3000	0.0060	Upto June 2012


EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN