



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/1086 of 2012

Dated: 21 / 04 / 2012

TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS

NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II are invited as per SPPRA Rules 2010 from the interested persons / suppliers / company's / firms, meeting the eligibility criteria for procurement of the following works.

LIST OF WORKS

S.#	Name of Work	Estimated Cost in Million	Earnest money at the rate of 2% Bid price	Tender Fee	Time for completion
CONSTRUCTION OF SMALL ROADS UNDER BLOCK ALLOCATION 2011-12 PROGRAMME					
1	Construction of road from Phulji Chowdagi road to Dargah Muhammad Shah near Tajo Panhwar mile 0/0-0/4	0.700	14,000	1000	06 Months
2	Construction of road from Bego Dero road to village Garhi Laghari mile 0/0-0/2 (Phase-I)	2.400	48,000	2000	06 Months
3	Construction of road from Bhan Johi road to village Dost Muhammad Panhwar mile 0/0-03 (Phase-I)	3.100	62,000	3000	06 Months
4	Construction of road from Thariri Jado Shaheed Gaj Banglow road to village Sadar Panhwar mile 0/0-0/2	1.980	39,600	1500	06 Months
5	Construction of road from Thariri Jado Shaheed Gaj Banglow road to village Lashkar Bhurgeri mile 0/0-0/2 (Phase-I)	2.100	42,000	2000	06 Months
CONSTRUCTION OF SMALL ROADS UNDER BLOCK ALLOCATION 2011-12 PROGRAMME UC MURADABAD, KHUDABAD, YAR MUHAMMAD KALHORO, SIYAL & PIPRI TALUKA DADU.					
6	Construction of road from Dadu Johi road to village Meer Hassan Lund road up to Sonmiani road mile 0/0-0/4	4.800	96,000	3000	12 Months
7	Improvement of road for village Khera Abro mile 0/0-0/3	2.800	56,000	2000	06 Months
8	W/R of road from Dadu Moro Bye Pass to Panj More over Inspection Path of Dadu Canal i/c Masonary Structure mile 0/0-1/0	12.100	242,000	3000	12 Months
9	Construction of road from Saleh Jamali to Baloo Jamali mile 0/0-0/2	2.200	44,000	2000	06 Months
10	Construction of road from village Haji Hashim Muridani U/C Muradabad mile 0/1+330-0/7	6.200	124,000	3000	12 Months
11	Construction of road from village Muhammad Essa Lund U/C Muradabad mile 0/1-0/6	5.350	107,000	3000	12 Months
12	Construction of road from Tharo Khan Mangrejo U/C Khudabad mile 0/1-0/3.	2.350	47,000	2000	06 Months
13	Construction of road from village Mushtaque Jamali to Arab Panhwar mile 0/2+330-0/5+330.	3.300	66,000	3000	06 Months

S.#	Name of Work	Estimated Cost in Million	Earnest money at the rate of 2% Bid price	Tender Fee	Time for completion
14	Construction of Road for village Changlani U/C Muradabad mile 0/1-0/2+330	3.000	60,000	3000	06 Months
15	Construction of road for village Muhammad Guramani U/C Khudabad mile 0/1-0/5	4.300	86,000	3000	06 Months
16	Construction of road for Road @ village Samtani UC Yar Muhammad Kalhoro mile 0/1-0/3	2.200	44,000	2000	06 Months
17	Construction of road for village Muhabbat Jalbani U/C Yar Muhammad Kalhoro mile 0/1-0/2	1.150	23,000	1500	06 Months
18	Construction of road for village Imam Bux Bhand U/C Yar Muhammad Kalhoro mile 0/1-1/0	7.950	159,000	3000	12 Months
19	Construction of road for village Ali Asghar Lund U/C Pipri mile 0/1-0/3	2.700	54,000	2000	06 Months
20	Construction of road from village Hakeem Muhammad Saleh Panhwar U/C Siyal mile 0/1-0/2+330	1.700	34,000	1500	06 Months
21	Construction of road from village Shah Muhammad to Fazul Jamali U/C Siyal mile 0/1+330-0/5	3.600	72,000	3000	06 Months
22	Construction of Road & C.C Block @ village Jhallo Noorja road to village Jakh Raja U/C Siyal mile 0/0-0/2	1.150	23,000	1500	06 Months
23	Construction of road from village Ameenani to Rato Khokhar U/C Khudaabad mile 0/1-1/0	7.950	159,000	3000	12 Months
24	Improvement of road from Police Station Ameenani to House of Syed Ghulam Hussain Shah via Jamia Mosque Ameenani Shareef mile 0/0-0/1+330	1.150	23,000	1500	06 Months
CONSTIT: OF SMALL CULVERTS/BRIDGES FOR VARIOUS VILLAGES OF UC PIPRI, MURADABAD, SIYAL, KHUDABAD & YAR MUHAMMAD KALHORO TALUKA DADU 2008-09 PROGRAMME					
25	Construction of 11' Rft Bridge over Phakka Minor near village Raheem Khan Lund	0.700	14,000	1000	03 Months
26	Construction of 13' Span Bridge near village Chakrani Lund	0.800	16,000	1000	03 Months
27	Construction of 18' Span Bridge over Daim Branch near village Makiki	0.900	18,000	1000	03 Months
CONSTIT: OF SMALL ROADS IN TALUKA K.N.SHAH 2011-12 PROGRAMME					
28	Construction of road from Abdullah Chandio road to Qaimdin Chandio village mile 0/0-0/2	2.400	48,000	2000	06 Months
CONSTIT: OF SMALL ROADS IN TALUKA MEHAR 2011-12 PROGRAMME					
29	Construction of road from Pateji Regulator to Mehar Faridabad road mile 3/0 via Gnaja Saeed jo Goth along side of Kakol Branch mile 1/0-1/7	7.500	150,000	3000	12 Months
30	Construction of road from Wadha road to Shareef Junejo village mile 0/0-0/2+330 (0.50 KM)	3.700	74,000	3000	06 Months

- 1 The tender will be issued to suppliers / contractors / on payment of cost of printing & providing documents for a non-refundable fee. The tender documents will be issued upto **14.05.2012** The tenders dully filled in properly and sealed in an envelope will be received back **16.05.2012** at **01:00 pm** and will be opened on the same day at **02:00 pm** at the office of the Executive Engineer Highways Division Dadu in the presence of Tender opening / Evaluation Committe and the Bidders of their authorized representative who wish to be present.
- 2 Tenders if could not be opened on the due date the same will be opened on the next day, In case of undersigned is out of Head Quarter.
- 3 In case of no response in 1st attempt, the next date of issuance, receiving back / opening shall be as follows:

ATTEMPT	DATE OF ISSUE	DATE OF OPENING
Second Attempt	23/05/2012	24/05/2012
Third Attempt	04/06/2012	05/06/2012

TERMS AND CONDITION OF THE TENDER

- Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).
- Copy of NTN Certificate.
- The Earnest money/bid security will be required at the time of submission of tender / bid documents.
- Conditional Tender shall not be entertained.
- The procuring agency may reject all or any bids subject to the relevant provision of (SPPRA) Rules 2010.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1 The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2 The Deputy Commissioner Dadu.
- 3 The Director Information Advertisement , Public Relation Department , Government of Sindh , Block 96. Sindh Secretariat Building. Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindhi, Urdu & English.
- 4 The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already e-mailed to www.pprasindh.gov.pk from e-mail address of do_roads_dadu@yahoo.com.
- 5 The Superintending Engineer (Works & Services) Dadu.
- 6 The Executive Engineer Buildings / Education Works Dadu.
- 7 The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8 Copy CB / DB (Local).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**