

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
DISTRICT KAMBER-SHAHDADKOT

No. TC \ G-55 \ 504 \ 2012
Dated: 30/05/2012

NOTICE INVITING TENDERS

Sealed Tenders are invited from the interested persons/suppliers/contractors/ companies / Pre-qualified firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders on payment of tender fee for each work upto 18-05-2012 during office hours on production of Call Deposit; No tender will be entertained without Call Deposit.
2. The Tender will be received on 21-05-2012 upto @ 1.00 PM and will be opened on same day @ 2:00 PM in the presence of Superintending Engineer, Works and Services Department, Kamber-Shahdadkot / District Accounts Officer, District Kamber-Shahdadkot and the undersigned as Committee members intending contractors who wish to be present on the occasion or their representatives. If Tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS


<u>Date of issue</u>	<u>Date of opening</u>
2 nd : <u>24-05-2012</u>	<u>25-05-2012</u>
3 rd : <u>01-06-2012</u>	<u>04-06-2012</u>

3. Eligibility conditions for intending participants under PPRA 2004 are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work.
 - Bio data of Engineers and Technical Staff working with the firm.
 - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.
 - List of works in progress indicating cost of each work and copy of letter of award of work/work orders.
 - List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
 - In case of works below Rs.2.500 Million registration with PEC is not required.
4. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of Call Deposit prepared from the scheduled Bank in favour of the undersigned.

SPPRA INWARD COPY
No. 1260
Dated: 30/05/2012
Sindh Public Procurement
Regulatory Authority
Karachi


MR

7. Affidavit to the effect that the Firm/ Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents / particulars / information furnished are true and correct:
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The Competent Authority reserves the right to reject any or all the Tenders subject to relevant provisions of PPRA Rules-2004.
11. Conditional Tender will not be entertained.
12. List of work also can be seen on Government of Sindh website. www.sindh.gov.pk.


Executive Engineer
Highways Division
Kamber-Shahdadkot

COPY FORWARDED WITH COMPLIMENTS TO:-

1. *The Deputy Commissioner, Kamber-Shahdadkot for favour of kind information please.*
2. *The Superintending Engineer, Works and Services Department, Kamber-Shahdadkot for favour of kind information please.*
3. *The Secretary, I.T Department Government of Sindh new Secretariat 1st Floor Karachi. He is requested to kindly allow our list of works on Government of Sindh website as per Policy under PPRA 2004.*
4. *The Director PPRA Sindh at Barrack Sindh Secretariat Karachi for information.*
5. *Director of Information Public Relation Department (Advertisement) section Block No. 98 Sindh Secretariat Karachi alongwith 6 (Six spare copies for publication in one insertion in the leading News Paper.*
6. *Executive Engineer, Highways Division, Larkana for information & wide publicity Assistant Engineer's (all) under Highways Shahdadkot @ Kamber for submit the Estimate / Schedule 'B' of the works immediately.*
7. *Divisional Head Clerk / Head Draftsman for information.*
8. *Notice Board.*


Executive Engineer
Highways Division
Kamber-Shahdadkot

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
DISTRICT KAMBER-SHAHDADKOT**

No. TC \ G-55 \ 504 2012
Dated: 30 / 04 / 2012


LIST OF WORKS

S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
WEB SITE (EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DISTRICT KAMBER-SHAHDADKOT @ KAMBER)					
1	Construction of Bridges, Culverts & Retaining Walls in Talukas Miro Khan, Shahdadkot & Kamber of District Kamber-Shahdadkot (Mahi Makool Retaining Wall) (Rehb).	1.000	0.020	1500	12 Months
2	Construction of road Hasulla Mugheri Mohalla Dr. Muhammad Siddique Mugheri to Ali Muhammad Mugheri house (Taluka Kamber).	1.000	0.020	1500	12 Months
3	Construction of Bridge Patuja Shah to village Muhammad Azeem Magsi (Taluka Shahdadkot).	0.500	0.010	750	12 Months
4	Construction of Bridge over Patuja Shakh to Allah Wasayo Khoso (Taluka Qubo Saeed).	0.500	0.010	750	12 Months
5	Construction of Bridge over Eden Wah near village Gul Muhammad Jarwar (Taluka Shahdadkot).	1.000	0.020	1500	12 Months
6	Construction of Bridge at village Allah Rakhio Buledi (Taluka Shahdadkot).	0.500	0.010	750	12 Months
7	Construction of Bridge at village Sadique Jamali (Taluka Shahdadkot).	0.500	0.010	750	12 Months
8	Re-decking of 3.0'ft Span Bridge along Warah Khandoo road (Taluka Warah).	0.300	0.006	750	12 Months
9	Construction of Retaining Wall along Waggan Warah road to village Pir-Jo-Kot (Taluka Warah).	0.500	0.010	750	12 Months
10	Re-decking of Slab along Chowdero Deera road 3.0'ft Span (2 Nos.) (Taluka Warah).	0.300	0.006	750	12 Months
11	Re-decking of 3.0'ft Span Culvert along Bido Mugheri road (1 Nos.) (Taluka Warah).	0.200	0.004	500	12 Months
12	Construction of Retaining Wall (300'Rft) at Kamber Drigh Ghaibi Dero to village Lakha (Taluka Kamber).	0.500	0.010	750	12 Months
13	Re-decking of 3.0'ft Span Culvert at Drigh Ghaibi Dero road to Phall Qaim Khan village (Taluka Kamber).	0.100	0.002	500	12 Months
14	Construction of Retaining Wall (400'Rft) along road Sher Muhammad Maheri (Taluka Miro Khan).	0.600	0.012	1500	12 Months
15	Re-decking of 3.0'ft Span Culvert along road from Arzi Bhutto to Hyder Chandio (2 Nos.) (Taluka Miro Khan).	0.450	0.009	750	12 Months
16	Re-decking of 3.0'ft Span Culvert along road Kamber Shahdadkot road Bathi Hakra (1 Nos.) (Taluka Miro Khan).	0.300	0.006	750	12 Months
17	Re-decking of 3.0'ft Span Culvert along road from Miro Khan to Thoof Chousool Bhand Chowk road (2 Nos.) (Taluka Miro Khan).	0.400	0.008	750	12 Months
18	Construction of 3.0'ft Span Culvert at village Behram (Taluka Miro Khan).	0.300	0.006	750	12 Months
19	Construction of 6.0'ft Span Culvert along road from Buthi to Behram (Taluka Miro Khan)	0.300	0.006	750	12 Months
20	Construction of 3.0'ft Span Culvert at village Nau Tharo (Taluka Miro Khan).	0.150	0.003	500	12 Months
21	Construction of C.C. Blocks and C.C. Drains at Mohalla Dr. Ghualm Hussain.	0.500	0.010	750	12 Months
22	Construction of C.C. Blocks and C.C. Drains at village Chakiyani.	0.400	0.008	750	12 Months
23	Construction of C.C. Blocks and C.C. Drains at Mohalla Syed Inayat Shah.	0.500	0.010	750	12 Months
24	Construction of C.C. Blocks and C.C. Drains at Mohalla Syed Inayat Shah & Various streets.	0.400	0.008	750	12 Months

S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
25	Construction of C.C. Blocks and C.C. Drains at village Dr. Mehboob Shah.	0.500	0.010	750	12 Months
26	Construction of C.C. Blocks and C.C. Drains at village Dr. Mehboob Shah & various streets.	0.400	0.008	750	12 Months
27	Construction of C.C. Blocks and C.C. Drains at Sirai Punhal Khan Mastoi Mohalla.	0.500	0.010	750	12 Months
28	Construction of C.C. Blocks and C.C. Drains at Sirai Punhal Khan Mastoi Mohalla & various streets.	0.400	0.008	750	12 Months
29	Construction of C.C. Blocks and C.C. Drains at village Raees Abdul Karim Khan Chandio.	0.500	0.010	750	12 Months
30	Construction of C.C. Blocks and C.C. Drains at village Aitbar Khan Chandio & various streets.	0.400	0.008	750	12 Months
31	Construction of C.C. Blocks and C.C. Drains at village Ghulam Ali Khan Leghari.	0.500	0.010	750	12 Months
32	Construction of C.C. Blocks and C.C. Drains at village Ghulam Ali Khan Leghari & various streets.	0.400	0.008	750	12 Months
33	Construction of C.C. Blocks and C.C. Drains at village Mir Shahnawaz Khan Magsi.	0.500	0.010	750	12 Months
34	Construction of C.C. Blocks and C.C. Drains at village Mir Shahnawaz Khan Magsi & various streets.	0.400	0.008	750	12 Months
35	Construction of C.C. Blocks and C.C. Drains at village Muhammad Khan Bhutto/Mohalla Khushi Muhammad Bhutto.	0.500	0.010	750	12 Months
36	Construction of C.C. Blocks and C.C. Drains at village Muhammad Anwar Bhutto.	0.400	0.008	750	12 Months
37	Construction of C.C. Blocks and C.C. Drains at village Merhoom Advocate Ghulam Hyder Jarwar.	0.500	0.010	750	12 Months
38	Construction of C.C. Blocks and C.C. Drains at village Merhoom Advocate Ghulam Hyder Jarwar & various streets.	0.400	0.008	750	12 Months
39	Construction of C.C. Blocks and C.C. Drains at village Merhoom Muhammad Ali Jarwar.	0.500	0.010	750	12 Months
40	Construction of C.C. Blocks and C.C. Drains at village Shoukat Ali Jarwar & various streets.	0.400	0.008	750	12 Months
41	Construction of C.C. Blocks and C.C. Drains at village Manzoor Khan Jamali.	0.500	0.010	750	12 Months
42	Construction of C.C. Blocks and C.C. Drains at village Manzoor Khan Jamali & various streets.	0.400	0.008	750	12 Months
43	Construction of C.C. Blocks and C.C. Drains at village Muhammad Waris Khan Mastoi.	0.500	0.010	750	12 Months
44	Construction of C.C. Blocks and C.C. Drains at village Muhammad Waris Khan Mastoi & various streets of village.	0.400	0.008	750	12 Months
45	Construction of C.C. Blocks and C.C. Drains at village Zafarullah Khan Brohi.	0.500	0.010	750	12 Months
46	Construction of C.C. Blocks and C.C. Drains at various streets of village Zafarullah Khan Brohi.	0.400	0.008	750	12 Months
47	Construction of C.C. Blocks and C.C. Drains at village Muhammad Yousif Admani.	0.500	0.010	750	12 Months
48	Construction of C.C. Blocks and C.C. Drains at various streets of village Muhammad Yousif Admani.	0.400	0.008	750	12 Months
49	Construction of C.C. Blocks and C.C. Drains at village Sirai Sajjad Hussain Soomro.	0.500	0.010	750	12 Months
50	Construction of C.C. Blocks and C.C. Drains at various streets of village Sirai Sajjad Hussain Soomro.	0.400	0.008	750	12 Months
51	Construction of C.C. Blocks and C.C. Drains at village Zawar Khan Leghari.	0.500	0.010	750	12 Months
52	Construction of C.C. Blocks and C.C. Drains at village Zawar Khan Leghari & various streets.	0.400	0.008	750	12 Months
53	Construction of C.C. Blocks and C.C. Drains at village Dhing Abdul Qadir Khoso Mohalla.	0.500	0.010	750	12 Months

S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
54	Construction of C.C. Blocks and C.C. Drains at various streets of village Dhing Abdul Qadir Khoso Mohalla.	0.400	0.008	750	12 Months
55	Construction of C.C. Blocks and C.C. Drains at village Mastoi.	0.500	0.010	750	12 Months
56	Construction of C.C. Blocks and C.C. Drains at Mohalla Fakir Juman Leghari.	0.400	0.008	750	12 Months
57	Construction of C.C. Blocks and C.C. Drains at village Gul Hassan Khan Brohi.	0.500	0.010	750	12 Months
58	Construction of C.C. Blocks and C.C. Drains at village S.H.O Ghulam Hyder.	0.400	0.008	750	12 Months
59	Construction of C.C. Blocks and C.C. Drains at city Shahdadt Kot Qubo road Rind Mohalla.	0.500	0.010	750	12 Months
60	Construction of C.C. Blocks and C.C. Drains at city Shahdadt Kot Qubo road Gujar Mohalla.	0.400	0.008	750	12 Months
61	Construction of C.C. Blocks and C.C. Drains at village Rahim Bux Brohi.	0.500	0.010	750	12 Months
62	Construction of C.C. Blocks and C.C. Drains at various streets of village Rahim Bux Brohi.	0.400	0.008	750	12 Months
63	Construction of C.C. Blocks and C.C. Drains at village Nek Muhammad Brohi.	0.500	0.010	750	12 Months
64	Construction of C.C. Blocks and C.C. Drains at village Nek Muhammad Brohi & various streets.	0.400	0.008	750	12 Months
65	Construction of C.C. Blocks and C.C. Drains at Mohalla Saifullah Colony, near Saifullah Mosque.	0.200	0.004	500	12 Months
66	Improvement of C.C. Blocks and C.C. Drains in village Mehboob Jo Bungalow.	0.600	0.012	1500	12 Months
67	Improvement of C.C. Blocks and C.C. Drains at various streets of village Mehboob Jo Bungalow.	0.700	0.014	1500	12 Months
68	Improvement of C.C. Blocks and C.C. Drains in Mehboob Jo Bungalow & various mohallas.	0.700	0.014	1500	12 Months
69	Construction of C.C. Blocks and C.C. Drains at Chandia and Kumbhar Mohalla.	0.700	0.014	1500	12 Months
70	Improvement of C.C. Blocks and C.C. Drains in village Abri U/C Jean Abro.	0.500	0.010	750	12 Months
71	Improvement of C.C. Blocks and C.C. Drains in various streets of village Abri U/C Jean Abro.	0.500	0.010	750	12 Months
72	Improvement of C.C. Blocks and C.C. Drains in village Masoo Bhutto U/C Khairpur Jusso.	0.500	0.010	750	12 Months
73	Improvement of C.C. Blocks and C.C. Drains in various streets of village Masoo Bhutto U/C Khairpur Jusso.	0.500	0.010	750	12 Months
74	Improvement of C.C. Blocks and C.C. Drains in Channa Mohalla.	0.500	0.010	750	12 Months
75	Improvement of C.C. Blocks and C.C. Drains in village Ansari Mohalla, Bhatti Mohalla.	0.500	0.010	750	12 Months
76	Construction of C.C. Blocks and C.C. Drains at village Mundho Chandio.	0.500	0.010	750	12 Months
77	Construction of C.C. Blocks and C.C. Drains at village Mundho Chandio & various streets.	0.500	0.010	750	12 Months
78	Improvement of Wall around Grave Yard in village Thoof Chousool	1.000	0.020	1500	12 Months
79	Construction of C.C. Blocks and C.C. Drains at village Dittal Abro.	0.850	0.017	1500	12 Months
80	Construction of C.C. Blocks and C.C. Drains at village Chango.	0.500	0.010	750	12 Months
81	Construction of C.C. Blocks and C.C. Drains at village Chango & various streets.	0.500	0.010	750	12 Months
82	Construction of C.C. Blocks and C.C. Drains at village Siddique Ghanvance U/C Muradi Taluka Nasirabad.	0.800	0.016	1500	12 Months

S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
83	Construction of C.C. Blocks and C.C. Drains at various streets of village Siddique Ghanvance U/C Muradi Taluka Nasirabad.	0.700	0.014	1500	12 Months
84	Construction of C.C. Blocks and C.C. Drains at Khuda Bux Wahucho U/C Mounder Lakha Taluka Nasirabad.	0.700	0.014	1500	12 Months
85	Construction of C.C. Blocks and C.C. Drains at various streets of Khuda Bux Wahucho U/C Mounder Lakha Taluka Nasirabad.	0.800	0.016	1500	12 Months
86	Construction of C.C. Blocks and C.C. Drains in village Rasool Bux Gun, U/C Miandad Chinjni Taluka Nasirabad.	0.983	0.020	1500	12 Months
87	Construction of C.C. Blocks and C.C. Drains at village Pechuho U/C Lalu Raunk Taluka Warah.	1.000	0.020	1500	12 Months
88	Construction of C.C. Blocks and C.C. Drains at village Ghulam Mustafa Bughio U/C Khandoo Taluka Warah.	0.500	0.010	750	12 Months
89	Construction of C.C. Blocks and C.C. Drains at Waggan City U/C Waggan Taluka Warah.	0.500	0.010	750	12 Months
90	Construction of C.C. Blocks and C.C. Drains at Faqir Allah Dino Mohalla U/C Waggan Taluka Warah.	0.500	0.010	750	12 Months
91	Construction of C.C. Blocks and C.C. Drains at various streest of Waggan City U/C Waggan Taluka Warah.	0.500	0.010	750	12 Months
92	Construction of 12" Dia Pipe Culvert at village Bashir Ahmed Khoso (ADP Program 2011-2012).	0.050	0.001	300	12 Months
93	Construction of 3.0'ft Span Culvert from Gharhi Khairo road to villge Rahim Bux Jamali.	0.176	0.004	500	12 Months
94	Construction of 6.0'ft Span Culvert from Patuja Shakh to Essa Khan Magsi village (2 Nos.).	0.200	0.004	500	12 Months


 Executive Engineer
 Highways Division
 Kamber-Shahdadkot