

**NOTICE INVITING TENDERS**

Sealed tenders are invited as per PPRA Rules 2010 from the all intending bidders/firms/parties/companies & pre-qualified firms on B-I/B-II Form for procurement of the following works.

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
MPA PRIORITY PROGRAMME					
HONOURABLE SYED HAJI ALI MARDAN SHAH MPA PS-70					
1	Construction of road from Umerkot Chhore road to Village Syed Ali Mardan Shah Ahori Farm (Daro) Mile 0/0-0/4 (0.80 Kms)	6.0022	0.120	06 Months	15000
HONOURABLE MIR MEHBOOB ALI TALPUR MPA PS-228					
2	Construction of road from Haji Ahmed Ali Srisar Link road to village Allah Jurio Shar U/C Shadi Palli Mile 0/0-0/2+330 (0.50 Kms)	2.8382	0.057	03 Months	3000
3	Construction of road from Mirpurkhas Umerkot road to village Shobal Khan Mari Mile 0/0-0/5 (1.00 Kms)	5.877	0.118	06 Months	15000
TALUKA UMERKOT					
1	M&R of road from Umerkot Chore road to Ahori Farm Syed Ali Mardan Shah road Mile 0/0-2/6 (In portions) (Phase-II)	0.500	0.010	01 Month	750
2	M&R of road from Dhoronaro Umerkot via Rana Jagir road to Mohammad Hassan Mari, Mehar Ali Mari, Alam Rajar to Morand Pattu road Mile 0/0-3/0 (In portions)	0.500	0.010	01 Month	750
3	M&R of road from Umerkot Cheel Bund road to Diggua via Bhanano road Mile 0/0-10/2 (In portions)	0.500	0.010	01 Month	750
4	M&R of road from Umerkot Cheel Bund to Janhero (Yousif Saund) road Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
5	M&R of road from Samaro Umerkot road to Wali Dad Palli road Mile 0/3-0/5 (In portions)	0.500	0.010	01 Month	750
6	M&R of road from Munium Palli More Jhango via Haji Hashim Palli road Mile 0/0-9/0 (In portions)	0.500	0.010	01 Month	750
7	M&R of road from Umerkot Cheel Bund road to Senohi road Mile 0/0-4/6 (In portions)	0.500	0.010	01 Month	750
8	M&R of road from Samaro Umerkot Mir Ghulam Mustafa road Diggua @ point Bodar Farm Kunri road to Diggua Mile 2/0-3/4 (In portions)	0.500	0.010	01 Month	750
9	M&R of road from Dhoronaro Khan Mohamamd Mangrio road to Fazal Chopan road Mile 0/0-2/4 (In portions) (Phase-II)	0.500	0.010	01 Month	750
10	M&R of road from Dhoronaro Umerkot via Rana Jagir road to village Surhani Macchi road Mile 0/0-3/0 (In portions) (Phase-II)	0.500	0.010	01 Month	750

SPRA INWARD DARY
No. 12462
Date: 3/5/12
Sindh Rural Development
Regulatory Authority Sindh

11	M&R of road from Umerkot Dhoronaro road to Jan Mohammad Pattu Mile 0/0-0/4 (In portions)	0.500	0.010	01 Month	750
12	M&R of road from More Khan Bus Stop Jattu Palli road via Khan Shaib Atta Mohammad Palli road Mile 0/0-2/2 (In portions)	0.500	0.010	01 Month	750
13	M&R of road from Tharparkar Petroleum Service to Kharoro Syed road to village Mureedabad via Haji Soomar road Mile 0/0-0/4 (In portions)	0.350	0.007	01 Month	750
14	M&R of road from Haji Khan Mohammad Mangrio road to village Abdul Khalique Walhari & Pir Mohammad Walhari Mile 0/0-2/6 (In portions)	0.500	0.010	01 Month	750
15	M&R of road from Mirpurkhas Umerkot to 7th Mile Mori via Alam Palli Mile 0/0-3/0 (In portions)	0.500	0.010	01 Month	750
16	M&R of road from Dhoronaro Chhore (ADB) road Otaque Lal Muhammad Samejo to village Muhammed Khan Wasan Mile 0/0-1/4+330 (In portions)	0.500	0.010	01 Month	750
17	Repair of 01 No. 2.00 Span Bridge 8.00 Ft Each Over Sadhar Shakh Near Bandhi village Main Abdul Khalique Walhari @ Mile 1/5	0.270	0.005	01 Month	750
18	M&R of road from Umerkot Cheel Bund road to Dargha Mian Jan Muhammad Mile 0/0-1/0 (In portions)	0.500	0.010	01 Month	750
19	M&R of road from Umerkot Cheel road to Village Waris Panhwar Mile 0/0-1/4 (In portions)	0.300	0.006	01 Month	750
20	M&R of road from Umerkot Chhore Road to Shive Jo Mandir Mile 0/0-3/0 (In portions)	0.180	0.004	01 Month	500
TALUKA KUNRI					
20	M&R of road from Bustan to Nawababad road Mile 0/0-3/2 (In portions) (Phase-II)	0.500	0.010	01 Month	750
21	M&R of road from Bustan Nabisar road to Lphno Lori road Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
22	M&R of road from Mavji Kachi road to Dhatk Wali Mile 0/0-0/6 (In portions)	0.500	0.010	01 Month	750
23	M&R of road from Jaffar Dal to village Jaffar Dal road Mile 0/0-0/5 (In portions)	0.500	0.010	01 Month	750
24	M&R of road from Bashir Kotio road to Ghulam Muhammad Khaskheli road Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
25	M&R of road from Bustan Nabisar road to Shah Baig Rind road Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
26	M&R of road from Bustan Bye Pass road (i.e from Oil Mill to Bustan Nabisar road Mile 2/0-3/4 (In portions)	0.500	0.010	01 Month	750
27	M&R of road from Puuca More to Punhoon Menghwar Mile 0/0-0/6 (In portions)	0.500	0.010	01 Month	750
28	M&R of road from Nabisar Thar road to Dolat Khan Chandio Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
29	M&R of road from Kunri Nabisar Thar road @ Point Dhoro Bridge Mile 8/1-8/2 (In portions)	0.500	0.010	01 Month	750
TALUKA SAMARO					
30	M&R of road from Sirhari Shakh to Mehmood Mahar Mile 0/0-8/0 (In portions) (Phase-II)	0.300	0.006	01 Month	750

31	M&R of road from Samaro Umerkot road to Ghulam Hyder Kapri Mile 0/0-3/0 (In portions)	0.500	0.010	01 Month	750
32	M&R of road from Samaro Kunri road to Padhrio Farm Mile 0/0-4/0 (In portions)	0.500	0.010	01 Month	750
33	M&R of road from Samaro Bacha Bund road to Gulzar-e-Khalil Mile 0/0-1/7 (In portions)	0.500	0.010	01 Month	750
34	M&R of road from Samaro Umerkot road to Hakeem Khan Dhonkai Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
35	M&R of road from Samaro Bacha Bund to Shah Nawaz Kalru Mile 0/0-3/0 (In portions)	0.500	0.010	01 Month	750
36	M&R of road from Samaro Bacha Bund road to Pir Ayoub Jan Sarhandi Mile 0/0-1/0 (In portions)	0.500	0.010	01 Month	750
37	M&R of road from Samaro Kunri road to Arbab Attaullah road Mile 0/0-2/4 (In portions) (Phase-II)	0.500	0.010	01 Month	750
38	M&R of road from Arbab Attaullah to Mir Aijaz Ali Talpur Mile 0/0-3/0 (In portions)	0.500	0.010	01 Month	750
39	M&R of road from Samaro Umerkot road to Mohammad Bhurgari Mile 0/0-1/0 (In portions)	0.400	0.008	01 Month	750
40	M&R of road from Bacha Bund to Samaro road to Haji Bandeh Ali Rahoo Mile 0/0-2/0 (In portions)	0.500	0.010	01 Month	750
41	M&R of road from Samaro Umerkot road to Naseer Khan Dhonkai Mile 0/0-2/4 (In portions)	0.500	0.010	01 Month	750
42	M&R of road from Samaro Umerkot (@ Point Samaro road) to Samaro Kunri road Abdullah Kapri (Shoki Mal Mari) Mile 0/0-5/6 (In portions)	0.800	0.016	01 Month	1500
43	M&R of road from Samaro Umerkot road to Ch. Maqbool Mile 0/0-0/2 (In portions)	0.500	0.010	01 Month	750
44	M&R of road from Samaro Jhudo road to Samaro Kunri Link road Mile 0/0-0/6 (In portions)	0.500	0.010	01 Month	750
TALUKA PITHORO					
45	M&R of road from Mirpurkhas Umerkot road to Old Shadi Palli road Mile 0/0-4/4 (In portions) (Phase-II)	0.500	0.010	01 Month	750
46	M&R of road from Turko Mangrio Hiral Station road to Manjhi Rajar Mile 0/0-0/1+330 (In portions)	0.500	0.010	01 Month	750
47	M&R of road from Pithoro Ghulam Nabishah road to Hoondo Arisar Mile 0/0-1/0 (In portions)	1.000	0.020	01 Month	1500
48	M&R of road from Mirpurkhas Umerkot @ Mile 16/0 to Araro Bhurgari upto Jago Bhurgari Mile 0/0-3/0 (In portions)	1.000	0.020	01 Month	1500
49	M&R of road from Ali Khan Samoon & Muhammad Samoon road Mile 0/0-0/4 (In portions)	0.200	0.004	01 Month	500
50	M&R of road from Pithoro Ghulam Nabishah road Mile 0/0-12/0 (In portions)	2.000	0.040	01 Month	3000
51	M&R of road from Mirpurkhas Umerkot road to Lutaf Ali Dal/Jaffar Dal Mile 0/0-3/0 (In portions)	1.000	0.020	01 Month	1500
MAINTENANCE & REPAIR OF GOVT. VEHICLES					
52	Repair of Govt. Vehicle No. GL-5924	0.040	0.001	01 Month	300
53	Repair of Govt. Vehicle No. GL-7535	0.070	0.001	01 Month	500
54	Repair of Govt. Vehicle No. GS-2305	0.080	0.002	01 Month	500

55	Repair of Govt. Vehicle Mehran Applied for Registration	0.050	0.001	01 Month	300
56	Purchase of Office Furniture	0.035	0.001	01 Month	300

1. The intended participants can purchase the separate set of tenders on payment of tender fee shown against each work upto 23.5.2012 @ 1:00 P.M, from the date of 5.5.2012.

2. The tenders shall be received back and opened on 23.5.2012, @ 2:00 P.M in presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.

3. No conditional tender will be entertained.

4. In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

Attempt	Date of Sale Blank Tenders	Date of Opening Tenders at 2:00 P.M
2nd	<u>25-5-2012</u>	<u>25-5-2012</u>

5. If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.

6. The procuring agency may reject all or any bids subject to the relevant provision of PPRA Rules 2010.

7. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.

8. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.

9. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.

10. Affidavit with effect that all documents/particulars/information furnished are true correct.

11. In case of Firm. List of Partners/Partnership Deed, giving full particulars of Director/Proprietors or others connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.



(ENGR: ALI HUSSAIN JATT)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
UMERKOT

Copy forwarded with complements (alongwith CD of NIT) to the Secretary Information Technology submit with (I.T) Government of Sindh with request for arranging to place on the web site of Government of Sindh www.sindhgovt.pk as instructed by honourable Chief Secretary to Government of Sindh vide Notification No. (C-1/SGA&CD/4-80/2006, dated: 01.11.2006.

Copy forwarded to:-

1. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in 03 Newspapers English/Urdu and (Sindhi Mehran Newspapers widely read in District Umerkot.
- ✓ 2. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
3. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
4. The Superintending Engineer Works & Services Department District Umerkot.
5. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot.
6. Drawing Branch/Correspondence Branch, Notice Board.

(ENGR: ALI HUSSAIN JATT)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
UMERKOT