



No.TC/G-55 / 798 /of 2012

Larkano dated: 07.05.2012

Phone No. 9410777

**Executive Engineer
Provincial Highways Division
Larkano**

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.


LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders on payment of tender fee for each work upto 28.05.2012 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit.
2. The tenders will be received back on 29.05.2012 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending Engineer, Provincial Highway Circle, Sukkur / Divisional Accounts Officer Provincial Highways Division Larkano and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS

| <u>Date of issue</u> | <u>Date of opening</u> |
|------------------------------|------------------------|
| 2 nd : 04.06.2012 | 05.06.2012 |
| 3 rd : 07.06.2012 | 08.06.2012 |

3. Eligibility conditions for intending participants under PPRA 2010 are as under:-
 - i. Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - ii. Bio data of Engineers and technical staff working with the firm.
 - iii. Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees.
 - iv. List of works in progress indicating cost of each work and copy of letter of award of work / work orders.
 - v. List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
4. Registration with Income Tax department (NTN Certificates) and copy of N.I.C.
5. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned.
7. Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents/particulars/information furnished are true and correct.
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The competent authority reserve the right to reject any or all the tenders in accordance with PPRA rules 2010.
11. Conditional tender will not be entertained.
12. List of works also can be seen on Government of Sindh web.site.www.sindh.gov.pk.


Executive Engineer,
Provincial Highways Division
Larkana.

NO. INVENTORY
13049
MA
7/5
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

LIST OF WORKS

| S.No: | Name of work | Estimate Cost / Tender fee | Earnest money | Tender fee | Time allowed for completion |
|-------|--|----------------------------|---------------|------------|-----------------------------|
| 1. | Construction of link road from Ratodero Bye Pass along sim shakh to connect Zangeja via village Barkat Shar mile:0/0-1/2 | 10.00 | 200,000 | 3000 | 08 months |
| 2. | Construction of link road from Salar Bhutto road to Hassan Shah along sim Drain mile:0/0-0/7+330' | 7.500 | 150,000 | 3000 | 08 months |
| 3. | Construction of link road from Panjodero to village Mahrum Machi mile:0/0-0/3 | 3.00 | 60,000 | 3000 | 06 months |
| 4. | Construction of link road from Juneja village near President's House mile:0/0-0/2 | 2.00 | 40,000 | 3000 | 06 months |
| 5. | Construction of link road to House of Advocate Dhani Bux Dahani @ village Ashraf Dahani mile:0/0-0/2+330' | 2.500 | 50,000 | 3000 | 06 months |
| 6. | Constt: of road from village Suhib-je-Wandh to village Garhi Harsa mile:0/0-1/2 | 10.00 | 200,000 | 3000 | 08 months |
| 7. | Constt: of road from Rasheed Waggan road to village Koro Gadahi mile:0/0-1/1 | 9.00 | 180,000 | 3000 | 08 months |
| 8. | Construction of road from village Thar-ri Chutto to village Bukhsh Jatoi road mile:0/0-0/6 | 6.00 | 120,000 | 3000 | 08 months |
| 9. | Construction of road from Gul Muhammad Tunio village to Dargha Makhdoom mile:0/0-0/2+330' | 2.500 | 50,000 | 3000 | 06 months |
| 10. | Construction of road from Airport road to Panjodero mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 11. | Construction of road from Dadu Canal to Saleem Jasir House mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 12. | Construction of road from village Allah Bux Aheer mile:0/0-0/2+330' | 2.500 | 50,000 | 3000 | 06 months |
| 13. | Construction of road from Gajedero to Peer Muhban mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |

| S.No: | Name of work | Estimate Cost / Tender fee | Earnest money | Tender fee | Time allowed for completion |
|-------|---|----------------------------|---------------|------------|-----------------------------|
| 14. | Construction of road from Sehvani Sarak to Syed Buland Shah mile: 0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 15. | Construction of road from Rasheed Waggan, Mehrab Sandilo road to Baran Brohi U.C Rasheed Waggan Taluka Bakrani mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 16. | Construction of road from Kali to Mehrab Sandilo via Ahmed Brohi U.C Rasheed Waggan Taluka Barkani mile:0/0-1/2 | 10.00 | 200,000 | 3000 | 08 months |
| 17. | Construction of link road from Islamabad to Razi Buledi via Faqir Muhammad Khokhar U.C Gerello Talkuka mile:0/0-1/2 | 10.00 | 200,000 | 3000 | 08 months |
| 18. | Construction of link road from Shahdaddkot Imam Bux Jamali road to Niaz Ahmed Brohi mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 06 months |
| 19. | Constt: of link road from Lohi Pull, Kot Lahori road to Musafir Muhammadani Magsi mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 20. | Construction of link road from Qubo Saeed Khan City to Gulab Khan Khoṣo mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |
| 21. | Construction of link road from Suhbat Brohi to Wada Seelra via Raheem Bux Brohi, Rasool Bux Brohi & Sozal Khan Brohi mile:0/0-1/7 | 10.00 | 200,000 | 3000 | 08 months |
| 22. | Construction of road from Warah to Gaji Khuhawar to village Ganhwar Khan Isran via village Joya on the bank of Mir Wah mile:0/0-0/5 | 5.00 | 100,000 | 3000 | 08 months |

| S.No: | Name of work | Estimate Cost / Tender fee | Earnest money | Tender fee | Time allowed for completion |
|-------|---|----------------------------|---------------|------------|-----------------------------|
| 33. | W/R of road from Khairpur Jooso to Gerello mile:5/6-6/4 (Remaining work) | 6.00 | 120,000 | 3000 | 06 months |
| 34. | Construction of Retaining wall along Channa Bridge to village Dhing Wara Siyal mile:1/0-2/0 (In portions) | 4.500 | 90,000 | 3000 | 06 months |
| 35. | Construction of 6' ft: Span Culvert along Budho Wahan to Ihsan Wahan @mile:0/6 | 0.200 | 4,000 | 500 | 02 months |


 Executive Engineer,
 Provincial Highways Division
 Larkano