

PHONE NO: 071-9310213 FAX 9310119.

OFFICE OF THE MEDICAL SUPERINTENDENT GHULAM MUHAMMAD
MAHAR MEDICAL COLLEGE HOSPITAL SUKKUR

NO: MS/GMCH/SUK/ (GEN:)/ 2012 ^{5873/75} DATED TH 2012. ⁰⁷⁻⁰⁵

TENDER NOTICE

Tender under sealed covers are invited M&R of GMC Hospital Sukkur form the interested persons/ Suppliers / Contractors / Companies/ firms on B-1/ B-II forms approved under Sindh Public Procurement Regulatory Authority Rules 2004, for the Calendar year 2011-12 with Provincial Government of Works & Services department Sindh Chief Buildings Circle Sukkur and Executive Engineer Provincial Buildings Division Sukkur, to Participate in the tenders by him self (List of works enclosed).

All the estimates of the works are based on new schedule of rates 2004 (Applicable).

The contract documents can be seen in the office of the undersigned during any working day/ office hours on schedules dates for receipt of the application for invited tenders works.

The application for applied tendered works must accompany the earnest money / call deposit of any scheduled bank.

The blank tenders forms can be obtained from the office of undersigned in cash payment (non-refundable) The tenders shall be opened by the tenders opening committee framed by Provincial Government comprising Superintendent Engineer, Executive Engineer and Divisional Accounts Officer and the undersigned , in the presence of intending contactors.

Sealed tenders shall be submitted either by registered post with acknowledgment due or in person. Tenders by Telegram/ Fax/ E-Mail shall not be considered.

Undersigned reserve the right to extend the date of submission of the tenders

Any tender delivered or sent otherwise will be at the risk of tenders

In case the date of issuing / opening of tenders is declared as holiday by Federal Government / Provincial Government the tenders will be issued / open on next working day.

No conditional / incomplete tenders are acceptable.

The competent authority reserves the right to reject any or all tender without assignment any reason thereof.

SUPPLEMENTARY DIARY
No. 13253 ma
Dated 8/5
Sindh Public Procurement Regulatory Authority Govt. of Sindh

The Schedule of tenders for issuing / opening is tabled as under.

| S.NO | | The date of issue (Sale) of tenders | The receipt back of tenders (issued) or sold i.e. dropping in the tenders box | The date of opening of tenders i.e opening off the tender box before the tender committee |
|------|--|---------------------------------------|--|---|
| Date | | up to 22.05.2012 | 23.05.2012 | 23.05.2012 |
| Time | | From 9.30am to 15.30pm | From 9.30am to 13.00 Hours | 14.00 Hours |

The Tenderer or their representative may be present at the time of opening of tenders if they so desired (At their will).

MEDICAL SUPERINTENDENT
GMC HOSPITAL SUKKUR

Copy forwarded to the Secretary Information Technology , Government of Sindh Secretiate NO. 06 Karachi along with copies of N.I.Ts for information and placing them on the web site of Sindh Government.

Copy forwarded to the Director (A&F) , Sindh Public Procurement Regulatory Authority , Government of Sindh Barrck NO. 08, Sindh Secretiate NO 4-A, Court Road Karachi Karachi . He is requested to kindly publish on the web site.

Copy forwarded to the Executive Engineer (Provincial Buildings) Sukkur For information.

MEDICAL SUPERINTENDENT
GMC HOSPITAL SUKKUR

LIST OF M& R WORKS

| S.NO TIME | NAME OF WORK | ESTIMATED COST | EARNEST MONEY | TENDER FEE NON REFUNDABLE | COMP: |
|--------------|--------------|-------------------|------------------|---------------------------------|-------|
|--------------|--------------|-------------------|------------------|---------------------------------|-------|

| | | | | | |
|-----|---|-----------|--------|------|-----------------|
| 01 | M&R GMCHS Indoor block | 1,000,000 | 20,000 | 1500 | Up to June 2012 |
| 02. | M&R GMMCHS Out door | 1,000,000 | 20,000 | 1500 | Up to June 2012 |
| 03 | M&R GMCHS External Dev/ Water supply and external drainage Including electrification. | 1,000,000 | 20,000 | 1500 | Up to June 2012 |
| 04 | Construction of Burns centre (Int: and ext water and Sanitary fitting | 400,000 | 8000 | 750 | Up to June 2012 |
| 05. | Construction of Burns Centre (Internal Electrification) | 400,000 | 8000 | 750 | Up to June 2012 |


Medical Superintendent
GMC Hospital Sukkur