

OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU.

TENDERS NOTICE.

Scaled tenders are invited from the interested persons firms/contractors/companies under SPPRA Rules.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

AS PER LIST ATTACHED

The tenders documents will be issued from the office of the undersigned from the date of publication upto 25.5.12 The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the estimated cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The tenders will be received on or before 29.5.12 upto 12.00 Noon & Opened on the same date at 12.30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded / rejected tenders, the fresh tenders will be again issued on the following dates and opened on the same day at 2.00 PM.

a). 2nd date of issue 1.6.12 date of opening 4.6.12

b). 3rd date of issue _____ date of opening _____

01. Pakistan Engineering Council certificate for the year 2012 is required for the work above 2.5 (M)
02. N.T.N certificate.

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

NO. TC/G-55/

683

OF 2012

DADU, DATED: 8.5.12

- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- Copy forwarded with compliments to the SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

SPPRA INWARD DIARY

1 3156 MA
815 indh

LIST OF WORK

Sr. No.	Name of work	Estimated Cost	2% of Bid amount	Tender Fee	Time for completion
1	Construction of road from Indus Highway to Village Samtani Via Faqeerabad via Allahdino Panhwar mile 0/0-0/1 (Approach Allahdino Panhwar)	1.2	2% bid amount	2000	1 Month
2	Construction of road from Mado to Charo via Sadhar village mile 1/2-2/2 i/c M.Structures	10.0	_do_	3000	6 Months
3	Construction of road from Siyal Bund to Ali Bux, Khair Mohammad, Sono Chandio , Dano Chandio mile 1/2-2/2 i/c M.Structures	10.0	_do_	3000	6 Months
4	Construction of 3'span culverts 02Nos. Along Abdul Rahim Abro to Chhutto Abro via Wasal Noorani, Idrees Bozdar Gulo Wakan upto Khara 0/0-4/0	0.3	_do_	1000	1 Month
5	Construction of roadf from Indus Highway to Hamzo Khan Jamali mile 0/0-0/5 I/C M.Structures.	6.00	_do_	3000	06 Months
6	Construction of road from Shadan to Pat Gul Mohammad mile 0/0-2/0 i/c M.Structures.	20.00	_do_	3000	12 Months
7	Construction of road from Dadu Johi road at Johi college to Kheer Mori road mile 0/0-0/5 i/c M.Structures.	6.00	_do_	3000	06 Months
8	Construction of road from Main Gaji Khahwar road to Khamiso Khos via village Bhan jo Goth mile 0/0-0/5 i/c M.Structures.	6.70	_do_	3000	06 Months
9	Construction of road from Mehar Nau Goth road village Jumo Lakhair mile 0/0-0/5 i/c M.Structures.	8.00	_do_	3000	06 Months
10	Improvement of road from Mehar Radhan road to village Mohammad Mangsi mile 0/0-0/5 I/C M.Structures.	2.8	_do_	2000	02 Months
11	Improvement of road from Mehar Gaji Khawar road Loung Teevni mile 0/0-1/4 i/c M.Structures.	11.9	_do_	3000	06 Months
12	Improvement of road from Phulji Station to end Purano Dero village mile 0/0-1/2 i/c M.Structures.	10.00	_do_	3000	08 Months
13	Construction of road from Lucky Cement Factory to Dado Saad Sawai mile 1/7-3/1 I/c M.Structures.	12.00	_do_	3000	08 Months
14	Construction of road from Super Highway to Jamshoro Housing Soceity mile 0/0-0/5 I/c M.Structures.	9.7	_do_	3000	06 Months
15	Construction of road from Super Highway to Sari road Habkan to Damach mile 3/1-4/3 I/c M.Structures.	12.00	_do_	3000	08 Months


 EXECUTIVE ENGINEER
 PROVL:HIGHWAY DIVISION DADU