

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkano@hotmail.com)

No. XEN(EWD)/TC/G-55/

1343

Larkano, Dated 07-05-2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
New District ADP Schemes 2011-12					
1)	Construction of building for existing Shelterless Primary Schools IN Taluka Ratodero (5 Units) (2011-12 Programme)				
1	GBPS. Sharbat Bozdar	2.150	43,000	3000	15 months
2	GBPS. Muhammad Murad Dahani	2.150	43,000	3000	15 months
2)	Construction of building for existing Shelterless Primary Schools IN Taluka Larkano (5 Units) (2011-12 Programme)				
3	GBPS. Hayat Hulio	2.150	43,000	3000	15 months
4	GBPS. Wandh Basham	2.150	43,000	3000	15 months
3)	Construction of building for existing Shelterless Primary Schools IN Taluka Dokri (5 Units) (2011-12 Programme)				
5	GBPS. Odho Khan Gadhi	2.150	43,000	3000	15 months
6	GBPS. Jalal Abad	2.150	43,000	3000	15 months
4)	Construction of building for existing Shelterless Primary Schools IN Taluka Bakrani (5 Units) (2011-12 Programme)				
7	GBPS. Yako Sandelo	2.150	43,000	3000	15 months
8	GBPS. Nooral Abro	2.150	43,000	3000	15 months
5)	Rehabilitation of building for existing Primary Schools in Taluka Larkano (14 Units) (2011-12 Programme)				
9	GBPS. Khan Muhammad Jhinjhan	1.350	27,000	1500	15 months
10	GBPS. Agani	1.350	27,000	1500	15 months
11	GBPS. Vikya Sangi	1.850	37,000	3000	15 months
6)	Rehabilitation of building for existing Primary Schools in Taluka Ratodero (10 Units) (2011-12 Programme)				
12	GGPS. Wandh Bhutta-1	0.900	18,000	1500	15 months
13	GBPS. Khan Wah	1.850	37,000	1500	15 months
7)	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24 Units) (2011-12 Programme)				
14	GGPS. Bagi	0.500	10,000	750	15 months
15	GBPS. Badah-II	1.350	27,000	1500	15 months
8)	Construction of additional class rooms in existing Primary / Middle Schools in Taluka Ratodero (16 class rooms) (2011-12 Programme)				
16	GBPS. Darya Khan Unar (3 C/R)	2.750	55,000	3000	15 months
17	GBPS. Koreja (1 C/R)	0.900	18,000	1500	15 months
9)	Construction of additional class rooms in existing Primary / Middle Schools in Taluka Larkano (16 class rooms) (2011-12 Programme)				
18	GBPS. Maree Baloach (2 C/R)	1.800	36,000	3000	15 months
19	GBPS. Doulat Chandio (1 C/R)	0.900	18,000	1500	15 months
20	GGPS. Kafila Sirai (4 C/R)	3.600	72,000	3000	15 months
10)	Construction of additional class rooms in existing Primary / Middle Schools in Taluka Bakrani & Dokri (16 class rooms) (2011-12 Programme)				
21	GBPS. Muhammad Khan Mashori (2 C/R)	1.800	36,000	3000	15 months
22	GBPS. Dokri (2 C/R)	1.800	36,000	3000	15 months
23	GBPS. Wakro (2 C/R)	1.800	36,000	3000	15 months
11)	Re-construction of dangerous Primary / Middle School Buildings in Taluka Larkano (6 Units) (2011-12 Programme)				
24	GBPS. Murad Wahan	4.200	84,000	3000	15 months
25	GGPS. Mithodero	1.850	37,000	3000	15 months
26	GBPS. Ghulam Muhammad Wahan	1.350	27,000	3000	15 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
12)	Re-construction of dangerous Primary / Middle School Buildings in Taluka Ratodero (9 Units) (2011-12 Programme)				
27	GBPS. Amir Bux Narejo	1.175	23,500	1500	15 months
28	GBPS. Darya Khan Unar	0.975	19,500	1500	15 months
13)	Re-construction of dangerous Primary / Middle School Buildings in Taluka Bakrani & Dokri (12 Units) (2011-12 Programme)				
29	GBPS. Haji Altaf Hussain Unar	3.200	64,000	3000	15 months
30	GGPS. Kulli	1.350	27,000	1500	15 months
31	GGPS. Badah-1	2.800	56,000	3000	15 months
14)	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Larkano (7 Units) (2011-12 Programme)				
32	GBHS. Sajjan Sangi	1.850	37,000	3000	15 months
33	GGHS. Dhamrah	3.650	73,000	3000	15 months
15)	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Ratodero (6 Units) (2011-12 Programme)				
34	GBHS. Khan Wah	3.650	73,000	3000	15 months
16)	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Bakrani (7 Units) (2011-12 Programme)				
35	GBHS. Mad Bahu	2.200	44,000	3000	15 months
36	GBHS. Bakrani	1.750	35,000	3000	15 months
17)	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Dokri (4 Units) (2011-12 Programme)				
37	GBHS. Dara	4.000	80,000	3000	15 months
38	GBHS. Moen-Jo-Daro	3.500	70,000	3000	15 months
18)	Provision of lacking facilities in exiting High / Higher Secondary Schools in Taluka Larkano (5 Units) (2011-12 Programme)				
39	GGHS(EM) Larkano (C.Wall)	2.400	48,000	3000	15 months
40	GBHS. Akil (C.Wall)	2.400	48,000	3000	15 months
19)	Provision of lacking facilities in exiting High / Higher Secondary Schools in Taluka Ratodero (4 Units) (2011-12 Programme)				
41	GGHS (S.S) Ratodero (Computer Block)	5.000	100,000	3000	15 months
20)	Provision of lacking facilities in exiting High / Higher Secondary Schools in Taluka Bakrani / Dokri (7 Units) (2011-12 Programme)				
42	GBHS. Hyder Bux Jatoi (Computer Lab & C.Wall)	3.500	70,000	3000	15 months
43	GGHS. Bakhodero	0.950	19,000	3000	15 months
21)	Rehabilitation / Improvement of Historical Educational Buildings in District Larkano (3 Units) (2011-12 Programme)				
44	GBHSS. Pilot Larkano	5.000	100,000	3000	15 months
22)	Rehabilitation / Improvement of Education Office Buildings District Larkano (7 Units) (2011-12 Programme)				
45	D.O. Education (S&HS) Office Larkano	4.500	90,000	3000	15 months
46	ADEQ(Female) Office Ratodero	1.800	36,000	3000	15 months
23)	Integrated rehabilitation of Govt. Girls High School Banguldero (1 Unit) (2011-12 Programme)				
47	GGHS. Banguldero	5.000	100,000	3000	15 months
24)	Integrated rehabilitation of Govt. Boys High School Badah (1 Unit) (2011-12 Programme)				
48	GBHS. Badah	5.000	100,000	3000	15 months
25)	Construction of Auditorium Hall at Govt. Boys High Schjool Banguldero (1 Unit) (2011-12 Programme)				
49	GBHS. Banguldero	5.000	100,000	3000	15 months
26)	Construction of Computer Block at Govt. Boys Higher Secondary School Pilot Larkano (1 Unit) (2011-12 Programme)				
50	GBHSS. Pilot Larkano	5.000	100,000	3000	15 months
27)	Construction of Computer Block at Govt. Boys Higher Secondary School Ratodero (1 Unit) (2011-12 Programme)				
51	GBHSS. Ratodero	5.000	100,000	3000	15 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
28)	Construction of Computer Block at Govt. Boys Higher Secondary School Naudero (1 Unit) (2011-12 Programme)				
52	GBHSS. Naudero	5.000	100,000	3000	15 months
29)	Development of Park in existing High / Higher Secondary Schools in District Larkano (9 Units) (2011-12 Programme)				
53	GBHSS. Pilot Larkano	3.800	56,000	3000	15 months
54	GBHS. Garhi Khuda Bux	1.900	38,000	3000	15 months
30)	Construction of Scout Head Quarters in existing High / Higher Secondary Schools District Larkano (2 Units) (2011-12 Programme)				
55	GBHSS. Naudero	5.000	100,000	3000	15 months
31)	Construction of Workshop (for Dress Making & Designing) in existing Secondary / Higher Secondary Schools District Larkano (3 Units) (2011-12 Programme)				
56	GGHS(S.S)Ratodero	5.000	100,000	3000	15 months
32)	Construction of Residential Quarters / Bungalows for District Education Officers (4 Units) (2011-12 Programme)				
57	Director Schools Education Larkano	5.000	100,000	3000	15 months
33)	Establishment of Govt. Girls Vocational School at Banguldero Taluka Ratodero District Larkano (1 Unit) (2011-12 Programme)				
58	GGVS. Banguldero	5.000	100,000	3000	15 months
1130	Up-gradation of Middle Schools to High Schools in Sindh (2008-09 Programme)				
59	GGMS. Khairodero Tal: Ratodero	5.000	100,000	3000	15 months
60	GBMS. Bahadur Khan Siyal Tal: Bakrani	5.000	100,000	3000	15 months
61	GGMS. Shaikh Zaid Colony Larkano (balance work)	5.000	100,000	3000	15 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **28-05-2012**.
2. Sealed Tenders will be received back on **29-05-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **04-06-2012 / 07-06-2012** which will be received back on **05-06-2012 / 08-06-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO