OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION DADU

No: TC/G-55/- **747** of 2012 Dated **10** / **05** / **2012**

NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II forms are invited from all interested Individual Contractors, supplier, Firms and companies for the following works on (PPRA) Rules 2010.

Sr. No.	Name of work	Estimated cost in Million	Earnest money at the rate of Bid price at the time of submission of bid documents	Time for Completion	Cost of printing & documents for non-refundable fee.
	SCHEMES PROPOSED BY THE HONOURABLE MPA MRS. RASHEEDA PANHWAR (RS-146) UNDER MPA'S PRIORITY PROGRAMME 2011-12.				
1	Constt: of CC Block & Drains from H/O Khadim Jamali to Siyal House Qalandarabad Muhalla U.C IV Dadu	1.658	2%	03 Months	1500/-
2	Constt: of CC Block & Drains from Usmani Mosque behind Hussain Public School Qalandarabad U.C IV Dadu	0.550	2%	03 Months	1000/-
3	Constt: of CC Block & Drains from H/O Noorruddin Abro to H/O Moulla Bux Jamali Taswar Colony U.C I Dadu	1.065	2%	03 Months	1500/-
4	Constt: of CC Block & Drains from Darya Hotal to Abdull Sattar Chandio street Channo Shahabad U.C IV Dadu	1.500	2%	03 Months	1500/
5	Constt: of CC Block & Drains from H/O Ali Raza Soomro to Dadu Moro Road U.C I Dadu.	1.470	2%	03 Months	1500/-
6	Constt: of CC Block & Drains from Mosque to H/O Munwar Ali Kalhoro at Village Hafiz Meer Muhammad Kalhoro U.C Yar Muhammad Kalhoro	1.325	2%	03 Months	1500/-
7	Constt: of CC Block & Drains from H/O Imam Ali to Ghulam Ali Kalhoro at Village Hafiz Meer	1.031	2%	03 Months	1500/-
8	Muhammad Kalhoro U.C Yar Muhammad Kalhoro Constt: of CC Block & Drains from shop of Khair Muhammad Dayo to H/O Ashraf Ali Korejo Dadu	1.300	2%	03 Months	1500/-
9	Constt: of CC Block & Drains from Muhammad Shah Road to Shafi Qureshi House U.C I Dadu.	1.000	2%	03 Months	1500/-
10	Constt: of CC Block & Drains Samejo House to Sial House and Aleem House U.C II Dadu.	0.700	2%	03 Months	1000/-
11	Constt: of CC Block & Drains from H/O Ali Muhammad Gopang to H/O Atta Muhammad Gopang U.C IV Dadu.	0.700	2%	03 Months	1000/-
12	Constt: of CC Block & Drains Muhammad Shah Road to Hussain Ali Khokhar U.C I Dadu.	1.000	2%	03 Months	1500/-
13	Constt: of CC Block & Drains H/O Master Sultan Ahmed Panhwar to Alisher Soomro House at Phulji Station Taluka Dadu.	1.100	2%	03 Months	1500/-
14	Constt: of CC Block & Drains from Primary School Sabhago Panhwar to H/O Irfan Ali Panhwar at Village Sabhago Panhwar U.C Muradabad Dadu.	0.800	2%	03 Months	1000/-
15	Constt: of CC Block & Drains Ali Nawaz Panhwar House to Ali Murad Panhwar House at Village Muhammad Panhwar U.C Muradabad Dadu.	0.800	2%	03 Months	1000/-
16	Constt: of CC Block & Drains Khadim House U.C I Dadu.	0.700	2%	03 Months	1000/-
17	Constt: of CC Block & Drains Esso House to Akbar House U.C IV Dadu.	0.300	2%	03 Months	750/-
18	Constt: of CC Block & Thatiar Street and S/Side Qureshi street U.C III Dadu.	0.300	2%	03 Months	750/-
19	Constt: of CC Block & Drains from H/O of Rasoolo Birmani to H/O Shabeer Panhwar Village Umar Panhwar U.C Muradabad Dadu.	1.700	2%	03 Months	1500/-

2%

- 2. The tenders will be issued to suppliers / contractors on payment of cost of printing & providing documents being non-refundable fee.
- 3. 2% Bid Security in the shape of Call Deposit will be produced at the rate of bid price at the time of submission of bid(s) in favour of the undersigned from any schedule Bank of Pakistan. The tender documents will be issued upto 28.05.2012. The tenders dully filled in properly and sealed in an envelope will be received back 29.05.2012 at 02.00 PM and will be opened on the same day at 03.00 PM at the office Executive Engineer, Buildings Division Dadu in the presence of Tender opening / Evaluation Committee and the Bidders or their authorized representative who whish to be present.
- 4. The Registration with Pakistan Engineering Council is required for the work above Rs: 2.500 (Million).
- 5. Tenders if could not be opened on the due date the same will be opened on the next day. In case the undersigned is out of Head Quarter.
- 6. Conditional Tenders will not be entertained.
- 7. In case of no response in 1st Attempt, the next date of issuance, receiving back/opening shall be as follows:

ATTEMPT	DATE OF ISSUE	DATE OF OPENING
Second Attempt	01.06.2012	04.06.2012

(Engr: Rajab Ali Soomro) EXECUTIVE ENGINEER BUILDINGS DIVISION DADU

Copy F.W.C's to:-

- 1/- The Secretary, Government of Sindh, Information Technology Secretariat No: 6, Karachi for placing the same on Website.
- 2/- The Director of Information (Advertisement) Public Relation Department Block No: 96 Sindh Secretariat Karachi along with Seven copies of NIT for wide publicity through three daily Newspapers i.e (One) English (DAWN), (One) Urdu (JUNG), (One) Sindh (KAWASH).
- 3/- The Deputy Commissioner, Dadu for favour of his kind information.
- 4/- The Superintending Engineer, (W&S), Dadu for favour of his kind information.
- 5/- The Executive Engineer's (All) under Superintending Engineer, Works & Services, Dadu for publicity.
- 6/- The Divisional Accounts Officer, Executive Engineer, Buildings Division, Dadu.
- 7/- The Assistant Engineer's (All) working under Executive Engineer, Buildings Division, Dadu for publicity. The Estimates and Schedule (B) should be submitted within Seven (07) days without fail.
- 8/- The Contractor's (All).
- 9/- Notice Board/ Office file.

(Engr: Rajab Ali Soomro) EXECUTIVE ENGINEER BUILDINGS DIVISION DADU