

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION NAUSHAHRO FEROZE NOTICE INVITING TENDERS

Sealed Tender on B-1 forms are invited from all interested persons / parties, Contractors/Firms to participate in the Tenders for the following works:

S #	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED
NEW ADP SCHEMES					
1.	Widening/Reconditioning of Road from Railway Station Dalipota to Village Nihal Khan Panhwar.	3,000	60,000	3000/-	18 Months
2.	Construction of Road @ Village Molhan Graveyard and Haji Khair Muhammad Molhan.	3,000	60,000	3000/-	18 Months
3.	Construction of 7 Nos. Culverts in UC Gher Gaju Village of Latif Mari.	0,500	10,000	500/-	18 Months
4.	Construction of Road to Village Manik Ujjan, Deh Mad Aleem, Road Mile 0/0-0/2+330f Taluka Bhiria (Remaining Portion).	2,000	40,000	2000/-	18 Months
5.	Repair of Road from Tharushah Mithiani to Village Sultan Dehraj via Fazul Muhammad Motnal Road Mile 0/0-1/2 in portion (Carpet/Depression).	2,000	40,000	2000/-	18 Months
6.	Construction of New Road for Village Fakeer Muhammad Punjabi UC Gher Gaju Road Mile 0/0-0/2	2,500	50,000	2000/-	18 Months
7.	Construction of New Road for Village Murad Rajper UC Chanheen Saleman Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
8.	Construction of Road for Village Arbab Rajper UC Chanheen Saleman Road Mile 0/0-0/1.	1,300	26,000	2000/-	18 Months
9.	Construction of New Road for Village Abdul Hakeem Rajper UC Chanheen Saleman Road Mile 0/0-0/1.	1,300	26,000	2000/-	18 Months
10.	Construction of Road Village Ibrahim Rajper UC Chanheen Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
11.	Construction of Road from Belawah to Village Lal Din Arain UC Bhiria Road Mile 0/0-0/1.	1,300	26000	2000/-	18 Months
12.	Construction of New Road Padidan Road Village Muhram Khan Nangore Via Village Sahib Khan Rajper UC Chaheen Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
13.	Construction of New Road Village Jaat Khan Rajper to Village Chodhri Ismail UC Chaheen Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
14.	Construction of New road Village Ali Muhammad Mahar to Village Alam Khan Brohi UC Bhiria Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
15.	Construction of Road Bhiria Road Hospital to Village Alam Khan Brohi UC Bhiria Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
16.	Construction of New road from Railway Phattak to Mubarak Lakho UC Chaheen Bhiria Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
17.	Construction of Link Road from Muhalla Shoukat Ali Channa Taluka Bhiria Road Mile 0/0-0/1.	3,000	60,000	3000/-	18 Months
18.	Repair of Road from Darbelo Bridge to Village Umar Mahesar (Carpet).	1,000	20,000	1000/-	18 Months
19.	Construction of Road from Village Ibrahim Mangrio to Village Juman Mangrio & Dhani Dino Rajper Road Mile 0/0-0/3 (10 ft Wide).	3,000	60,000	3000/-	18 Months
20.	Construction of Road at Village Solangi Mohalla to Muhammad Ameen at Manjuth Road Mile 0/0-0/1+140f (10 ft Wide).	1,000	20,000	1000/-	18 Months
21.	Construction of road from village Mohbat Dero Jatol to Village Mureed Khan Solangi Road Mile 0/0-0/2+330f (10 ft Wide).	2,500	50,000	2000/-	18 Months
22.	Construction of Road from Railway Station Darbelo to Village Sultan Mahesar.	3,000	60,000	3000/-	18 Months
23.	Construction of Road from Madd Koonthar to Abbas Koonthar along Khanwahan Minor Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
24.	Construction of Road from Village Ali Gul Lakho UC Ghanghra Road Mile 0/0-0/1+330f.	2,000	40,000	2000/-	18 Months
25.	Recondition of Road at Village Muhammad Bux Nangraj Road Mile 0/0-0/1.	0,600	12,000	1000/-	18 Months
26.	Construction of Link Road from Jatol Minor to Village Sardar Ali Shah Road Mile 0/0-0/3.	2,500	50,000	2000/-	18 Months
27.	Construction of Road from Rawan-ji-Mori to Village Imdad Ali Khushik Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
28.	Repair of Road from Manjuth to Village New Tagar Road Mile 0/0-0/3.	1,500	30,000	1500/-	18 Months
29.	Construction of Link Road from Sanjar Khan Lashari Road to Village Laique Jatol Road Mile 0/0-0/3.	2,000	40,000	2000/-	18 Months
30.	Construction of Link Road from Kandaro-Mohbat Dero Jatol via Murad Kalhoro Road to QVillage Murad Kalhoro Road Mile 0/0-0/1+330f.	1,000	20,000	1000/-	18 Months
31.	Construction of Link Road from Hyder Bux Hisbani to Village Bhour Road Mile 0/0-0/3+330f.	4,000	80,000	3000/-	18 Months
32.	Construction of Over Bridge Iqbal State-I to Between Iqbal State-II Sangi Minor.	1,000	20,000	1000/-	18 Months
33.	Construction of Road from Kotri Kabir Mehrabpur Road to RHC/ Government High School Kotri Kabir Road Mile 0/0-0/3, (10 ft Wide).	3,000	60,000	3000/-	18 Months
34.	Construction of Road from Dewna Shakh to Village Abdullah Punjabi Road Mile 0/0-0/3.	3,500	70,000	3000/-	18 Months
35.	Construction of Road from Halani Khanwahan to Village Yasin Koonthar Road Mile 0/0-0/1+540f.	1,500	30,000	1500/-	18 Months
36.	Construction of Road from N.H Way to RHC Kotri Kabir.	2,000	40,000	2000/-	18 Months
37.	Construction of Road from Village Gaji Kohkhar to Langah Mohalla Road Mile 0/0-0/1+540f.	1,500	30,000	1500/-	18 Months
38.	Reconditioning of Road from N.H Way to RHC Kotri Kabir.	2,500	50,000	2000/-	18 Months
39.	Construction of Road from Village Muhammad Khan Khalhoro to Village Bihari Kalhoro Road Mile 0/0-0/2 (10 ft Wide).	2,500	50,000	2000/-	18 Months
40.	Construction of Road from Barkat Khaskheli to Langeraji Minor UC Mehrabpur Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
41.	Construction of Road from Engro Godown to Khadim Khaskheli House UC Mehrabpur Road Mile 0/0-0/1+330f.	2,000	40,000	2000/-	18 Months
42.	Construction of Road from Sagheer Aurm House to Taluka Hospital Mehrabpur Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
43.	Construction of Road from Mehrabpur-Qabil Moujai Road to Jamil Kambooh House Mehrabpur Road Mile 0/0-0/1+330f.	2,000	40,000	2000/-	18 Months
44.	Construction of New Road Village Abdullah Lashari to Village Ashique Lashari UC Jaingo Rajper Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
45.	Construction of New Road @ Village Khan Muhammad Sahito Kharik Minor UC Saeedpur Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
46.	Construction of Road from Gudo Minor to Seth Nawaz Ali Arain Road Mile 0/0-0/1+330f.	2,000	40,000	2000/-	18 Months
47.	Construction of Road at Village Nabi Bux Dahri Road Mile 0/0-0/3+140f.	4,000	80,000	3000/-	18 Months
48.	Construction of Road and Water Course Culverts from Rohri Canal Direct to N.H Way Halani.	1,200	24,000	1500/-	18 Months
49.	Earth Work Road from Muhammad Mir Jat to Aasar Rajper UC Lakha Road.	1,000	20,000	1000/-	18 Months
50.	Recondition of Road from Moro-Lalia Road to Village Maqbool Ahmed Sohu	1,000	20,000	1000/-	18 Months
51.	Recondition of Road at Village Noor Shah to Pacca Goth.	0,500	10,000	500/-	18 Months
52.	Construction of Metal Road Ward No. 13 House of Ghulam Sarwar Bhatti.	1,500	30,000	1500/-	18 Months
53.	Reconditioning Road from Sadhuja-New Jatol Road to Chowdagi (Remaining portion).	2,500	50,000	2000/-	18 Months
54.	Construction of Mettalled Road at Village Kehar Fajir Khoso (Remaining portion) Deh Sultan Behan.	4,800	96,000	3000/-	18 Months
55.	Approach Road from Pre Cost Bridge at Village Sardar Khan Lund.	2,000	40,000	2000/-	18 Months
56.	Construction of Mettalled Road from Link Road Mubarak Burro to Village Haj Ali Bux Siyal UC Kehak.	3,000	60,000	3000/-	18 Months
57.	Construction of Link Road from Moro-Mithiani Road to Behan Farm & 1 No. Culvert.	2,200	44,000	2000/-	18 Months
58.	Construction of Mettalled Road from Bhiria Road-Padidan Link Road to Village Ghulam Mustafa Shar.	1,000	20,000	1000/-	18 Months
59.	Construction of Mettalled Road from Jatol New Sadhuja-Road to Village Dodo Khoso.	2,700	54,000	3000/-	18 Months
60.	Construction of 4 Culverts on Water Course Hajj Saeed Ahmad Khan Jatol.	0,300	6,000	500/-	18 Months
61.	Construction of 2 Culverts for Village Hajj Mureed Khoso & Karam Ali Khoso.	0,100	2,000	500/-	18 Months
62.	Construction of 7 Culverts in Various places in Deh Shuja Muhammad.	0,500	10,000	500/-	18 Months
63.	Construction of 10 Nos. Culverts in UC Bhambhi.	0,800	16,000	1000/-	18 Months
64.	Construction of 2 Nos. Culverts Baqadar Shah near Achi Masjid UC Mithiani.	1,000	20,000	1000/-	18 Months
65.	Construction of Over Bridge on Sim Nala near Graveyard Masur-ji-Wah.	0,900	18,000	1000/-	18 Months
66.	Construction of Over Bridge on Nathar Detha Minor Chandia Village near Syed Jaffar Shah UC Noorpur.	0,800	16,000	1000/-	18 Months
67.	Construction of Over Bridge on Nathar Detha Minor Near Village Yakoob Khaskheli UC Noorpur.	0,800	16,000	1000/-	18 Months
68.	Construction of Road from Tharushah Mithiani Road to village Pandhi Khan Wagan Road Mile 0/0-0/3+330f.	3,500	70,000	3000/-	18 Months
69.	Construction of link road to Village Parial Tagar Road Mile 0/0-0/2+330f (10 ft. Wide).	2,500	50,000	2000/-	18 Months
70.	Construction of Road from Sher Muhammad Siyal to Sadique Hattar Deh Cheeho UC Bhambhi.	0,500	10,000	500/-	18 Months
71.	Reconditioning road from Press Club to Government Bus Stand College Naushahro Feroze Road Mile 0/0-0/3.	3,000	60,000	3000/-	18 Months

	3,000	50,000	3000/-	18 Months
19. Construction of Road from Village Solangi Mohalla to Muhammad Arneen at Manjuth Road Mile 0/0-0/1+140/ (10 ft Wide).	1,000	20,000	1000/-	18 Months
20. Construction of Road at Village Solangi Mohalla to Muhammad Arneen at Manjuth Road Mile 0/0-0/1+140/ (10 ft Wide).	2,500	50,000	2000/-	18 Months
21. Construction of Road from village Mohbat Dero Jatoi to Village Mureed Khan Solangi Road Mile 0/0-0/2+330/ (10 ft Wide).	3,000	60,000	3000/-	18 Months
22. Construction of Road from Railway Station Darbela to Village Sultan Mahesar.	2,500	50,000	2000/-	18 Months
23. Construction of Road from Maad Koonchar to Abbas Koonchar along Khanwahan Minor Road Mile 0/0-0/2.	2,000	40,000	2000/-	18 Months
24. Construction of Road from Village Ali Gul Lakho UC Ghanghra Road Mile 0/0-0/1+330/.	0,600	12,000	1000/-	18 Months
25. Recondition of Road at Village Muhammad Bux Nangraj Road Mile 0/0-0/1.	2,500	50,000	2000/-	18 Months
26. Construction of Link Road from Jatoi Minor to Village Sardar Ali Shah Road Mile 0/0-0/3.	2,500	50,000	2000/-	18 Months
27. Construction of Road from Rawan-ji-Mori to Village Imdad Ali Khushik Road Mile 0/0-0/2.	1,500	30,000	1500/-	18 Months
28. Repair of Road from Manjuth to Village New Tagar Road Mile 0/0-0/3.	2,000	40,000	2000/-	18 Months
29. Construction of Link Road from Sanjar Khan Lashari Road to Village Lalque Jatoi Road Mile 0/0-0/3.	1,000	20,000	1000/-	18 Months
30. Construction of Link Road from Kandiaro-Mohbat Dero Jatoi vai Murad Kalhoro Road to Q/Village Murad Kalhoro Road Mile 0/0-0/1+330/.	4,000	80,000	3000/-	18 Months
31. Construction of Link Road from Hyderabad Bux Hisrani to Village Bhour Road Mile 0/0-0/3+330/.	1,000	20,000	1000/-	18 Months
32. Construction of Over Bridge Iqbal State-I to Between Iqbal State-II Sangi Minor.	3,000	60,000	3000/-	18 Months
33. Construction of Road from Kotri Kabir Mehrabpur Road to RHC/ Government High School Kotri Kabir Road Mile 0/0-0/3, (10 ft Wide).	3,500	70,000	3000/-	18 Months
34. Construction of Road from Dswina Shakh to Village Abdullah Punjabi Road Mile 0/0-0/3.	1,500	30,000	1500/-	18 Months
35. Construction of Road from Halani Khanwahan to Village Yasin Koondhar Road Mile 0/0-0/1+540/.	2,000	40,000	2000/-	18 Months
36. Construction of Road from N.H Way to RHC Kotri Kabir.	1,500	30,000	1500/-	18 Months
37. Construction of Road from Village Gaji Kohkhar to Langah Mohalla Road Mile 0/0-0/1+540/.	2,500	50,000	2000/-	18 Months
38. Reconditioning of Road from N.H Way to RHC Kotri Kabir.	2,500	50,000	2000/-	18 Months
39. Construction of Road from Village Muhammad Khan Khalhoro to Village Bihari Kalhoro Road Mile 0/0-0/2 (10 ft. Wide).	2,500	50,000	2000/-	18 Months
40. Construction of Road from Barkat Khaskheli to Langeraji Minor UC Mehrabpur Road Mile 0/0-0/2.	2,000	40,000	2000/-	18 Months
41. Construction of Road from Engro Godown to Khadim Khaskheli House UC Mehrabpur Road Mile 0/0-0/1+330/.	2,500	50,000	2000/-	18 Months
42. Construction of Road from Sagheer Aumr House to Taluka Hospital Mehrabpur Road Mile 0/0-0/2.	2,000	40,000	2000/-	18 Months
43. Construction of Road from Mehrabpur-Qabil Mowaj Road to Jamil Kamboh House Mehrabpur Road Mile 0/0-0/1+330/.	2,500	50,000	2000/-	18 Months
44. Construction of New Road Village Abdullah Lashari to Village Ashique Lashari UC Jaingo Rajper Road Mile 0/0-0/2.	2,500	50,000	2000/-	18 Months
45. Construction of New Road @ Village Khan Muhammad Sahito Khanik Minor UC Saeedpur Road Mile 0/0-0/2.	2,000	40,000	2000/-	18 Months
46. Construction of Road from Gudo Minor to Seth Nawaz Ali Arain Road Mile 0/0-0/1+330/.	4,000	80,000	3000/-	18 Months
47. Construction of Road at Village Nabi Bux Dahri Road Mile 0/0-0/3+140/.	1,200	24,000	1500/-	18 Months
48. Construction of Road and Water Course Culverts from Rohri Canal Direct to N.H Way Halani.	1,000	20,000	1000/-	18 Months
49. Earth Work Road from Muhammad Mir Jat to Aasar Rajper UC Lakha Road.	1,000	20,000	1000/-	18 Months
50. Recondition of Road from Moro-Lafia Road to Village Maqbool Ahmed Sohu	0,500	10,000	500/-	18 Months
51. Recondition of Road at Village Noor Shah to Pacca Goth.	1,500	30,000	1500/-	18 Months
52. Construction of Metal Road Ward No. 13 House of Ghulam Sarwar Bhatti.	2,500	50,000	2000/-	18 Months
53. Reconditioning Road from Sadhuja-New Jatoi Road to Chowdagi (Remaining portion).	4,800	96,000	3000/-	18 Months
54. Construction of Mettalled Road at Village Kehar Faqir Khoso (Remaining portion) Deh Sultan Behan.	2,000	40,000	2000/-	18 Months
55. Approach Road from Pre Cost Bridge at Village Sardar Khan Lund.	3,000	60,000	3000/-	18 Months
56. Construction of Mettalled Road from Link Road Mubarak Butiro to Village Haji Ali Bux Sial UC Kehar.	2,200	44,000	2000/-	18 Months
57. Construction of Link Road from Moro-Mithiani Road to Behan Farm & 1 No. Culvert.	1,000	20,000	1000/-	18 Months
58. Construction of Mettalled Road from Bhiria Road-Padidan Link Road to Village Ghulam Mustafa Sher.	2,700	54,000	3000/-	18 Months
59. Construction of Mettalled Road from Jatoi New Sadhuja-Road to Village Dodo Khoso.	0,300	6,000	500/-	18 Months
60. Construction of 4 Culverts on Water Course Haji Saeed Ahmed Khan Jatoi.	0,100	2,000	500/-	18 Months
61. Construction of 2 Culverts for Village Haji Mureed Khoso & Karam Ali Khoso.	0,500	10,000	500/-	18 Months
62. Construction of 7 Culverts in Various places in Deh Shuja Muhammad.	0,800	16,000	1000/-	18 Months
63. Construction of 10 Nos. Culverts in UC Bhambhri.	1,000	20,000	1000/-	18 Months
64. Construction of 2 Nos. Culverts Baqadar Shah near Achi Masjid UC Mithiani.	0,900	18,000	1000/-	18 Months
65. Construction of Over Bridge on Sim Nala near Graveyard Masur-ji-Wah.	0,800	16,000	1000/-	18 Months
66. Construction of Over Bridge on Nathar Detha Minor Chandia Village near Syed Jaffar Shah UC Noorpur.	0,800	16,000	1000/-	18 Months
67. Construction of Over Bridge on Nathar Detha Minor Near Village Yakooob Khaskheli UC Noorpur.	3,500	70,000	3000/-	18 Months
68. Construction of Road from Tharushah Mithiani Road to village Pandhi Khan Wagan Road Mile 0/0-0/3+330/.	2,500	50,000	2000/-	18 Months
69. Construction of link road to Village Parial Tagar Road Mile 0/0-0/2+330/ (10 ft. Wide).	0,500	10,000	500/-	18 Months
70. Construction of Road from Sher Muhammad Sial to Sadique Hattar Deh Chesho UC Bhambhri.	3,000	60,000	3000/-	18 Months
71. Reconditioning road from Press Club to Government Boys Degree College Naushahro Feroze Road Mile 0/0-0/3.	2,500	50,000	2000/-	18 Months
72. Construction of road @ village Hassan Dahri Deh Chungal UC Masur Ji Wah Taluka N. Feroze Road Mile 0/0-0/2.	0,350	7,000	500/-	18 Months
73. Construction of 1 No. Culvert Nathar Detha Minor.	0,350	7,000	500/-	18 Months
74. Construction of 1 No. Culvert on Tetl Minor UC Bhambhri.	0,100	2,000	500/-	18 Months
75. Construction of 2 Nos. Culvert on Water Course 3 R & II UC Bhambhri.				

TERMS AND CONDITIONS:

- Contract documents and other terms and conditions can be seen in the office of undersigned.
- No conditional tenders will be entertained.
- The blank tender form can be had from the office of the undersigned against production of call deposit from any scheduled bank of Pakistan from the date of publication up to 06-06-2012 during office hours.
- The tenders will be received back on 07-06-2012 at 2:00 PM. and will be opened on the same day at 3:00 PM. in presence of the committee (i.e. Superintending Engineering (W&S) Department Naushahro Feroze undersigned and Divisional Accounts Officer) and Contractors or their authorized agents who wish to be present at that time.
- If the undersigned as out of the Head Quarter on the date of opening of the tenders, the same will be opened on the next working day at 1:00 PM.
- The competent authority reserves the right to reject any or all the Tenders under relevant provision of PPRA Rule.
- Eligibility Conditions for the intending participants are as under:-
 - Registration with Pakistan Engineering Council for the year 2011-12 in the relevant field also specialization of work and Competency to the extent of tender amount of each work.
 - Bio-data of Engineers and Technical Staff working with the firm along with N.I.C. Copies.
 - Documentary evidence of works executed/ works in progress and certificate of satisfactory completion of works by the employers.
 - List of works in progress indicating cost of each work and copy of the letter of award of work.
 - List of Machinery and equipment available with documentary evidence of its ownership, certificate of Bank showing credit worthiness along with Bank Statement.
 - Registration with Income Tax Department (NTN Certificate) and copy of NIC, Undertaking / Affidavit Confirming that firms is neither involved in any litigation nor abandoned any work in the Department.
 - Affidavit to the effect that the firm/ contractors have not been black listed previously by any executing agency.
 - Affidavit to the effect that all documents/ particulars/information furnished are true and correct along with recent postal address.
 - In case of registered firm, list of partners/ partnership deed, giving full particulars of Director/Proprietors of other Connected with the firm along with power of attorney. In case of being sole proprietors such undertaking / Affidavit may be furnished.
 - Bidders should give their best and final rates in their bids as no negotiations are accepted.
 - Un-responded tenders on above dates will be re-issued and re-opened on the following dates.

Date of Re-issue up to
11.06.2012

Date of Receipt
12.06.2012

The News 8/6/12

Sd/-
EXECUTIVE ENGINEER
HIGHWAY DIVISION
NAUSHAHRO FERZE