


**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS-III,  
EDUCATION WORKS & SERVICES DEPTT: GOVT: OF SINDH,  
@PLOT NO:JM/3/379, JIGAR MURADABADI ROAD, NEW TOWN, KARACHI**  
NO. TC/EWD-III/2011-2012/ KARACHI . DATED: / /2012.

**NOTICE RE-INVITING TENDER**

Sealed tenders on B-1/B-2 forms are hereby invited from the interested participants, well reputed / experienced firms/ Contractors registered with Pakistan Engineering Council under SPP Rules-2010, for the cost reflected against each work (As per list attached).


The tender will be issued up to 11/06/2012 at 2.00 p.m. and will be received on 13/06/2012 at 2.00 p.m. and opened on same day at 3.00 p.m. The tender documents can be had from the office of the undersigned on payment of cost of tender documents mentioned against each item (Non-refundable). Un-attended tenders will be issued up to 19/06/2012 at 2.00 p.m. and will be opened on same day at 3.00 p.m.

The 2% Earnest Money / Bid Security is to be submitted at the time of submission of bid in a sealed envelope as a part of financial proposal in the shape of Pay order of scheduled Bank and also the PEC Registration (in original) for the current year-2012 will be required at the time of submission of tender documents. The conditional tender will not be accepted may reject all or any bid subject to relevant provision of SPPRA Rules-2010.

  
**EXECUTIVE ENGINEER  
EDUCATION WORKS-III,  
(W&S), KARACHI.**

## LIST OF WORK

S.#	Name of work	Town	Estimated Cost (in Millions)	Earnest Money (2%)	Tender Fee	Completion Period
1	<u>CONVERSION OF SELECTED EXISTING SCHOOL INTO MODEL SCHOOL (PRIMARY, SECONDARY, HIGHER SECONDARY OF CDGK (ADP# 1392/1541) (PROVINCIAL) (REVISED).</u>					
	(I) GGPS PIA DISPENSARY. (REMAINING WORK)	SHAH FAISAL	13.50 (M)	270000	3000	18 Months
	(II) GBSS AGRO TECHNICAL SHAH FAISAL COLONY. (REMAINING WORK)	SHAH FAISAL	15.00 (M)	300000	3000	18 Months
	(III) GBSS NO:1, SAUDABAD (AGRO TECHNICAL ) LIAQUAT MARKET. (REMAINING WORK)	MALIR	30.00 (M)	600000	3000	24 Months
	(IV) GBSS AGRO TECHNICAL RAZZAKABAD. (REMAINING WORK)	BIN QASIM	18.00 (M)	360000	3000	18 Months
	(V) GBSS MILLAT T-AREA SHIFTED TO CDGK B/G 33-D. (REMAINING WORK)	KORANGI	1.800 (M)	36000	3000	6 Months
	(VI) GBSS CLAYTON ROAD. (REMAINING WORK)	JAMSHED	19.00 (M)	380000	3000	18 Months
	(VII) GGSS LANDHI NO: 5-1/2. (REMAINING WORK)	LANDHI	20.00 (M)	400000	3000	24 Months
	(VIII) GBSS No: 1. C-1, AREA. (REMAINING WORK)	LANDHI	21.00 (M)	420000	3000	24 Months
	(IX) GGSS CDGK No:1 MALIR. (REMAINING WORK)	MALIR	11.50 (M)	230000	3000	12 Months
	(X) GGSS KHULDABAD LANDHI. (REMAINING WORK)	BIN QASIM	11.00 (M)	220000	3000	18 Months
	(XI) GGSS KARANGI 3-1/2. (REMAINING WORK)	KORANGI	22.00 (M)	440000	3000	24 Months
	(XII) GGSS JUNIOR MODEL PECHS. (REMAINING WORK)	JAMSHED	17.00 (M)	340000	3000	18 Months

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS-III,  
 (W&S), KARACHI.