

OFFICE OF TALUKA MUNICIPAL ADMINISTRATION (DEFUNCT) UBAURO
DISTRICT GHOT @ MIRPUR MATHELO

NO.TMAU/ 597 2012.
Dated 24-5-2012/

TENDER NOTICE.

Tender is sealed covers are invited the allowed contractors of Taluka Municipal Administration (Defunct) Ubauro (LGD) Department for the following works under Octroi and Zila Tax (OZT Share).

S.,NO	NAME OF SCHEMES	ESTIMATE COST	EARNEST MONEY	TENDER FEE	TIME ALLD:
1.	Repair and Maintenance for Compound Wall Disposal Scheme Eidgah	0.500	10000/-	750/-	6 Month
2.	Repair and Maintenance of Compound Wall Disposal Scheme Khanpur MOhalla	0.500	10000/-	750/-	6 Month
3.	Earth work Dry Brick payment Habibullah Dhandhu	0.600	12000/-	1500/-	6 months
4.	Earth work Dry Brick payment house of Ali Nawaz Dhandhu to Adhu Dhandhu	0.600	12000/-	1500/-	6 Months
5.	Earth work Dry Brick Payment Gurgage Mohalla Jiand Colony	0.800	16000/-	1500/-	6 Months
6.	Construction of Drain piple Chowk langho Road, town ubauro & other streets	1.00	20000/-	1500/-	6 Months
3.	Construction of CC Block and Drain Retti Road to House of Hyder and Ghulam Yaseen Chachar	0.500	10000/-	750/-	6 Month
4.	Repair & Maintenance of drain Raharki Road to House of Hamadullah Bhatti	0.600	12000/-	1500/-	6 Month
5.	Earth work Dry Brick Pavement Langho Raod to Hyder Shah	0.800	16000/-	1500/-	6 Month
6.	Construction of Drain Bukhari Road Khanpur MOhalla, Raunti Road & others Town Ubauro	0.800	16000/-	1500/-	6 Months
7.	Earth work Dry Brick payment and Drain GT Road to Soomra MOhalla, Gurgage Mohalla, Lohar Mohalla	1.00	20000/-	1500/-	6 Months
8.	Earth work Dry Brick Pavement & Drain Muslim Colony, likpur Road & Others	1.200	24000/-	1500/-	6 Months
9.	Earth Work Dry Brick pavement & Drain Muslim Colony, Gurgage MOhalla, Shaikh Mohalla near Darainage Scheme, Kalhora Mohalla	1.200	24000/-	1500/-	6 Months
10.	Earth work Dry Brick Pavment Islam Colony Katchi Abadi near Bypass, G.T Road, N.Highway	1.200	24000/-	1500/-	6 Months
11.	Repair and Maintenance of CC Block Islam Colony, Muslim Colony & Others Town Ubauro	1.00	20000/-	1500/-	6 Months
12.	Earth work & Dry Brike Pavement & Drain Jilani Colony, Dahar Mohalla	1.200	24000/-	1500/-	6 Month
13.	Earth work Dry Brick Pavement, Wasti Road to Allahjiwayo Dahar toSoomra Mohalla, Solangi MOhalla	1.200	24000/-	1500/-	6 Months
14.	Construction of repair of pressure Pipe, Drainage Scheme Muslim Colony Sonan Shakh minor	2.500	50000/-	2000/-	6 Months
15.	Earth work Dry Brick pavement Raunti Road to village Mumtaz Ali Dahar	0.600	12000/-	1500/-	6 Months
16.	Construction of Compound wall Hindu Massan	0.600	12000/-	1500/-	6 Months
UC KAMOO SHAHEED					
17.	Earth work Dry Brick Pavement Taj	1.200	24000/-	1500/-	6 Months

	Mohammad Pathan, Qamaruddin Kori, Dahar Mohalla, Mangi Mohalla, Soomra Mohalla,				
18.	Earth work dry Brick Pavement, Jalalpur,	1.200	24000/-	1500/-	6 Months
19.	Earth work Dry Brick Pavement mattal Road Jalalpur to Village Chutto Chachar	1.200	24000/-	1500/-	6 Months
20.	Earth Work Dry Brick Pavement Mangi Mohalla, Village Khamiso Chchar	0.500	10000/-	750/-	6 Months
21.	Earth Work Dry Brick Pavement, N.Highway to vilage Mohammad Azeem Chachar	0.300	6000/-	750/-	6 Months
22.	Earth work dry Brick pavement for village Alam Chachar	0.500	10000/-	750/-	6 Months
23.	Earth work dry Brick pavement , village Akhtarabad	0.500	10000/-	750/-	6 Months
24.	Earth work dry Brick Pavement house of Farman Ali Chahcar & Qurban Ali Chachar at Villages of U.C Kamu Shaheed	1.200	24000/-	1500/-	6 Months
25.	Earth work dry Brick Pavement Haji Qadir Bux & Hjai Khan Mohammad Via Pir Zorawar Shah	1.00	20000/-	1500/-	6 Months
26.	Earth work dry Brick pavement Village Hameer Chachar & Near Amin Chachar	0.500	20000/-	1500/-	6 Months
27.	Earth work dry Brick pavement, Village Allahyar Chachar, Mohammad Malook Chachar & Mazar Chahcar	0.500	10000/-	750/-	6 Months
28.	Earth work dry Brick pavement, Village Bilawal khan Rind, Karo Khan Rind	0.500	10000/-	750/-	6 Months
29.	Construcion of Drain for Bilawal Khan Rind	0.50	10000/-	750/-	6 Months
30.	Earth work Dry Brick Pavement Village Fatch Mohammad Rind to Village Qadir Bux Rind	1.200	24000/-	1500/-	6 Months
31.	Earth work Dry Brick Pavement N.Highway to Village Essa Dahar	1.00	20000/-	1500/-	6 Months
32.	Earth work dry Brick pavement, Village Lakhmir Chachar to Village Allahyar Chachar	0.500	10000/-	750/-	6 Months
33.	Earth work dry Brick pavement, Sonan Shakh to village Mehar Ali Rind Manzoor Ahmed Rind	0.500	10000/-	750/-	6 Months
34.	Earth work dry Brick pavement, N.Highway to A.Razaque Rind to Afzal Khan Rind	0.400	8000/-	750/-	6 Months
35.	Earth work dry Brick pavement, N.Highway to Mohammad Yousif Rind, Shabcer Ahmed Rind	0.400	8000/-	750/-	6 Months
36.	Earth work Dry Brick Pavemnt, N.Highway to Bhooral Rind, Nazar Mohamad Chachar, Wahid Bux Rind	0.400	8000/-	750/-	6 Months
UC Langho					
37.	Earth work dry Brick Pavemnt Ghulam Haider Mirani, & Chapri Road to Nazeer & Haji Moosa UC Langho	0.600	12000/-	1500/-	6 Months
38.	Earth work Dry Brick Pavement Dilwaro Shakh to Village Qamaruddin Solangi	0.600	12000/-	1500/-	6 Months
39.	Earth work Dry Brick Pavement Dilwaro Shakh to Mohammad Suleman Solangi	0.700	14000/-	1500/-	6 Months
40.	Earth work Dry Brick Pavement Hasoo Daho Road to Ghbulam Fareed Solangi	0.600	12000/-	1500/-	6 Months
41.	Earth work Dry Brick Pavement Mahi Wah to village Haji Moosa Dhandhu	0.600	12000	1500/-	6 Months
42.	Earth work Dry Brick Pavement Chapri Road to Village Allah Dino Dhandhu	0.400	8000/-	1500/-	6 Months
43.	Earth Work Dry Brick Pavemnt various streets village Shams Chapri	1.200	24000/-	1500/-	6 Months
44.	Earth Work Dry Brick Pavemnt house of Mian Shabcer Ahmed Bharoo to House of	1.200	24000/-	1500/-	6 Months

	Abdul Karim Malik, Shams Chapri				
45.	Earth work dry Brick Pavement near village Shams Chapri to house of Manzoor Ahmed Gurgage	1.200	24000/-	1500/-	6 Months
46.	Earth work Dry brick pavement near Shams Chapri Gurgage to Allah Warayo Gurgage	1.200	24000/-	1500/-	6 Months
47.	Earth work Dry Brick pavement near Shams Chapri to house of Mohabat Gurgage	0.500	10000/-	750/-	6 Months
48.	Earth work dry Brick pavement village Rabdino Malik	0.600	12000/-	1500/-	6 Months
49.	Earth work Dry Brick Pavement village Abdul Majeed Malik	0.800	16000/-	1500/-	6 Months
50.	Earth work Dry Brick pavement Hassoo Deho Road to Ghulam Fareed Solangi	0.600	12000/-	1500/-	6 Months
51.	Earth work Dry Brick Pavement village Koro Khan Gurgage	0.300	6000/-	750/-	6 Months
	UC Chandia				
52.	Earth work Dry Brick Pavement, Sher Mohammad Mazari, Allah Dito, Wahid Bux & Others Village UC Chandia	1.200	24000/-	1500/-	6 Months
53.	Earth work Dry Brick Pavement, Village Arz Mohammad Mazari, Darya Mazari, Nihal Dashti, Allah rakhio & Others village UC Chandia	1.200	24000	1500/-	6 Months
54.	Earth work Dry Brick Pavement Kaiser Khan Gurge to Talib Gurge UC Langho	0.500	10000/-	750/-	6 Months
	UC Khanbhra				
55.	Earth work Dry Brick Pavement Machka Road to village Khair Mohammad Abro Shahzad Abro	1.200	24000/-	1500/-	6 Months
56.	Earth work Dry Brick Pavement Mohamad Alyas Abro, Muneer Ahmed Abro	1.200	24000/-	1500/-	6 Months
57.	Earth Work Dry Brick pavement Machka Road to Mehar Dashti, Dhani Bux , Razi Dashti, Mohammad Khan	1.200	24000/-	1500/-	6 Months
58.	Earth work Dry Brick Pavement Machka Road to Labano Dahti Gaji Dashti , Abdul Lateef Gopan	1.200	24000/-	1500/-	6 Months
59.	Earth work Dry Brick pavement village Abdul Raheem Mangi, near Kundri Wala	0.600	12000/-	1500/-	6 Months
60.	Earth Work Dry Brick Pavement Village Jameel Dashti, Bashir Iqbal , Jan Mohammad	0.800	16000/-	1500/-	6 Months
61.	Earth work Dry Brick Pavement Village Sodhal Dashti,	0.800	16000/-	1500/-	6 Months
62.	Earth work Dry Brick pavement village Zohran Dashti, Dahar Lal Bux	1.200	24000/-	1500/-	6 Months
63.	Earth work Dry Brick pavement village Miral Dashti, Arzi , Eidan dashti	0.800	16000/-	1500/-	6 Months
64.	Earth work Dry Brick Pavement Machka Road to Haji Mohammad Moosa Mirani, Gujjan Dashti, Village Sanwal Dashti	1.200	24000/-	1500/-	6 Months
65.	Earth Work Dry Brick Pavement Machka Road Feedar wah Bypss, via Near Eidgah Mureed Shakh	0.500	10000/-	750/-	6 Months
66.	Earth Work Dry Brick Pavemnet Ghotki Feedar to Eidan Mirani Village	0.400	8000/-	750/-	6 Months
67.	Earth work Dry Brick Pavement Khabhra Kamoo Shahced Road to Jumo Shar	0.500	10000/-	750/-	6 Months
68.	Earth work Dry Brick pavement Guddo Road to Samano Shar	1.00	20000/-	1500/-	6 Months
69.	Earth work Dry Brick pavement Ghotki Feedar to Rahim Buix Lakho, Wazeer Lakho	1.20	24000/-	1500/-	6 Months


70.	Earth work Dry Brick Pavement Sawri Road to Village Qabool Bharoo, tto House of Haleem Bharo	0.50	10000/-	750/-	6 Months
71.	Earth work dry brick pavement for village Hayat Mohammad Bharo	0.800	16000/--	1500/-	6 Months
UC Raunti					
72.	Earth work Dry Brick pavement Raunti City to Landhi	0.800	16000/-	1500/-	6 Months
73.	Earth work Dry Brick Pavement High School to Mattle Road to Hafiz Nawab Bashiir Ahmed , Ali Nawaz to Village Noor Chachar	0.800	16000/-	1500/-	6 Months
74.	Earth work dry Brick Pavemnt mattle Road to basher Ahmed, Ali Gul Jam Muhib House of Shareef, Ghulam Yaseen Bangali	1.00	20000/-	1500/-	6 Months
75.	Earth work Dry Brick Pavement Village Allah warayo , Allah Dino, house of Ghulam Rasool Masoo Wah, Imamuddin, A.Lateef Chachar	0.500	10000/-	750/-	6 Months
76.	Earth work Dry Brick Pavemnt Dabli Road to Haji Guddo, Village Karim Bux Jam Allan Chachar	0.600	12000/-	1500/-	6 Months
77.	Construction of Drain of Haji Ali Gohar Chachar	0.400	8000/-	750/-	6 Months
78.	Construction of Drain Village Abdul Raheem	0.300	6000/-	750/-	6 Months
79.	Earth work Dry Brick Pavement village Chak Shahbazpur, near Village Bhaloo Dhamro	0.800	16000/-	1500/-	6 Months
80.	Construction of Raunti Shakh to Mohammad Azeem Tahrii , Village Haji Bashir Ahmed	0.400	8000/-	750/-	6 Months
81.	Earth work Dry Brick Pavement for village Moula Bux Gurgage	0.500	10000/-	750/-	6 Months
82.	Construction of Bridge City Raunti, near Police station	0.500	10000/-	750/-	6 Months
83.	Construciton of Compound Wall for Graveyard Raunti City	1.200	240000/-	1500/-	6 Months
84.	Earth work Dry Brick pavement Qadri Colony	1.200	240000/-	1500/-	6 Months
85.	Construction of Gas Cutting Raunti City	0.500	10000/-	750/-	6 Months
86.	Construction of Truff Block House of Munir Ahmed, & Various streets Raunti	0.500	10000/-	1500/-	6 Months
87.	Construction of RCC Cross house of Juman, Rafique Ahmed & Others City Raunti	0.500	10000/-	750/-	6 Months
88.	Earth work dry Brick pavement sheikh Mohall, Channa Mohalla, Abassi Mohalla various streets Raunti City	0.800	16000/-	1500/-	6 Months
89.	Earth work Dry Brick Pavement Jhami Pir to Choudhary Mohammad Hafeez	0.600	12000/-	1500/-	6 Months
90.	Earth Work Dry Brick Pavement village Khari , Village Abra, Village Joya	0.600	12000/-	1500/-	6 Months
91.	Earth Work Village Pheli to Tahir Bhutto	0.600	12000/-	1500/-	6 Months
92.	Earth work Dry Brick pavement to Village Mohamad Usman to village Allah Diwayo	0.800	16000/-	1500/-	6 Months
93.	Earth work Dry Brick pavement village Allah Diwayo to Kamoo Shar	0.800	16000/-	1500/-	6 Months
94.	Earth work Dry Brick pavement Pir Goth to Aarbi Shaikh	0.600	12000/-	1500/-	6 Months
95.	Earth work Dry Brick Pavement various streets village Daim Khan	0.600	12000/-	1500/-	6 Months
96.	Earth work Dry Brick pavement various streets village Azizabad	0.600	12000/-	1500/-	6 Months
97.	Earth Work Dry Brick Pavement Raunti Road to Village Allah Dino Kosh	0.500	10000/-	750/-	6 Months

98.	Earth work Dry Brick Pavemnt to Village Pir Bux Kosh	0.500	10000/-	750/-	6 Months
99.	Earth work Dry Brick Pavemnt to village Manzoor Ahmed Kosh	0.500	10000/-	750/-	6 Months
100.	Earth work Brick pavement Pirzada Road to Guloo Kosh	0.500	10000/-	750/-	6 Months
UC Jhangal Malik					
101.	Earth work Dry Brick Pavemnt Maroowala Road to House of Illahi Bux	0.600	12000/-	1500/-	6 Months
102.	Earth work Dry Brick pavement Retti Maroowal Raod to Village Mir Khan Chachar	0.600	12000/-	1500/-	6 Months
103.	Earth work dry Brick Pavement Retti Road to Village Allah Dito Kazi	0.800	16000/-	1500/-	6 Months
104.	Earth work Dry Brick pavement Retti Road to Jindo Chachar/Malana Chachar	1.200	24000/-	1500/-	6 Months
105.	Earth work Dry Brick Pavemnet Village Wahid Bux Bhutto to Mohammad Arif Bhutto	1.00	20000/-	1500/-	6 Months
106.	Earth work Dry Brick pavement Ghulam Bhutto to Mohammad Alam Bhutto	1.500	30000/-	1500/-	6 Months
107.	Construction of CC Block, CC Drain various streets City Retti, Soomra Mohalla & other streets	0.800	16000/-	1500/-	6 Months
108.	Earth work Dry Brick pavement Saleh Mohammad to Wali Mohammad Soomro	0.600	12000/-	1500/-	6 Months
109.	Earth work Dry Brick Pavement village Pir Bux Bhutto	1.200	24000/-	1500/-	6 Months
110.	Earth work Dry Brick Pavement village Jhangal Malik	0.800	16000/-	1500/-	6 Months
111.	Earth work Dry Brick Pavement, Saleh Dahar	1.00	20000/-	1500/-	6 Months
112.	Earth work Dry Brick Pavement Rais Ali Bux to Pir Bux Bhutto	0.600	12000/-	1500/-	6 Months
112.	Earth work Dry Brick Pavemnt village Rasool Bux Bhutto, Jamal Bhutto, Gaman Bhutto, Dhani Bux Bhutto	1.200	24000/-	1500/-	6 Months
113.	Earth work dry Brick pavement Rajanpur Road to Quim Gangil	1.00	20000/-	1500/-	6 Months
UC Wasti Jiwan Shah					
114.	Earth work Dry Brick pavement, Sameja, Menghwar, & Soomra Village Rajanpur	1.00	20000/-	1500/-	6 Months
115.	Construction of compound wall for Graveyard to Rajanpur Village	1.200	24000/-	1500/-	6 Months
116.	Earth work Dry Brick Pavement Aadi Banglow Via Mahi Wah Road to Village Shadi Walo	0.800	16000/-	1500/-	6 Months
117.	Earth work Dry Brick pavement Village Panjal Tart to Bacha Band	0.700	14000/-	1500/-	6 Months
118.	Earth work Dry Brick Pavement Allah Diwo Mochi	0.600	12000/-	1500/-	6 Months

TERMS & CONDITIONS.

- (1) Blank Tender will be issued on Dated 14-6-2012 on payment of Tender Fee shown against each.
- (2) The Tender without Earnest Money 2% in the shape of call deposit will not be accepted
- (3) Tender will be received back on 15-6-12 upto 11.00 am which will be opened on the same day at 2.00 pm in the presence of Contractors for issuance of and opening of the tenders in case of receiving no response will be made on 21-6-12 and on 22-6-12 for first attempt and 25-6-2012 and on 26-6-12 for the second respectively in this regard.
- (4) The detailed specification estimates plans can be seen in the office of the T.O (I&S) on any working day.
- (5) Conditional Tenders are liable to be rejected.
- (6) The Competent authority reserves the right to accept or reject any or all tenders without assigning any reason thereof.




TRANSITION OFFICER
 TALUKA MUNICIPAL ADMINISTRATION
 (DEFUNCT) Ubauro

1. The Director Information (ADV) Govt. of Sindh, B-96, Karachi for information with the request that publish this NIT in news paper which sufficient funds are available to meet the payment.
2. The Director (CB) Sindh Public Procurement, Regularity Authority, Gov. of Sindh.
3. The Deputy Commissioner Ghotki @ Mirpurmathelo.
4. The Executive District Officer (Works & Services) Department Ghotki @ Mirpurmathelo.
5. The Executive District Officer (F&P) Ghotki @ Mirpurmathelo.
6. The Assistant Director Local Government Ghotki @ Mirpurmathelo
7. Copy for Notice Board for Wide publicity.




TRANSITION OFFICER
TALUKA MUNICIPAL ADMINISTRATION
(DEFUNCT) Ubauro