



### NOTICE INVITING TENDERS

Sealed tenders are invited as per PPRA Rules 2010 from the all intending bidders/firms/parties/companies & pre-qualified firms on B-I/B-II Form for procurement of the following works.

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
1	CONSTRUCTOIN OF ROAD FROM UMERKOT RATNORE ROAD TO VILLAGE MENHRO HALEPOTO MILE 0/0-3/1 (5.00 KMS) (PHASE-I MILE 0/0-1/1 = 1.80 KMS)	19.992	0.400	12 Months	3000
2	CONSTRUCTOIN OF ROAD FROM UMERKOT CHACHARO ROAD @ POINT MORASIO CHECK POST TO VILLAGE DHALU JO TAR MILE 0/05/4 (8.80 KMS) (PHSE-I MILE 0/0-1/0 = 1.61 KMS)	19.973	0.399	12 Months	3000
3	CONSTRUCTION OF ROAD FROM HAJI YOUSIF SAUND (JANHERO) TO DODO SAUND ROAD TO DARGAH HAFIZ ABDUL KARIM MILE 0/0-2/0 (3.20 KMS) (PHASE-I MILE 0/0-1/4+330 (2.50 KMS)	19.884	0.398	12 Months	3000
4	CONSTRUCTION OF ROAD FROM UMERKOT VEHRO ROAD TO PREM MENGHWAR TO CHETAN MENGHWAR TO SODHO JOGI MILE 0/0-0/7 (1.40 KMS)	10.631	0.213	12 Months	3000
5	CONSTRUCTION OF ROAD MUNIUME PALLI MORE JHANGO ROAD VIA HAJI HASHIM PALLI TO YAMIN KAPRI ROAD TO DARGAH FAQEER KAMAL SHAH MILE 0/0-0/3+330 (0.70 KMS)	4.401	0.088	12 Months	3000
6	CONSTRUCTION OF ROAD FROM MUNIUM PALLI MORE JHANGØ VIA HAJI HASHIM PALLI ROAD TO VILLAGE BACHAL HINGORJO MILE 0/0-0/5 (1.00 KMS)	6.288	0.126	12 Months	3000
7	CONSTRUCTION OF VARIOUS STREET UMERKOT TOWN 0/0-2/1 (3.40 KMS)	19.999	0.400	12 Months	3000
8	CONSTRUCTION OF ROAD FROM UMERKOT VEHRO TO DARGHA MIAN JAN MOHAMMAD ROAD TO PUBLIC SCHOOL VIA QURBAN BABUR ROAD MILE 0/0-0/5 (1.00 KMS)	7.689	0.154	12 Months	3000
9	CONSTRUCTION OF ROAD FROM BODAR FARM DIGGU ROAD TO VILLAGE MIR GHULAM MUSTAFA TALPUR MILE 0/0-0/5 (1.00 KMS)	6.298	0.126	12 Months	3000
10	CONSTRUCTION OF ROAD FROM SAMARO ROAD TO VILLAGE PANDHI LASHARI MILE 0/0-0/7 (1.40 KMS)	8.398	0.168	12 Months	3000
11	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT CHATTO PALLI ROAD TO AHMED ALI HALEPOTO MILE 0/0-0/5 (1.00 KMS)	6.159	0.123	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
12	CONSTRUCTION OF ROAD FROM KHARORO CHARAN TO KHALRAI BHAMBHRA MILE 0/0-1/0 (1.61 KMS)	12.241	0.245	12 Months	3000
13	CONSTRUCTION OF ROAD FROM DHORONARO CHHORE ASIAN BANK ROAD TO OTAQUE ALI GHULAM SHAH MILE 0/0-0/5 (1.00 KMS)	6.006	0.120	12 Months	3000
14	CONSTRUCTOIN OF ROAD FROM UMERKOT CHEEL BUND ROAD TO VILLAGE SHER KHAN PANHWAR MILE 0/0-0/3+330 (0.70 KMS)	4.775	0.096	12 Months	3000
15	CONSTRUCTOIN OF ROAD FROM KOTWAH NARO KOTWAH ROAD TO VILLAGE RAMZAN WALHARI MILE 0/0-0/5 (1.00 KMS)	6.733	0.135	12 Months	3000
16	CONSTRUCTOIN OF ROAD FROM SAMARO UMERKOT ROAD @ POINT SONPUR STOP TO OTAQUE MECHILE PALLI (WALI MOHAMMAD PALLI) MILE 0/0-0/1 (0.20 KMS)	1.453	0.029	12 Months	3000
17	CONSTRUCTION OF ROAD FROM UMERKOT CHACHRO ROAD TO OTAQUE IQBAL MEMON MILE 0/0-0/3 (0.60 KMS)	4.633	0.093	12 Months	3000
18	CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ASIAN BANK ROAD TO ABDULLAH GISHKORI MILE 0/0-0/2+330 (0.50 KMS)	3.309	0.066	12 Months	3000
19	CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ASIAN BANK ROAD TO VILLAGE JALAL KHASKHELI TO OTAQUE JALAL KHASKHELI MILE 0/0-0/2 (0.40 KMS)	2.739	0.055	12 Months	3000
20	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ANWER PALLI VIA FATEH MOHAMMAD RAJAR ROAD TO OTAQUE FATEH MOHAMMAD RAJAR TO CONNECT ALLAM PALLI ROAD MILE 0/0-0/5 (1.00 KMS)	5.797	0.116	12 Months	3000
21	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE SAHIR DARS MILE 0/0-0/6 (1.20 KMS)	7.185	0.144	12 Months	3000
22	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ANWER PALLI VIA FATEH MOHAMMAD RAJAR ROAD TO VILLAGE FATEH MOHAMMAD RAJAR MILE 0/0-0/2 (0.40 KMS)	2.683	0.054	12 Months	3000
23	CONSTRUCTION OF ROAD FROM UMERKOT KANTIO ROAD TO VILLAGE SULTAN SOOMRO 0/0-0/3+330 (0.70 KMS)	5.361	0.107	12 Months	3000
24	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT @ SOOFI FAKIR TO SOFI FAKIR PARO MILE 0/0-0/2+330 (0.50 KMS)	3.370	0.067	12 Months	3000
25	CONSTRUCTION OF ROAD FROM KHOKHRAPAR CITY ROAD MILE 0/0-0/1 (0.20 KMS)	1.895	0.038	12 Months	3000
26	CONSTRUCTOIN OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO OTAQUE SOOFI AKBER ROAD MILE 0/0-0/1+330 (0.30 KMS)	2.263	0.045	12 Months	3000
27	CONSTRUCTOIN OF ROAD FROM SAMARO UMERKOT ROAD @ POINT SONPUR STOP TO OTAQUE HAJI ASHGAR PALLI MILE 0/0-0/1+330 (0.30 KMS)	1.996	0.040	12 Months	3000
28	CONSTRUCTION OF ROAD FROM UMERKOT CHACHRO ROAD TO VILLAGE HAJI YOUSIF SAUND MILE 0/0-0/3 (0.60 KMS)	4.616	0.092	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
29	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE ABDUL WALI SOLANGI MILE 0/0-0/1+330 (0.30 KMS)	2.354	0.047	12 Months	3000
30	CONSTRUCTION OF ROAD FROM MIR DIN MOHAMMAD TALPUR ROAD TO VILLAGE SOOFI NIZAMUDDIN MILE 0/0-0/3 (0.60 KMS)	3.515	0.070	12 Months	3000
31	CONSTRUCTION OF ROAD FROM SAMARO CITY TO DR. ANWAR SHAH MILE 0/0-0/2+330 (0.50 KMS)	3.602	0.072	12 Months	3000
32	CONSTRUCTION OF ROAD FROM UMERKOT CHHORE ROAD TO VILLAGE SYED ALI MARDAN SHAH AHORI FARM (DARO) MILE 0/0-0/3 (0.60 KMS)	6.013	0.120	12 Months	3000
33	CONSTRUCTION OF ROAD FROM MEGHAR AKWADO ROAD TO VILLAGE MAROOHAR HALEPOTA MILE 0/0-0/3 (0.30 KMS)	4.940	0.099	12 Months	3000
34	CONSTRUCTION OF ROAD FROM MENDRE-JO-PAR HIGH SCHOOL TO VILLAGE QAZI SAMEJO MILE 0/0-0/5 (1.00 KMS)	9.077	0.182	12 Months	3000
35	CONSTRUCTOIN OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO VILLAGE PANDHI CHACHAR TO VILLAGE PANDHI CHACHAR MILE 0/0-0/3 (0.60 KMS)	3.690	0.074	12 Months	3000
36	CONSTRUCTION OF ROAD FROM MIRPURKHAS TO KHOKHRAPAR ROAD TO VILLAGE ILLYAS MANGRIO ROAD MILE 0/0-0/4 (0.80 KMS)	6.541	0.131	12 Months	3000
37	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE KHATAEE THEBO MILE 0/0-0/2 (0.40 KMS)	2.674	0.053	12 Months	3000
38	CONSTRUCTION OF ROAD FROM GHULAM HYDER KAPRI ROAD TO VILALGE ALAM KHAN MILE 0/0-0/3 (0.60 KMS)	3.983	0.080	12 Months	3000
39	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE DOST MOHYAMMAD DHONKAI MILE 0/0-0/2+330 (0.50 KMS)	3.053	0.061	12 Months	3000
40	CONSTRUCTION OF ROAD FROM NASEER KHAN DHONKAI ROAD TO VILLAGE MOHAMMAD MOSSA KHAN SHAHANI MILE 0/0-0/5 (1.00 KMS)	6.229	0.125	12 Months	3000
41	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE WAZIR KHAN DHONKAI MILE 0/0-0/1+330 (0.30 KMS)	2.068	0.041	12 Months	3000
42	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILALGE MOOSA KHAN DHONKAI MILE 0/0-0/1+330 (0.30 KMS)	2.068	0.041	12 Months	3000
43	COSNTRUCTION OF ROAD FROM SAMARO KUNRI TO TABA SHAKH ROAD TO VILLAGE HAJI KHUDA BUX KAPRI MILE 0/0-0/5 (1.00 KMS)	5.978	0.120	12 Months	3000
44	CONSTRUCTION OF ROAD FROM PADHRIO FARM ROAD TO VILLAGE CH. IBRAHIM MILE 0/0-0/5 (1.00 KMS)	5.892	0.118	12 Months	3000
45	CONSTRUCTION OF ROAD FROM DENGAN BHURGARI ROAD VILLAGE CH. MANZOOR MILE 0/0-1/2 (2.00 KMS)	11.597	0.232	12 Months	3000
46	CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO SYED ZULFIQUAR ALI SHAH MILE 0/0-1/4 (2.40 KMS)	14.152	0.283	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
47	CONSTRUCTION OF ROAD FROM SYED ZULFIQUAR ALI SHAH ROAD TO VILLAGE HABIBULLAH LEGHARI MILE 0/0-0/5 (1.00 KMS)	6.059	0.121	12 Months	3000
48	CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD TO VILLAGE HASSNAIN KAIM KHANI MILE 0/0-0/5 (1.00 KMS)	6.680	0.134	12 Months	3000
49	CONSTRUCTION OF ROAD FROM WAHID BUX BHURGARI ROAD TO VILLAGE DR. DIN MOHAMMAD KOTRIO MILE 0/0-0/2+330 (0.50 KMS)	3.150	0.063	12 Months	3000
50	CONSTRUCTION OF ROAD FROM ISHAQUE BHURGARI ROAD TO MAKAN SYED KARAM SHAH VIA MURAD ALI KHOSO MILE 0/0-1/7 (3.00 KMS)	18.044	0.361	12 Months	3000
51	CONSTRUCTION OF ROAD FROM RAM JAGO (ADB) ROAD TO RAHOOABAD MILE 0/0-2/0 (3.20 KMS)	19.300	0.386	12 Months	3000
52	CONSTRUCTION OF ROAD FROM NABISAR ROAD TO CATTLE FARM TO VILLAGE DR. MOHAMMAD UMER RIND MILE 0/0-1/2 (2.00 KMS)	12.491	0.250	12 Months	3000
53	CONSTRUCTION OF ROAD FROM KUNRI THAR NABISAR TO SANWARI SHAKH ROAD TO VILLAGE MAGHAN CHANDIO MILE 0/0-1/4+330 (2.50 KMS)	14.583	0.292	12 Months	3000
54	CONSTRUCTION OF ROAD FROM KUNRI THAR NABISAR DOLAT KHAN CHANDIO ROAD TO VILLAGE HAJI ZAMAN CHANDIO MILE 0/0-0/2+330 (0.50 KMS)	2.981	0.060	12 Months	3000
55	CONSTRUCTION OF ROAD FROM PUCCA MORE DARELO ROAD TO VILLAGE ALI AHMED BHAMBHRO & BANGAL KHAN CHANDIO MILE 0/0-0/7+330 (1.50 KMS)	9.782	0.196	12 Months	3000
56	CONSTRUCTION OF ROAD FROM SAMAOR KUNRI ROAD TO VILLAGE MUSTAFA BHOLO MILE 0/0-0/1+330 (0.30 KMS)	1.971	0.039	12 Months	3000
57	CONSTRUCTION OF ROAD FROM PUCCA MORE TO JHUDO ROAD TO OTAQUE MOHAMMAD HAYAT RIND MILE 0/0-0/3+330 (0.70 KMS)	4.374	0.087	12 Months	3000
58	CONSTRUCTION OF ROAD FROM PUCCA MORE BILAWAL LASHARI, JAMAL LASHARI TO ZUBAIR LASHARI TO VILLAGE HANIF LASHARI ROAD MILE 0/0-0/2+330 (0.50 KMS)	3.208	0.064	12 Months	3000
59	CONSTRUCTION OF ROAD FROM PUCCA MORE PADHRIO FARM TO HALO PIR ROAD TO VILLAGE HAJI MOHAMMAD RAHIM KAPRI MILE 0/0-0/2+330 (0.50 KMS)	3.016	0.060	12 Months	3000
60	CONSTRUCTION OF ROAD FROM PUCCA MORE PADHRIO FARM @ POINT SOONTHI SHAKH TO VILLAGE QAZI FATEH MOHAMMAD KAPRI MILE 0/0-0/2+330 (0.50 KMS)	3.010	0.060	12 Months	3000
61	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR ROAD TO OTAQUE CH. EHTASHAM IQBAL MILE 0/0-0/2 (0.40 KMS)	2.564	0.051	12 Months	3000
62	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR SHAH BAIG RIND TO JAVED JATT, CH. FAZAL ILLAHI AND AZAM JATT TO VILLAGE JAVED JATT MILE 0/0-1/0 (1.61 KMS)	9.864	0.197	12 Months	3000
63	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR LEHNO LORI ROAD TO VILLAGE IBRAHIM RIND MILE 0/0-0/1 (0.20 KMS)	1.312	0.026	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
64	CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO MAVJI KACCHI ROAD TO VILLAGE DHARMOON BHEEL MILE 0/0-0/2+330 (0.50 KMS)	2.989	0.060	12 Months	3000
65	CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO TO VILLAGE SHER SHAH MILE 0/0-0/2+330 (0.50 KMS)	2.961	0.059	12 Months	3000
66	CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO MAVJI KACCHI ROAD TO VILLAGE CH. PERVAIZ MOAZAM ROAD MILE 0/0-0/2+330 (0.50 KMS)	3.141	0.063	12 Months	3000
67	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR SHAH BAIG RIND ROAD TO VILLAGE MOLVI MOHAMMAD YOUSIF JATT MILE 0/0-0/3 (0.60 KMS)	3.498	0.070	12 Months	3000
68	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR TO GUL ZAMAN CHANDIO ROAD TO VILLAGE MATARO CHANDIO MILE 0/0-0/5 (1.00 KMS)	5.871	0.117	12 Months	3000
69	CONSTRUCTION OF ROAD FROM NABISAR TO CATTLE FARM TO GHAZI KHAN KUMBHAR ROAD TO VILLAGE MOHAMMAD ALI JATT MILE 0/0-0/5 (1.00 KMS)	6.129	0.123	12 Months	3000
70	CONSTRUCTION OF ROAD FROM DIN MOHAMMAD GURGEZ TO OTAQUE CH. TARIQUE AHMED ARAIN MILE 0/0-0/7+330 (1.50 KMS)	8.730	0.175	12 Months	3000
71	CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ROAD NEAR KENJHETI TO VILLAGE MOHAMMAD HAYAT JATT MILE 0/0-0/6 (1.20 KMS)	7.470	0.149	12 Months	3000
72	CONSTRUCTION OF ROAD FROM DILAWAR BANGLANI ROAD TO VILLAGE GHULAM HYDER BANGLANI MILE 0/0-1/2 (2.00 KMS)	12.440	0.249	12 Months	3000
73	CONSTRUCTION OF ROAD FROM SAINDAD STATION ROAD TO VILLAGE ABDUL HAMEED WALA MILE 0/0-0/7 (1.40 KMS)	7.903	0.158	12 Months	3000
74	CONSTRUCTION OF ROAD FROM DAR PALLI ROAD TO VILLAGE KAMAL KUMBHAR MILE 0/0-0/1 (0.20 KMS)	1.211	0.024	12 Months	3000
75	CONSTRUCTION OF ROAD FROM DAR PALLI ROAD TO VILLAGE RAIS WAHID BUX MARI MILE 0/0-0/3 (0.60 KMS)	3.479	0.070	12 Months	3000
76	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD (NEAR BRIJI MORI) TO USMAN AGRICULTURE FARM MILE 0/0-0/4 (0.80 KMS)	5.086	0.102	12 Months	3000
77	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT JAFFAR ALI DAL ROAD TO VILLAGE RAJA DAL MILE 0/0-0/3+330 (0.70 KMS)	4.139	0.083	12 Months	3000
78	CONSTRUCTION OF ROAD FROM ADB ROAD TO VILLAGE LAL MOHAMMAD RAJAR MILE 0/0-0/7 (1.40 KMS)	9.576	0.192	12 Months	3000
79	CONSTRUCTION OF ROAD FROM BUSTAN NABISAR SHAH BAIG RIND MOOSA NOHRI ROAD TO VILLAGE BABU MOHAMMAD HASSAN JATT MILE 0/0-0/3 (0.60 KMS)	3.520	0.070	12 Months	3000
80	CONSTRUCTION OF ROAD FROM SHAH BAIG RIND TO BASHIR AHMED JATT ROAD TO RAHMORE SHAKH MILE 0/0-3/1 (5.00 KMS) (PHASE-I MILE 0/0-2/0 (3.20 KMS))	18.736	0.375	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
-----	----------------	----------------	-------------------	-------------------	------------

- The intended participants can purchase the separate set of tenders on payment of tender fee shown against each work upto 12-6-2012 @ 1:00 P.M, from the date of 28-5-2012
- The tenders shall be received back and opened on 13-6-2012, @ 2:00 P.M in presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
- No conditional tender will be entertained.
- In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

Attempt	Date of Sale Blank Tenders	Date of Opening Tenders at 2:00 P.M
2nd	<u>18-6-2012</u>	<u>18-6-2012</u>

- If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.
- The procuring agency may reject all or any bids subject to the relevant provision of PPRA Rules 2010.
- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true correct.
- In case of Firm. List of Partners/Partnership Deed, giving full particulars of Director/Proprietors or others connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.

/

**(ENGR: ALI HUSSAIN JATT)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**UMERKOT**

*Copy forwarded with complements (alongwith CD of NIT) to the Secretary Information Technology submit with (I.T) Government of Sindh with request for arranging to place on the web site of Government of Sindh [www.sindhgovt.pk](http://www.sindhgovt.pk) as instructed by honourable Chief Secretary to Government of Sindh vide Notification No. (C-1/SGA&CD/4-80/2006, dated: 01.11.2006.*

**Copy forwarded to:-**

- The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and (Sindhi Mehran Newspapers widely read in District Umerkot.
- The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
- The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
- The Superintending Engineer Works & Services Department District Umerkot.
- The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
- Drawing Branch/Correspondence Branch, Notice Board.
- The Divisional Accounts Officer (Local) for information.

@

**(ENGR: ALI HUSSAIN JATT)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**UMERKOT**