

**Office of the Executive Engineer Highways Division**  
**Tharparkar.**

No: TC/G-55/373 / Dated 16/5/2012.

**NOTICE INVITING TENDERS**

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on B-I Forms for procurement as per attached listed works.

**LIST OF WORKS**


1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 06-06-2012 with effect from date of publication in newspapers.
2. The tenders shall be received on 07-06-2012 @ 1.00 P.M, tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

**2<sup>nd</sup> Attempt**

Date of issue upto	11-06-2012	@ 12.00 PM
Date of receipt	12-06-2012	@ 1.00 PM
Date of opening	12-06-2012	@ 2.00 PM

**3<sup>rd</sup> Attempt**

Date of issue upto	14-06-2012	@ 12.00 PM
Date of receipt	15-06-2012	@ 1.00 PM
Date of opening	15-06-2012	@ 2.00 PM

  
Executive Engineer  
Highways Division  
Tharparkar

SPPRA INWARD DIARY  
No. 14695  
Date 16/5/2012  
Surreh Prasad  
Regulatory Authority of Sindh

mm

B

## LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Chaho Lakuri road to Tayab Paro to Morani Paro School mile 0/0-0/2 = 0.40 Kms.	4.2591	85,000	12 Months	3000
3	Construction of Road from Sunji Mori Arbab Faiz Muhammad to Imam Bargah Jan Mohanmad Lashari mile 0/0-0/2 = 0.40 Kms.	3.1590	63,000	12 Months	3000
4	Rehabilitation of Road from Mokhai to village Barach mile 0/0-2/6 = 4.40 Kms.	19.9782	400,000	12 Months	3000
5	Reconditioning of Road from Danodhandal road to Mokhai Phase-I mile 0/0-3/4 = 7.00 Kms,	17.1253	342,500	12 Months	3000
6	Reconditioning of Road from Danodhandal road to Mokhai Phase-I to Phase-II mile 3/4-7/0 = 5.60 Kms,	15.9069	318,000	12 Months	3000
7	Construction of Road in village Jogi Marhi Menghwar Paro mile 0/0-0/5 = 1.00 Kms.	9.5614	191,000	12 Months	3000
8	Widening and Reconditioning of (Duel Carriageway) of Road from Mithi Chelhar road Phase-I mile 0/0-0/3+330 = 0.70 Kms.	19.9990	400,000	12 Months	3000
9	Widening and Reconditioning of (Duel Carriageway) of Road from Mithi Chelhar road Phase-I to Phase-II mile 0/3+330-0/7 = 0.70 Kms.	19.9966	400,000	12 Months	3000
10	Widening and Reconditioning of (Duel Carriageway) of Road from Mithi Chelhar road Phase-II to Phase-III mile 0/7-1/2+495 = 0.73 Kms.	19.9678	400,000	12 Months	3000
11	Reconditioning of Road from Session Court to Marvi Filling Station Near Bye Pass Mithi mile 0/0-1/0 = 1.60 Kms.	10.4688	210,000	12 Months	3000
12	Construction of Road from Ali Bander Diplo road to Svillage Unerio Wacchra Phase-II mile 1/2-2/4=2.00 Kms.	19.3830	388,000	12 Months	3000
13	Construction of Road from Naukot Diplo road at point Sarh to Dabhi Khaiber mile 0/0-1/2 = 2.00 Kms.	19.3720	387,500	12 Months	3000
14	Construction of Road from Dabhi Khaiber to Bhadaro mile 0/0-1/4+330' = 2.50 Kms.	19.9990	400,000	12 Months	3000
15	Construction of Road from Veterinary Center to Phango Nohari to Yousif Paro mile 0/0-0/5= 1.00 Kms.	9.2108	184000	12 Months	3000

16	Construction of Road from Ali Bandar Diplo road to village Unerio Wachhra Phase-I mile 0/0-1/2 = 2.00 Kms.	19.3050	386000	12 Months	3000
17	Construction of Road from Jhangro Kattan road to link village Ahsan Shah Jo Tar mile 0/0-1/2 = 2.00 Kms.	19.8327	396500	12 Months	3000
18	Construction of Road from Hothiar to Lakhmiar Phase-I Length 330'ft	0.900	18000	01 month	500
19	Construction of Road from Hothiar to Lakhmiar Phase-II Length 330'ft	0.900	18000	01 month	500
20	Construction of Road from Akli to Village Mehari Hingorja Phase-I Length 990'ft	30.00	60000	01 month	500
21	Construction of Road from Akli to Village Mehari Hingorja Phase-II length 990'ft	30.00	60000	01 month	500
22	Construction of Road from Islamkot Doonj road to village Chechari Juneja length 1320'ft	2.500	50000	01 month	500
23	Construction of Road from Doonjh to Akli length 1650't	3.500	70000	01 month	500
24	Construction of Road from Akli to Chibriyal phase-I length 330'ft	1.000	20000	01 month	500
25	Construction of Road from Akli to Chibriyal phase-II length 330'ft	1.000	20000	01 month	500
26	Construction of Protection Wall Khakhanihar Rahim Ali To Talyabar Phase-II	20.000	400000	01 month	500

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website [www.sindh.gov.pk](http://www.sindh.gov.pk)  
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat [gul\\_mkhan@hotmail.com](mailto:gul_mkhan@hotmail.com)
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A Court Road, Karachi. Website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

  
**Executive Engineer**  
 Highways Division  
 Tharparkar