



OFFICE OF THE TRANSITION OFFICER DEFUNCT TALUKA MUNICIPAL ADMINISTRATION NAUSHAHRO FEROZE

NO: DTMA / NFZ /

344-

/ 2012

DATED: 05/06/2012

TENDER NOTICE

Approval of Government of Sindh Local Government Department Sindh Karachi
vides No: SO-IV (LG) / D22 / 2012 Dated: 08 /06/2012.

Scaled Tenders are invited from all interested Contractors/firms/ parties meeting the
eligibility criterion as per SPPRA rules 2010 for the year 2011-2012 for development schemes of Taluka
Municipal Administration Naushahro Feroze.

S.No	Name of Scheme	Estimated Cost	E/Money	Tender Cost	Period
1.	Construction of Surface Drains i/c CC Topping for Dargah Syed Juman Shah	500,000	10000	1500	6 Months
2.	Construction of Surface Drains Pir Shaikh Ahmed Kabir Muhalla Padidan	400,000	8000	1200	6 Months
3.	Construction of Surface Drains i/c CC Topping for Ward No 4-5 & Ward No 2 at Padidan Town	800,000	16000	2400	6 Months
4.	Construction of Surface Drains i/c CC Topping for Ward No 4 Padidan Station	1,000,000	20000	3000	6 Months
5.	Construction of Surface Drains i/c CC Topping for Ward No 9 Padidan Station	1,000,000	20000	3000	6 Months
6.	Construction of Surface Drains i/c CC Topping from Abdul Karim Anari House to Rehmina Masjid Ward No 1 Padidan	500,000	10000	1500	6 Months
7.	Construction of Compound Wall Dargah Syed Gulam Shah	800,000	16000	2400	6 Months
8.	Construction of Surface Drains i/c CC Topping for Village Hoti Phull	500,000	10000	1500	6 Months
9.	Construction of Culverts in Deh Kalro	500,000	10000	1500	6 Months
10.	Construction of CC Topping for Village Kalro	300,000	6000	900	6 Months
11.	Construction of CC Topping for Village Allah Rakhio Mari	500,000	10000	1500	6 Months
12.	Construction of CC Topping for Village Mehmood Memon	300,000	6000	900	6 Months
13.	Construction of CC Topping Village Idrees Memon	200,000	4000	6000	6 Months
14.	Construction of Brick Pavement i/c Culverts for Abdul Latif Waswano Muhalla Village Gazi Khan Waswano	500,000	10000	1500	6 Months
15.	Construction of Surface Drains for various Muhalla Darya Khan Mari City	800,000	16000	2400	6 Months
16.	Construction of CC Topping for various Muhalla Darya Khan Mari City	1,000,000	20000	3000	6 Months
17.	Construction of Surface Drains from Pandol Dahiri Hotel to Ziaullah Dahiri Otaq 300 RFT	400,000	8000	1200	6 Months
18.	Construction of Surface Drains Nazir Dahiri Otaq to Sim Nala Masurijwah City 300 RFT	300,000	6000	900	6 Months
19.	Construction of 1 No Culverts on various water courses Village Ustad Moula Bux Khoso	70,000	1400	300	6 Months
20.	Construction of 4 No Culverts for Village Muhammad Murad Soomro Deh Agham	280,000	6000	900	6 Months
21.	Construction of Waiting Shade on Bus Stop Atur Khan Mari	100,000	2000	300	6 Months
22.	Construction of Surface Drains i/c CC Topping from Jinsar Balal House to Ice Factory	300,000	6000	900	6 Months
23.	Construction of Brick Pavement for Village Hol Khan Muhalla Photo Khan	400,000	8000	1200	6 Months
24.	Construction of Waiting Shade on Bus Stop at Village Kalro	100,000	2000	300	6 Months
25.	Construction of Surface Drains i/c Brick Pavement Village Khando Mari UC Darya Khan Mari	300,000	6000	900	6 Months
26.	Construction of 4 Culverts for Village Allah Bux Khaskheli and near Village Molvi Gul Muhammad Khaskheli	280,000	6000	900	6 Months
27.	Construction of Surface Drains i/c CC Topping for Muhalla Nasrullah Panhwar Mithiani Road Naushahro Feroze	300,000	6000	900	6 Months
28.	Construction of Surface Drains i/c CC Topping Prem Nagar Colony Muhalla Nisar Ahmed Siyal	300,000	6000	900	6 Months
29.	Construction of CC Topping i/c Surface Drains from Ghulam Sarwar Lashari House to Lahari Chowk Village Lala Bux Lund Naushahro Feroze	400,000	8000	1200	6 Months
30.	Construction of Compound Wall & Earth Work for Eid Gah Syed Mahdi Shah Mithiani	900,000	18000	2700	6 Months
31.	Construction of Surface Drains i/c Brick Pavement Noor Masjid Soomra Muhalla Mithiani	400,000	8000	1200	6 Months
32.	Construction of Surface Drains i/c CC Topping for Muhalla Ghulam Hussain Chandio Village Mir Muhammad Chandio	800,000	16000	2400	6 Months
33.	Construction of Surface Drains i/c Brick Pavement for Mallah Muhalla Mithiani near High School	200,000	4000	600	6 Months
34.	Construction of Brick Pavement for SM Band to Faizoo Faqeer Grave Yard	200,000	4000	600	6 Months
35.	Construction of Surface Drains i/c CC Topping for Muhammad Ali Mughal Mithiani	200,000	4000	600	6 Months
36.	Construction of Surface Drain i/c cc Topping Muhalla Mastoi Mithiani	200,000	4000	600	6 Months
37.	Construction of CC Topping Muhalla Sirai Jan Muhammad Mastoi Mithiani	400,000	8000	1200	6 Months
38.	Construction of CC Topping Muhalla Zaffar Ali Chandio That Guraho	200,000	4000	600	6 Months
39.	Construction of Brick Pavement for Village Ghulam Hussain Chandio near Abran	500,000	10000	1500	6 Months
40.	Construction of CC Topping for Village Fazul Ali Chandio Muhalla Nasrullah Chandio	500,000	10000	1500	6 Months
41.	Construction of Surface Drains i/c CC Topping in Village Muhammad Khan Bhatti Muhalla Muhammad Yaseen Bhatti	400,000	8000	1200	6 Months
42.	Construction of Earth Work for Village Ali Khan Khoso	400,000	8000	1200	6 Months
43.	Construction of CC Topping in Village Muhammad Bux Khoso	400,000	8000	1200	6 Months
44.	Construction of Surface Drains i/c Brick Pavement Village Dodo Khna Lighari	300,000	6000	900	6 Months
45.	Construction of Surface Drains i/c Brick Pavement in Village Niazi Mashori Muhalla Rais Umed Ali Mashori	250,000	5000	800	6 Months
46.	Construction of Brick Pavement Muhammad Usman Mubejo	100,000	2000	300	6 Months
47.	Construction of Brick Pavement Ghulam Shabir Lighari	100,000	2000	300	6 Months
48.	Construction of 1 No Culvert Jan Muhammad Chandio	70,000	1400	300	6 Months
49.	Construction of 1 No Culvert Haji Ali Asghar Lighari	70,000	1400	300	6 Months
50.	Construction of Brick Pavement Muhammad Malook Chandio	150,000	3000	500	6 Months
51.	Construction of Earth Filling rasta Dargah Betaco Faqeer	500,000	10000	1500	6 Months
52.	Construction of 1 No Culvert Murid Khaskheli	70,000	1400	300	6 Months
53.	Construction of 1 No Culvert Hayat Khaskheli	70,000	1400	300	6 Months
54.	Construction of CC Topping Haji Hashim Wagan	150,000	3000	500	6 Months
55.	Construction of CC Topping in Village Sharif Wasan / Ghulam Mustafa Kori	150,000	3000	500	6 Months
56.	Construction of Brick Pavement Jamil Kakepoto	150,000	3000	500	6 Months
57.	Construction of CC Topping Gulzar Khoso	100,000	2000	300	6 Months
58.	Construction of CC Topping Amen Khoso	100,000	2000	300	6 Months
59.	Construction of Surface Drains i/c Brick Pavement Muhammad Zaman Wasan	150,000	3000	500	6 Months
60.	Construction of CC Topping i/c Surface Drains Haji Maqsood Wasan	150,000	3000	500	6 Months
61.	Construction of CC Topping i/c Surface Drains Jaffar Shah	150,000	3000	500	6 Months
62.	Construction of CC Topping Pathan Bohio	100,000	2000	300	6 Months
63.	Construction of CC Topping Maqbool Bohio	100,000	2000	300	6 Months
64.	Construction of CC Topping Ubedullah Bohio	100,000	2000	300	6 Months
65.	Construction of Brick Pavement Abdul Khalig Wagan	100,000	2000	300	6 Months
66.	Construction of Solar Street Light Rais Qalandar Bux Mubejo	1,000,000	20000	3000	6 Months
67.	Construction of Earth Filling Rais Qalandar Bux Mubejo	400,000	8000	1200	6 Months
68.	Construction of CC Topping Ismail Soomro	150,000	3000	500	6 Months
69.	Construction of CC Topping in Village Saifur Raza Soomro	150,000	3000	500	6 Months



OFFICE OF THE TRANSITION OFFICER DEFUNCT TALUKA MUNICIPAL ADMINISTRATION NAUSHAHRO FEROZE

NO: DTMA / NFZ /

344-

/ 2012

DATED: 05/06/2012

TENDER NOTICE

Approval of Government of Sindh Local Government Department Sindh Karachi
vides No: SO-IV (LG) / 1522 / 2012 Dated: 08 /06/2012.

Sealed Tenders are invited from all interested Contractors/firms/ parties meeting the
eligibility criterion as per SPPRA rules 2010 for the year 2011-2012 for development schemes of Taluka
Municipal Administration Naushahro Feroze.

S.No	Name of Scheme	Estimated Cost	E/Money	Tender Cost	Period
1.	Construction of Surface Drains i/c CC Topping for Dargah Syed Juman Shah	500,000	10000	1500	6 Months
2.	Construction of Surface Drains Pir Shaikh Ahmed Kabir Muhalla Padidan	400,000	8000	1200	6 Months
3.	Construction of Surface Drains i/c CC Topping for Ward No 4-5 & Ward No 2 at Padidan Town	800,000	16000	2400	6 Months
4.	Construction of Surface Drains i/c CC Topping for Ward No 4 Padidan Station	1,000,000	20000	3000	6 Months
5.	Construction of Surface Drains i/c CC Topping from Abdul Karim Anari House to Rehmina Masjid Ward No 1 Padidan	500,000	10000	1500	6 Months
6.	Construction of Compound Wall Dargah Syed Gulam Shah	800,000	16000	2400	6 Months
7.	Construction of Surface Drains i/c CC Topping for Village Hoti Phull	500,000	10000	1500	6 Months
8.	Construction of Culverts in Deh Kalro	500,000	10000	1500	6 Months
9.	Construction of CC Topping for Village Kalro	300,000	6000	900	6 Months
10.	Construction of CC Topping for Village Allah Rakhio Mari	500,000	10000	1500	6 Months
11.	Construction of CC Topping for Village Mehmood Memon	300,000	6000	900	6 Months
12.	Construction of CC Topping Village Idrees Memon	200,000	4000	6000	6 Months
13.	Construction of Brick Pavement i/c Culverts for Abdul Latif Waswano Muhalla Village Gazi Khan Waswano	500,000	10000	1500	6 Months
14.	Construction of Surface Drains for various Muhalla Darya Khan Mari City	800,000	16000	2400	6 Months
15.	Construction of CC Topping for various Muhalla Darya Khan Mari City	1,000,000	20000	3000	6 Months
16.	Construction of Surface Drains from Pandol Dahiri Hotal to Ziaullah Dahiri Otaq 300 RFT	400,000	8000	1200	6 Months
17.	Construction of Surface Drains Nazir Dahiri Otaq to Sim Nala Masurjiwah City 300 RFT	300,000	6000	900	6 Months
18.	Construction of 1 No Culverts on various water courses Village Ustlad Mouta Bux Khoso	70,000	1400	300	6 Months
19.	Construction for Village Muhammad Murad Soomro Deh Agham	280,000	6000	900	6 Months
20.	Construction of Waiting Shade on Bus Stop Atur Khan Mari	100,000	2000	300	6 Months
21.	Construction of Surface Drains i/c CC Topping from Jinsar Balal House to Ice Factory	300,000	6000	900	6 Months
22.	Construction of Brick Pavement for Village Hot Khan Muhalla Photo Khan	400,000	8000	1200	6 Months
23.	Construction of Waiting Shade on Bus Stop at Village Kalro	100,000	2000	300	6 Months
24.	Construction of Surface Drains i/c Brick Pavement Village Khando Mari UC Darya Khan Mari	300,000	6000	900	6 Months
25.	Construction of 4 Culverts for Village Allah Bux Khaskheli and near Village Molvi Gul Muhammad Khaskheli	280,000	6000	900	6 Months
26.	Construction of Surface Drains i/c CC Topping for Muhalla Nasrullah Panhwar Mithiani Road Naushahro Feroze	300,000	6000	900	6 Months
27.	Construction of Surface Drains i/c CC Topping Prem Nagar Colony Muhalla Nisar Ahmed Syal	300,000	6000	900	6 Months
28.	Construction of CC Topping i/c Surface Drains from Ghulam Sarwar Lashari House to Lahari Chowk Village Lala Bux Lund Naushahro Feroze	400,000	8000	1200	6 Months
29.	Construction of Compound Wall & Earth Work for Eid Gah Syed Mahdi Shah Mithiani	900,000	18000	2700	6 Months
30.	Construction of Surface Drains i/c Brick Pavement Noor Masjid Soomra Muhalla Mithiani	400,000	8000	1200	6 Months
31.	Construction of Surface Drains i/c CC Topping for Muhalla Ghulam Hussain Chandio Village Mir Muhammad Chandio	800,000	16000	2400	6 Months
32.	Construction of Surface Drains i/c Brick Pavement for Mallah Muhalla Mithiani near High School	200,000	4000	600	6 Months
33.	Construction of Brick Pavement for SM Band to Faizoo Fageer Grave Yard	200,000	4000	600	6 Months
34.	Construction of Surface Drains i/c CC Topping for Muhammad Ali Mughal Mithiani	200,000	4000	600	6 Months
35.	Construction of Surface Drain i/c cc Topping Muhalla Mastoi Mithiani	200,000	4000	600	6 Months
36.	Construction of CC Topping Muhalla Siraj Jan Muhammad Mastoi Mithiani	400,000	8000	1200	6 Months
37.	Construction of CC Topping Muhalla Zaffar Ali Chandio That Guraho	200,000	4000	600	6 Months
38.	Construction of Brick Pavement for Village Ghulam Hussain Chandio near Abran	500,000	10000	1500	6 Months
39.	Construction of CC Topping for Village Fazul Ali Chandio Muhalla Nasrullah Chandio	500,000	10000	1500	6 Months
40.	Construction of Surface Drains i/c CC Topping in Village Muhammad Khan Bhatti Muhalla Muhammad Yaseen Bhatti	400,000	8000	1200	6 Months
41.	Construction of Earth Work for Village Ali Khan Khoso	400,000	8000	1200	6 Months
42.	Construction of CC Topping in Village Muhammad Bux Khoso	400,000	8000	1200	6 Months
43.	Construction of Surface Drains i/c Brick Pavement Village Dodo Khno Lighari	300,000	6000	900	6 Months
44.	Construction of Surface Drains i/c Brick Pavement in Village Niazi Mashori Muhalla Rais Umed Ali Mashori	250,000	5000	800	6 Months
45.	Construction of Brick Pavement Muhammad Usman Mubejo	100,000	2000	300	6 Months
46.	Construction of Brick Pavement Ghulam Shabir Lighari	100,000	2000	300	6 Months
47.	Construction of 1 No Culvert Jan Muhammad Chandio	70,000	1400	300	6 Months
48.	Construction of 1 No Culvert Haji Ali Asghar Lighari	70,000	1400	300	6 Months
49.	Construction of Brick Pavement Muhammad Malook Chandio	150,000	3000	500	6 Months
50.	Construction of Earth Filling rasta Dargah Betaoo Fageer	500,000	10000	1500	6 Months
51.	Construction of 1 No Culvert Murid Khaskheli	70,000	1400	300	6 Months
52.	Construction of 1 No Culvert Hayat Khaskheli	70,000	1400	300	6 Months
53.	Construction of CC Topping Haji Hashim Wagan	150,000	3000	500	6 Months
54.	Construction of CC Topping in Village Sharif Wasan / Ghulam Mustafa Kori	150,000	3000	500	6 Months
55.	Construction of Brick Pavement Jamil Kakepoto	150,000	3000	500	6 Months
56.	Construction of CC Topping Gulzar Khoso	100,000	2000	300	6 Months
57.	Construction of CC Topping Amen Khoso	100,000	2000	300	6 Months
58.	Construction of Surface Drains i/c Brick Pavement Muhammad Zaman Wasan	150,000	3000	500	6 Months
59.	Construction of CC Topping i/c Surface Drains Haji Maqsood Wasan	150,000	3000	500	6 Months
60.	Construction of CC Topping i/c Surface Drains Jaffar Shah	150,000	3000	500	6 Months
61.	Construction of CC Topping Pathan Bohio	100,000	2000	300	6 Months
62.	Construction of CC Topping Maqbool Bohio	100,000	2000	300	6 Months
63.	Construction of CC Topping Ubedullah Bohio	100,000	2000	300	6 Months
64.	Construction of Brick Pavement Abdul Khaliq Wagan	100,000	2000	300	6 Months
65.	Construction of Solar Street Light Rais Qalandar Bux Mubejo	100,000	2000	300	6 Months
66.	Construction of Earth Filling Rais Qalandar Bux Mubejo	1,000,000	20000	3000	6 Months
67.	Construction of CC Topping Ismail Soomro	400,000	8000	1200	6 Months
68.	Construction of CC Topping in Village Saffar Soomro	100,000	2000	300	6 Months
69.	Construction of CC Topping Sultan Bohio Village Umed Ali Bohio	100,000	2000	300	6 Months
70.	Construction of CC Topping Sultan Bohio Village Umed Ali Bohio	100,000	2000	300	6 Months

71.	Construction of Brick Pavement in Village Sachal Mallah	100,000	2000	300	6 Months
72.	Construction of Brick Pavement Ghullam Qadir Moorjo Village Sulaman Moorjo	150,000	3000	500	6 Months
73.	Construction of Brick Pavement Muhammad Juman Wagan Village Hussain Mubejo	150,000	3000	500	6 Months
74.	Construction of 1 No Culvert Waryal Lighari	70,000	1400	300	6 Months
75.	Construction of Brick Pavement Muhammad Hassan Mubejo Village Hussain Mubejo	150,000	3000	500	6 Months
76.	Construction of Brick Pavement Sakhi Mubarak Faqeer	150,000	3000	500	6 Months
77.	Construction of Brick Pavement Leads to Dargah Meho Faqeer	100,000	2000	300	6 Months
78.	Construction of Surface Drain i/c CC Topping Villag Attal Bohio	200,000	4000	600	6 Months
79.	Construction of Brick Pavement Village Ibrahim Bohio Muhalla Allah Dino Bohio / Ghullam Rasool Bohio / Akhtar Bohio	500,000	12000	1800	6 Months
80.	Construction of Brick Pavement with Earth Filling Allah Warayo Path	200,000	4000	600	6 Months
81.	Construction of 1 No Culvert Rahmatullah Bohio	70,000	1400	300	6 Months
82.	Construction of 1 No Culvert Maroof Bohio	70,000	1400	300	6 Months
83.	Construction of 1 No Culvert Haji Ghullam Qadir Detho	70,000	1400	300	6 Months
84.	Construction of 1 No Culvert Haji Siddiqe Detho	70,000	1400	300	6 Months
85.	Construction of Brick Pavement Haji Fateh Muhammad Detho	150,000	3000	500	6 Months
86.	Construction of 2 No Culverts Rashid Ali Detho	140,000	2800	500	6 Months
87.	Construction of CC Topping Arshad Abbasi Village Qasim Kalhoro	100,000	2000	300	6 Months
88.	Construction of Surface Drains Village Muhammad Hassan Mashori	150,000	3000	500	6 Months
89.	Construction of Brick Pavement i/c Surface Drains Village Haji Ibrahim Chandio / Imtiaz Chandio	150,000	3000	500	6 Months
90.	Construction of Brick Pavement Village Fida Hussain Khoso	150,000	3000	500	6 Months
91.	Construction of CC Topping i/c Surface Drains Anwar Khoso	100,000	2000	300	6 Months
92.	Construction of CC Topping Dado Qasim Soomro	150,000	3000	500	6 Months
93.	Construction of CC Topping Raouf Soomro Phul City	100,000	2000	300	6 Months
94.	Construction of CC Topping Rahmatullah Soomro	100,000	2000	300	6 Months
95.	Construction of 1 No Culvert Zulfqar Soomro	70,000	1400	300	6 Months
96.	Construction of 1 No Culvert Ghullam Mustafa Lighari	70,000	1400	300	6 Months
97.	Construction of 1 No Culvert Lal Bux Lighari	70,000	1400	300	6 Months
98.	Construction of Brick Pavement Farooq Chandio	150,000	3000	500	6 Months
99.	Construction of Brick Pavement Gahno Lighari	100,000	2000	300	6 Months
100.	Construction of Brick Pavement Village Ghullam Raouf Khoso	100,000	2000	300	6 Months
101.	Construction of Brick Pavement Haji Juman Khoso Village Muhammad Hassan Khoso	100,000	2000	300	6 Months
102.	Construction of Brick Pavement Muhammad Khoso Village Moula Bux Khoso	100,000	2000	300	6 Months
103.	Construction of Brick Pavement Village Liaque Chandio	100,000	2000	300	6 Months
104.	Construction of Surface Drains i/c 2 No Culverts Muhammad Usman Path Village Miran Poor	200,000	4000	600	6 Months
105.	Construction of 1 No Culvert near Grave Yard Pir Talib Shah	70,000	1400	300	6 Months
106.	Construction of 1 No Culvert Qaim Din Mubejo	70,000	1400	300	6 Months
107.	Construction of 1 No Culvert Khamiso Mubejo	70,000	1400	300	6 Months
108.	Construction of Brick Pavement Wahid Bux Syial Deh Tatr	100,000	2000	300	6 Months
109.	Construction of 1 No Culvert Allah Dito Khaskheli	70,000	1400	300	6 Months
110.	Construction Surface Drains Village Mahmood Mubejo	200,000	4000	600	6 Months
111.	Construction of Surface Drains Village Khair Muhammad Mubejo	100,000	2000	300	6 Months
112.	Construction of Brick Pavement Moula Dad Dakhan	100,000	2000	300	6 Months
113.	Construction of Brick Pavement Village Allah Dito Khundo Deh Luthi	100,000	2000	300	6 Months
114.	Construction of Brick Pavement Allah Wadhayo Wagan	100,000	2000	300	6 Months
115.	Construction of 2 No Culverts on Water Courses 5L7L	140,000	2800	500	6 Months
116.	Construction of Brick Pavement Village Chanari Muhalla Muhammad Hashim Moorjo	150,000	3000	500	6 Months
117.	Construction of Brick Pavement Village Chanari Abdul Qudoos Moorjo	100,000	2000	300	6 Months
118.	Construction of Brick Pavement Village Murad Khokhar / Faqeer Muhammad Khokhar	100,000	2000	300	6 Months
119.	Construction of Brick Pavement Village Allah Dito Arain near Chanari	100,000	2000	300	6 Months
120.	Construction of Surface Drains Ward No 5 Darya Khan Mari Gul Muhammad Mari	100,000	2000	300	6 Months
121.	Construction of 1 No Culvert on Water Courses 5L Village Gul Muhammad Chanari	70,000	1400	300	6 Months
122.	Construction of Brick Pavement Village Mir Hassan Khaskheli	100,000	2000	300	6 Months
123.	Construction of 2 No Culverts Dado Hussain Bux Wagan	140,000	2800	500	6 Months
124.	Construction of 2 No Culverts Majeed Abad Roshan Shah	140,000	2800	500	6 Months
125.	Construction of Brick Pavement Shahzado Lighari Deh Weesar	150,000	3000	500	6 Months
126.	Construction of Brick Pavement Ghullam Sarwar Jatoi	150,000	3000	500	6 Months
127.	Construction of 1 No Culvert Habib Setthar	70,000	1400	300	6 Months
128.	Construction of Brick Pavement Ghullam Hussain Lighari	100,000	2000	300	6 Months
129.	Construction of 1 No Culvert Imam Din	70,000	1400	300	6 Months
130.	Construction of 1 No Culvert Ali Hyder Lighari	70,000	1400	300	6 Months
131.	Construction of Brick Pavement Haji Moula Bux Lighari	100,000	2000	300	6 Months
132.	Construction of 1 No Culvert Haji Ali Bux Lighari	70,000	1400	300	6 Months
133.	Construction of 1 No Culvert Loung Khan Lighari	70,000	1400	300	6 Months
134.	Construction of Brick Pavement Budho Lighari	100,000	2000	300	6 Months
135.	Construction of Brick Pavement Haji Amin Joyo	150,000	3000	500	6 Months
136.	Construction of 1 No Culvert Haji Amin Joyo	70,000	1400	300	6 Months
137.	Construction of Brick Pavement Jaffar Shah	100,000	2000	300	6 Months
138.	Construction of Brick Pavement Ghullam Qadir Lighari	100,000	2000	300	6 Months
139.	Construction of 1 No Culvert Hakim Lighari	70,000	1400	300	6 Months
140.	Construction of 2 No Culvert Muhammad Tahir	140,000	2800	500	6 Months
141.	Construction of 1 No Culvert Sajon Lighari	70,000	1400	300	6 Months
142.	Construction of Brick Pavement Muhammad Ishaque Lighari	100,000	2000	300	6 Months
143.	Construction of Brick Pavement Nizam Din Lighari	200,000	4000	600	6 Months
144.	Construction of 1 No Culvert Haji Khan Wagan Deh Weesar	70,000	1400	300	6 Months
145.	Construction of Brick Pavement form Budho Lighari Link Road to Haji Gul Muhammad Lighari	100,000	2000	300	6 Months
146.	Construction of Surface Drains i/c Brick Pavement Village Lal Bux Lund Kalhoro Muhalla	500,000	10000	1500	6 Months
147.	Construction of CC Topping Ghullam Hussain Mastoi	250,000	5000	800	6 Months
148.	Supplying & Fixing 1 No: Electric Water Collar at DCO Complex Naushahro Feroze	150,000	3000	500	6 Months
149.	Supplying & Fixing 1 No: Electric Water Collar at Civil Hospital Chowk Naushahro Feroze	150,000	3000	500	6 Months
150.	Supplying & Fixing 1 No: Electric Water Collar at Allah Wala Chowk Naushahro Feroze	150,000	3000	500	6 Months
151.	Supplying & Fixing 1 No: Electric Water Collar at Station Road near Khalifa House Naushahro Feroze	150,000	3000	500	6 Months
152.	Supplying & Fixing 1 No: Electric Water Collar at Government Girls High School near Police Station Ward No 4 Naushahro Feroze	150,000	3000	500	6 Months
153.	Supplying & Fixing 1 No: Electric Water Collar at TMA Office Naushahro Feroze	150,000	3000	500	6 Months
154.	Construction of Surface Drains from House of Rajhan Soomro Ward No 4 Naushahro Feroze	100,000	2000	300	6 Months
155.	Construction of Brick Pavement from By Pass Naushahro Feroze to Village Ameer Bux Mari Via Karoo Mari Deh Panjo	300,000	6000	900	6 Months
156.	Construction of Brick Pavement in Village Alan Khan Chandio Deh Sengarji	100,000	2000	300	6 Months
157.	Construction of Brick Pavement form Dr Muhammad Paryal Tagar to Village Ariz Muhammad Chandio Deh Panjo	200,000	4000	600	6 Months
158.	Construction of Brick Pavement from Mithiani Road to Al-Reham City Deh Naushahro Feroze	100,000	2000	300	6 Months
159.	Construction of Surface Drains i/c Brick Pavement in Syed Budhal Shah Colony Ward No 4 Naushahro Feroze	500,000	10000	1500	6 Months
160.	Construction of Brick Pavement from Mithiani Road to Village Ali Hassan Khoso Deh Naushahro Feroze	200,000	4000	600	6 Months
161.	Construction of Brick Pavement form Old NHW to Village Juma Khan Khoso Deh Naushahro Feroze	300,000	6000	900	6 Months
162.	Construction of Brick Pavement from Revenue Colony Road to Village Khuda Bux Chandio	100,000	2000	300	6 Months
163.	Construction of Brick Pavement from Bilawal Colony to House of Rawat Khan Mari Deh Naushahro Feroze	100,000	2000	300	6 Months
164.	Construction of Laverty Block near Madd Sikandriya Market Chowk Naushahro Feroze	300,000	6000	900	6 Months
165.	Construction of Brick Pavement in Village Haji Sahib Khan Tagar Deh Panjo	150,000	3000	500	6 Months
166.	Construction of Brick Pavement in Village Saifal Khan Mari Deh Naushahro Feroze	200,000	4000	600	6 Months
167.	Construction of Surface Drains i/c CC Topping near Memon Jamaat Khana Naushahro Feroze	400,000	8000	1200	6 Months
168.	Construction of CC Topping Dr. Shahneela Street Naushahro Feroze	100,000	2000	300	6 Months
169.	Construction of Brick Pavement form Link Road Dhani Bux Samo to Landhi Abdul Manana Abbasi Deh	200,000	4000	600	6 Months

	Wasayo				
170.	Construction of Brick Pavement from Mithiani Road to Landhi Zohaib Abbasi Deh Wasayo	200,000	4000	800	6 Months
171.	Construction of Brick Pavement from House of Raza Muhammad Rajper in Village Muhammad Juman Rajper Deh Sarhal	150,000	3000	500	6 Months
172.	Construction of Brick Pavement in Village Muhammad Moosa Rajper Muhalla Ali Akbar Rajper Deh Sarhal	150,000	3000	500	6 Months
173.	Construction of Brick Pavement from Sarhal Minor to House of Sahib Khan Lund Baloch Deh Koor Hassan	100,000	2000	300	6 Months
174.	Construction of Brick Pavement from Nather Detha Minor to Masjid Sharif in Village Abdul Karim Khokhar Deh Nather Detha	200,000	4000	600	6 Months
175.	Construction of CC Topping in Village Mureed Rajper Muhalla Rahmatullah Rajper Deh Koor Hassan	150,000	3000	500	6 Months
176.	Construction of Surface Drains i/c Brick Pavement in Village Manak Bohio	100,000	2000	300	6 Months
177.	Construction of Surface Drains Bhatti Muhalla in Village Atal Bohio	200,000	4000	600	6 Months
178.	Construction of Surface Drains Muhalla Muhammad Siddique Khokhar in Village Muhammad Hassan Khokhar	200,000	4000	600	6 Months
179.	Construction of Surface Drains Village Mahi Khan Wagan Muhalla Khan Muhammad Wagan, Lal Dino Wagan to Main Road & Din Muhammad Wagan to Main Road	400,000	8000	1200	6 Months
180.	Construction of Surface Drains i/c CC Topping Village Mahi Khan Wagan Muhalla Haji Hashim Wagan & Haji Muhammad Khan Wagan	300,000	6000	900	6 Months
181.	Construction of Surface Drains i/c CC Topping Village Haroon Panhwar Muhalla Master Khamiso Panhwar	300,000	6000	900	6 Months
182.	Construction of Surface Drains i/c CC Topping Village Tandan Panhwar Muhalla Master Muhammad Bux Panhwar	500,000	10000	1500	6 Months
183.	Construction of Surface Drains i/c CC Topping Village Soomar Khan Mashori Muhalla Haji Moula Bux Mashori (Remaining Work)	300,000	6000	900	6 Months
184.	Construction of Surface Drains i/c CC Topping Street No: 06 Muhalla Khaho Mithiani	500,000	10000	1500	6 Months
185.	Construction of CC Topping from Imran House to Muhammad Achar Channa House Syed Muhalla Mithiani	300,000	6000	900	6 Months
186.	Construction of Brick Pavement Village Badal Panhwar	300,000	6000	900	6 Months
187.	Construction of Surface Drains i/c CC Topping Village Darya Khan Mari	400,000	8000	1200	6 Months
188.	Construction of Surface Drains i/c Brick Pavement Village Atal Bohio Muhalla Ashrif Bhatti	300,000	6000	900	6 Months
189.	Construction of Surface Drains i/c Brick Pavement Village Noorpur Muhalla Khan Muhammad Bhatti	300,000	6000	900	6 Months
190.	Construction of Surface Drains i/c Brick Pavement Village Mitho Khaskheli	500,000	10000	1500	6 Months
191.	Construction of Surface Drains i/c Brick Pavement Village Roshan Khan	500,000	10000	1500	6 Months
192.	Construction of Surface Drains i/c Brick Pavement Village Rauf	200,000	4000	600	6 Months
193.	Construction of Surface Drains i/c Brick Pavement Village Juman Rajper Muhalla Ghulam Farooque	500,000	10000	1500	6 Months
194.	Construction of Surface Drains i/c Brick Pavement Sahib Khokhar	200,000	4000	600	6 Months
195.	Construction of Surface Drains Village Bakhsho Khan Rind Muhalla Wali Muhammad Rind	250,000	5000	800	6 Months
196.	Construction of Surface Drains in Mumtaz Colony Ward No: 04 Naushahro Feroze	200,000	4000	600	6 Months
197.	Construction of Surface Drains in Bilawal Colony from House of Abdul Latif Vistro to House of Ishaque Mari	200,000	4000	600	6 Months
198.	Construction of 1 No Culvert i/c Brick Pavement in front of House of Mashooque Ali Rind Ward No: 04 Naushahro Feroze	50,000	1000	200	6 Months
199.	Construction of Surface Drains i/c Brick Pavement Village Mitho Mari from House of Khadim Hussain Mari & Others	300,000	6000	900	6 Months
200.	Construction of Surface Drains from Water Supply to Tanki	300,000	6000	900	6 Months
201.	Construction of Surface Drains i/c Brick Pavement Village Soomar Wagan	100,000	2000	300	6 Months
202.	Construction of Surface Drains Village Ramzan Mubejo	100,000	2000	300	6 Months
203.	Construction of Surface Drains i/c Brick Pavement Village Jawayo Bhangro	150,000	3000	500	6 Months
204.	Construction of Surface Drains i/c Brick Pavement Village Haji Akram Mari	150,000	3000	500	6 Months
205.	Construction of Surface Drains i/c Brick Pavement Village Dhani Bux Channa	150,000	3000	500	6 Months
206.	Construction of CC Topping from Main Road to House of Ghulam Hyder Bhaat	500,000	10000	1500	6 Months
207.	Construction of Surface Drains from House of Gul Bhatti to Solangi House	100,000	2000	300	6 Months
208.	Construction of Earth Work i/c Brick Pavement Taj D Colony from House of Mazhar to Mari House	200,000	4000	600	6 Months
209.	Construction of Surface Drains i/c Brick Pavement & CC Topping Ghulam Mustafa Dahin	500,000	10000	1500	6 Months
210.	Construction of Surface Drains i/c Brick Pavement Village Sher Muhammad Sabki Muhalla Sawan Sabki / Rahim Sabki / Qurban Sabki	350,000	7000	1100	6 Months
211.	Construction of Surface Drains, Earth Work, Brick Pavement & CC Topping Mallah Muhalla Phull	500,000	10000	1500	6 Months
212.	Construction of Brick Pavement Balal House Phull	150,000	3000	500	6 Months
213.	Construction of Surface Drains i/c Brick Pavement & CC Topping Mureed Khoso	150,000	3000	500	6 Months
214.	Construction of Brick Pavement Ibrahim Lighari	100,000	2000	300	6 Months
215.	Construction of Surface Drains i/c Brick Pavement Village Akbar Halepoto	100,000	2000	300	6 Months
216.	Construction of Surface Drains i/c Brick Pavement Village Wali Dad Kakepoto	100,000	2000	300	6 Months
217.	Construction of Surface Drains i/c Brick Pavement Village Haji Yaqoob Mashori	300,000	6000	900	6 Months
218.	Construction of Brick Pavement i/c Earth Work Village Gul Muhammad Tagar from House of Allah Obhayo Tagar to House of Ali Nawaz Tagar	100,000	2000	300	6 Months
219.	Construction of Surface Drains from House of Sadooro Kalo to House of Muhammad Qasim Khoso Arab Colony Ward No: 04 Naushahro Feroze	250,000	5000	800	6 Months
220.	Construction of CC Topping & Repair of Surface Drains Abbasi Town Detha Muhalla Ward No: 1 Naushahro Feroze	150,000	3000	500	6 Months
221.	Construction of CC Topping from House of Azan Shah Ward No: 4 Naushahro Feroze	200,000	4000	600	6 Months
222.	Construction of CC Topping & Repair Surface Drains from House of Sajid Hussain Abbasi to Umrani Chowk Ward No: 7 Naushahro Feroze	150,000	3000	500	6 Months
223.	Construction of CC Topping from House of Ghulam Shabir Soomro to House of Aslam Parvez Shaikh Ward No: 8 Naushahro Feroze	150,000	3000	500	6 Months
224.	Construction of Surface Drains / B Type Nala Shaikh Muhalla Near Subzi Market Unit No: 8 Naushahro Feroze	500,000	10000	1500	6 Months
225.	Construction of CC Topping from House of Imtiaz Soomro to Iqbal Khanzada Shop Soomra Muhalla Ward No: 4 Naushahro Feroze	100,000	2000	300	6 Months
226.	Repair of Link Road Leads to Graveyard Mianadur Sultan	100,000	2000	300	6 Months
227.	Construction of CC Topping Leads to Dargah Syed Ismail Shah Naushahro Feroze	100,000	2000	300	6 Months
228.	Construction of Surface Drains i/c Brick Pavement from House of Muhammad Younis Rajper to House of Syed Ahmed Ali Shah Ward No: 4 Naushahro Feroze	200,000	4000	600	6 Months
229.	Construction of CC Topping Village Khan Dhari from House of Noor Ali Soomro Deh Dhori Bachal	150,000	3000	500	6 Months
230.	Construction of Brick Pavement on Link Road Leads to Village Muhammad Juman Rind Deh Sarhal	300,000	6000	900	6 Months
231.	Construction of Brick Pavement from Masjid Sharif to Otak of Baxual Tagar Village Piral Tagar	200,000	4000	600	6 Months
232.	Construction of CC Topping from House of Farooq to House Naseer Ahmed Ward No: 5 Naushahro Feroze	150,000	3000	500	6 Months
233.	Construction of CC Topping from House of Abdul Ghafoor Qasai to House of Muhammad Haneef Ward No: 5 Naushahro Feroze	150,000	3000	500	6 Months
234.	Construction of CC Topping from House of Sodagar to House of Kaloo Khan Ward No: 6 Pir Muhalla Naushahro Feroze	100,000	2000	300	6 Months
235.	Construction of CC Topping along with RCC pipe in Village Nebaho Tagar to House of Piyar Ali Tagar Deh Punjo	300,000	6000	900	6 Months
236.	Construction of CC Topping i/c Surface Drains from House of Khalid Ahmed Memon Memon Muhalla Ward No: 2 Naushahro Feroze	250,000	5000	800	6 Months
237.	Construction of Surface Drains i/c CC Topping Ansari Muhalla Naushahro Feroze	200,000	4000	600	6 Months
238.	Construction of Surface Drains in Ward No: 7 from House of Loung Khan Mari to Shahi Bazar Market Gali	100,000	2000	300	6 Months
239.	Construction of CC Topping in Deh Nather Detha	250,000	5000	800	6 Months
240.	Construction of Brick Pavement Leads to House of Guhram Khan Mari Deh Nather Detha	100,000	2000	300	6 Months
241.	Construction of Brick Pavement in Village Muhammad Yaqoob Rajper Dangeja	300,000	6000	900	6 Months
242.	Construction of 1 No Culvert Leads to Village Khamiso Khan Lashari Dangeja	50,000	1000	200	6 Months
243.	Construction of Brick Pavement in Village Ali Nawaz Channa Dangeja	100,000	2000	300	6 Months
244.	Construction of Compound Wall Community Hall Village Haji Muhammad Bux Khaskheli Darya Khan Mari	450,000	9000	1400	6 Months
245.	Construction of 1 No Culverts i/c Brick Pavement Village Muhammad Murad Khokhar Darya Khan Mari	450,000	9000	1400	6 Months
246.	Earth Work in Village Rahib Khan Mooro Near House of Dr Noor Hussain Mooro	250,000	5000	800	6 Months
247.	Construction of Surface Drains from Behind Otak of Ashfique Ahmed Memon Channa Muhalla Ward No: 7 Naushahro Feroze	150,000	3000	500	6 Months

248	Construction of Brick Pavement Village Haji Rustam Panhwar	200,000	4000	600	6 Months
249	Construction of Surface Drains in Village Ghullam Muhammad Panhwar	100,000	2000	300	6 Months
250	Construction of Brick Pavement in Village Din Muhammad Panhwar	150,000	3000	500	6 Months
251	Construction of Brick Pavement in Village Abdul Ghafoor Dangrath	300,000	6000	900	6 Months
252	Construction of CC Topping Zahid Taj Memon House Memon Muhalla Ward No: 2 Naushahro Feroze	50,000	1000	200	6 Months
253	Construction of CC Topping from House of Piral Maganhar to Solangi House Sindh Colony Naushahro Feroze	100,000	2000	300	6 Months
254	Construction of CC Topping from House of Abdul Latif Rajput to House of Muhammad Hashim Memon chowk Ward No: 7 Naushahro Feroze	200,000	4000	600	6 Months
255	Construction of Brick Pavement in Village Hassan Khokhar	100,000	2000	300	6 Months
256	Construction of Surface Drains in Village Bakhsho Khan Rind Muhalla Lakhmir Rind	100,000	2000	300	6 Months
257	Construction of Surface Drains in Village Haji Koro Larai from House of Akbar Ali Halepoto	100,000	2000	300	6 Months
258	Construction of Brick Pavement in Village Chuttal Rajper Muhalla Tariq Rajper	100,000	2000	300	6 Months
259	Construction of Brick Pavement in Village Manak Bohio Muhalla Laiquat Bohio	100,000	2000	300	6 Months
260	Construction of Brick Pavement in Village Dhingnao Tagar	50,000	1000	200	6 Months
261	Construction of Brick Pavement in Village Ghullam Qadir Phull	200,000	4000	600	6 Months
262	Construction of Brick Pavement in Village Ismail Phull	100,000	2000	300	6 Months
263	Construction of Surface Drains i/c Brick Pavement in Village Faqeer Muhammad Rajput	100,000	2000	300	6 Months
264	Construction of Brick Pavement in Village Muhammad Qaim Phull	150,000	3000	500	6 Months
265	Construction of Waiting Shade on Bus Stop Village Haji Raho Phull	100,000	2000	300	6 Months
266	Construction of Brick Pavement in Village Gazi Khan Chandio	100,000	2000	300	6 Months
267	Construction of CC Topping in Village Rankon Street No: 2	100,000	2000	300	6 Months
268	Construction of CC Topping in various Muhalla Padidan	325,000	6500	1000	6 Months
269	Construction of Brick Pavement in Village Ghullam Akbar Gabol	325,000	6500	1000	6 Months
270	Construction of Brick Pavement in Village Muhammad Ramzan Mungio Muhalla Saleem Mungio	200,000	4000	600	6 Months
271	Construction of Surface Drains Ward No: 5 Muhammad Yaseen Malik S/o Abdul Majeed House	125,000	2500	400	6 Months
272	Construction of Brick Pavement Ward No: 4 from House Mir Muhammad Mangsi	85,000	1300	300	6 Months
273	Construction of Brick Pavement Ward No: 4 House of Iqbal Ahmed S/o Shah Nawaz Khaskheli	100,000	2000	300	6 Months
274	Construction of Drainage Cross from House of Fayaz Ahmed S/o Imam Bux Wagan	50,000	1000	200	6 Months
275	Construction of Brick Pavement Ward No: 6 from House of Aqeel Ahmed S/o Muhammad Sharif Khoso	60,000	1200	300	6 Months
276	Construction of Brick Pavement in Village Shaman Kori Deh Kharro	50,000	1000	200	6 Months
277	Construction of Surface Drains i/c Brick Pavement in Village Khadim Hussain Rajper Deh Kharro	150,000	3000	500	6 Months
278	Construction of Brick Pavement in Village Ghullam Murtaza Alias Munwar Malik Deh Bhambri	100,000	2000	300	6 Months
279	Construction of Brick Pavement in Village Abdul Mutalib Rajper Deh Kharro	150,000	3000	500	6 Months
280	Construction of Brick Pavement in Village Hussain Bux Lighari, Haji Khamiso Khan Lighari Road Leads to Houses	250,000	5000	800	6 Months
281	Construction of Brick Pavement on Link Road Village Khaber Khan Lighari to House of Muhammad Ali	150,000	3000	500	6 Months
282	Construction of Brick Pavement in Village Khamiso Khan Lighari Leads to House of Iqbal	100,000	2000	300	6 Months
283	Construction of Brick Pavement in Village Suleman Wagan to House of Barkat Ali Wagan	100,000	2000	300	6 Months
284	Construction of Brick Pavement in Village Sher Muhammad Sabki from Sawan Sabki House to Otak	100,000	2000	300	6 Months
285	Construction of Brick Pavement in Village Ali Murad Zardari House Leads Link Road Village Bahawal Zardari	100,000	2000	300	6 Months
286	Construction of 2 No Culverts in Village Gazi Khan Waswano Muhalla Haji Ali Akbar Waswano	100,000	2000	300	6 Months
287	Construction of CC Topping in Village Nihal Khan Baladi	100,000	2000	300	6 Months
288	Construction of CC Topping in Village Haji Dost Muhammad Dangeja Muhalla Ali Sher Rajper	100,000	2000	300	6 Months
289	Construction of Brick Pavement in Village Dangeja Muhalla Shakrullah Rajper	200,000	4000	600	6 Months
290	Construction of Surface Drains in Village Dangeja Muhalla Muhammad Ali Rajper	100,000	2000	300	6 Months
291	Construction of 1 No Culvert in Village Khamiso Khan Lashari	100,000	2000	300	6 Months
292	Construction of Surface Drains i/c Earth Work in Village Anwar Ali Pathan	50,000	1000	200	6 Months
293	Construction of Brick Pavement in Village Mir Muhammad Chandio	150,000	3000	500	6 Months
294	Construction of Surface Drains i/c Brick Pavement in Village Imam Bux Pathan	100,000	2000	300	6 Months
295	Construction of Surface Drains i/c Brick Pavement in Village Haji Ahmed Nawaz Waseer Muhalla	150,000	3000	500	6 Months
296	Construction of Surface Drains in Village Uris Chandio	100,000	2000	300	6 Months
297	Construction of 1 No Culvert in Village Juma Khan Panhwar	100,000	2000	300	6 Months
298	Construction of Surface Drains i/c Brick Pavement in Village Abran	50,000	1000	200	6 Months
299	Construction of Surface Drains from House of Arbab Bhatti to Main Khud	650,000	13000	2000	6 Months
300	Construction of 1 No Culvert i/c Brick Pavement Village Haji Muhammad Murad Mooro	50,000	1000	200	6 Months
301	Construction of Brick Pavement in Village Sikandar Chandio Deh Wassan Near Nather Detha	250,000	5000	800	6 Months
302	Earth Felling & Brick Pavement in Village Mahi Khan Wagan from North side of Masjid & West Ghullam Rasool House	200,000	4000	600	6 Months
303	Construction of 1 No Culvert Village Ameer Bux Panhwar	200,000	4000	600	6 Months
304	Construction of 1 No Culvert Budo Khan Panhwar	50,000	1000	200	6 Months
305	Construction of Surface Drains i/c Brick Pavement Malik Muhalla Mithiani	50,000	1000	200	6 Months
306	Construction of Surface Drains i/c Slab Street No: 4 Mithiani	350,000	7000	1100	6 Months
307	Construction of Brick Pavement in Village Sher Muhammad Siyal Deh Cheeho	50,000	1000	200	6 Months
308	Construction of Brick Pavement in Village Karim Bux Khaskheli Deh Cheeho	100,000	2000	300	6 Months
309	Construction of Brick Pavement in Village Ghullam Akbar Rajper Deh Cheeho	200,000	4000	600	6 Months
310	Construction of CC Topping from Masjid to Otak of Muhrum Khan Lund Village Lal Bux Lund	200,000	4000	600	6 Months
311	Construction of Brick Pavement in Village Ahmed Sharif Gabol	300,000	6000	900	6 Months
312	Construction of CC Topping in Village Muhammad Yousif Rajper Deh Cheeho	300,000	6000	900	6 Months
313	Construction of Surface Drains i/c CC Topping in Village Muhammad Chuttal Rajper Muhalla Abdul Harneed Rajper	300,000	6000	900	6 Months
314	Construction of Brick Pavement from Link Road Leads to Village Muhammad Usman Rajper	300,000	6000	900	6 Months
315	Construction of CC Topping from House of Sajjad Ahmed S/o Rana Aftab Ahmed Rajput to Urdu Primary School Darya Khan Mari	300,000	6000	900	6 Months
316	Construction of Compound Wall Shaheed Zulfqar Ali Bhutto Park	300,000	6000	900	6 Months
317	Construction of 1 No Culvert on Water Course Deh Kharro	250,000	5000	800	6 Months
318	Construction of Surface Drains i/c Brick Pavement from Muhrum Khan Mari to Muhammad Hussain Mari Village Haji Talib Mari	50,000	1000	200	6 Months
319	Construction of Brick Pavement from Haji Sai Bux Mari House to Ali Nawaz House	300,000	6000	900	6 Months
320	Construction of CC Topping Saleempur Muhalla Main Road Near Old National Bank	300,000	6000	900	6 Months
321	Supplying & Fixing 1 No. Electric Water Collar for Ladies Waiting Room at Main Road Bus Stop Tharushah Naushahro Feroze	100,000	2000	300	6 Months
322	Supplying & Fixing 1 No. Electric Water Collar for Ladies Waiting Room at Main Road Bus Stop Tharushah Naushahro Feroze	150,000	3000	500	6 Months
323	Construction of Foot Path Main Road Naushahro Feroze	150,000	3000	500	6 Months
324	Construction of Surface Drains in Village Mahmood Memon Deh Agham Union Council Dangeja	400,000	8000	1200	6 Months
325	Construction of CC Topping Qazi Muhalla to Anwar Din Pirzada	100,000	2000	300	6 Months
326	Construction of CC Topping from Abid Memon House to Late Ustad Nazir Ahmed	100,000	2000	300	6 Months
327	Construction of CC Topping Qazi Ghullam Shabir to Qazi Muhalla Masjid	200,000	4000	600	6 Months
328	Construction of Compound Wall Khalid Colony N.Feroze	200,000	4000	600	6 Months
329	Construction of Earth Work i/c Brick Pavement on Link Road Leads to Khalid Colony Naushahro Feroze	300,000	6000	900	6 Months
330	Construction of Surface Drains from Main Road to House of Nabi Bux Lakho Khalid Colony Naushahro Feroze	1,100,000	22000	3000	6 Months
331	Construction of Surface Drains Mehran Town Naushahro Feroze	300,000	6000	900	6 Months
332	Construction of CC Topping from House of Misri Mal to Dharmoon Mal & Qurban Ali House Village Cheeho Feroze	300,000	6000	900	6 Months
333	Construction of CC Topping from House of Shahid Abbasi to Anwar Mughal House Pir Muhalla Naushahro Feroze	300,000	6000	900	6 Months
334	Construction of Brick Pavement from Otak of Muhammad Haroon Kalhoro to House of Gulzar Abbasi Village Khoro Shanf	300,000	6000	900	6 Months
335	Construction of Waiting Shade on Bus Stop Cheeho	300,000	6000	900	6 Months
336	Construction of CC Topping in Village Muhammad Yaqoob Rajper	150,000	3000	500	6 Months
337	Construction of CC Topping Village Talib Solangi	150,000	3000	500	6 Months
338	Construction of CC Topping House of Akhtar Tagar to Main Street Naushahro Feroze	100,000	2000	300	6 Months
339	Construction of CC Topping Memon Muhalla Ward No: 2 Naushahro Feroze	100,000	2000	300	6 Months

340.	Construction of Surface Drains i/c Brick Pavement Village Abdul Hakeem Khokhar	200,000	4000	600	6 Months
341.	Construction of Brick Pavement Village Manak Bohio	100,000	2000	300	6 Months
342.	Construction of Surface Drains i/c CC Topping from House of Asif Ali Shaikh Pir Muhalla Naushahro Feroze	150,000	3000	500	6 Months
343.	Construction of CC Topping from House of Gul Hassan Sahito Mehran Town Naushahro Feroze	150,000	3000	500	6 Months
344.	Construction of Brick Pavement form Tagar Road to Ghullam Nabi Solangi House Bilawal Colony Naushahro Feroze	150,000	3000	500	6 Months
345.	Construction of Brick Pavement Khud Bux Solangi Street Al-Karim Colony Naushahro Feroze.	300,000	6000	900	6 Months
346.	Construction of CC Topping at Village Muhram Ali Rajper	100,000	2000	300	6 Months
347.	Construction of Brick Pavement Village Muhammad Saffar Khaskheli	200,000	4000	600	6 Months
348.	Construction of Brick Pavement Village Shahnawaz Solangi	100,000	2000	300	6 Months
349.	Construction of Brick Pavement Padidan Phull Road to Village Dr Yaseen 150FT	100,000	2000	300	6 Months
350.	Construction of Brick Pavement i/c Surface Drains in Village Baran Mari Muhalla Rahmatullah Khaskheli House to Sada Wah	100,000	2000	300	6 Months
351.	Construction of Surface Drains i/c Brck Pavement Padidan Town new Basti Akbar Brohi Rajper, Ujjan, Bhatti, & Siyal	100,000	2000	300	6 Months
352.	Construction of Brick Pavement Padidan Ward No 1 Joya Muhalla	100,000	2000	300	6 Months
353.	Construction of Brick Pavement Ward No 5 Shaikh Muhalla	100,000	2000	300	6 Months
354.	Construction of CC Topping Soomra & Saddar Muhalla	100,000	2000	300	6 Months
355.	Construction of CC Topping Ward No 8 Padidan Railway Road to Sardar Rajper House	200,000	4000	600	6 Months
356.	Construction of Brick Pavement Behram Chandio Moula Ghullam Akbar Chandio	100,000	2000	300	6 Months
357.	Construction of Brick Pavement Phull Town Abdul Majeed Janwari	100,000	2000	300	6 Months
358.	Construction of Surface Drains Wale Dino Rajper Muhalla Yar Muhammad Rajper	100,000	2000	300	6 Months
359.	Construction of Surface Drains Village Cheeho Muhalla Rais Gul Muneeer Rajper	200,000	4000	600	6 Months
360.	Construction of Surface Drains i/c Brick Pavement Village Cheeho Muhalla Ameer Bux Rajper	100,000	2000	300	6 Months
361.	Construction of Brick Pavement Village Drakhi Muhalla Muhammad Waris Rajper	100,000	2000	300	6 Months
362.	Construction of Brick Pavement Village Drakhi Muhalla Azizullah Rajper	100,000	2000	300	6 Months
363.	Construction of Brick Pavement Village Mirapur Muhalla Ghullam Shabir Palh	100,000	2000	300	6 Months
364.	Construction of Surface Drains Village Dangeja Muhalla Muhammad Saleh Rajper	100,000	2000	300	6 Months
365.	Construction of Brick Pavement Village Dangeja Muhalla Haji Siddique Rajper	100,000	2000	300	6 Months
366.	Construction of Brick Pavement Village Dangeja Muhalla Chairman Qadir Bux Rajper	200,000	4000	600	6 Months
367.	Construction of Brick Pavement Village Dangeja Muhalla Haji Jumo Rajper	100,000	2000	300	6 Months
368.	Construction of Brick Pavement Village Dangeja Muhalla Muncer Ahmed Rajper	100,000	2000	300	6 Months
369.	Construction of Brick Pavement Village Gazi Khan Waswano Muhalla Abdul Jabbar Waswano	200,000	4000	600	6 Months
370.	Construction of Brick Pavement Village Ghangho Muhalla Qurban Ali Wagan	100,000	2000	300	6 Months
371.	Construction of Surface Drains Village Phull Pota	200,000	4000	600	6 Months
372.	Construction of Brick Pavement Village Ali Nawaz Channa	200,000	4000	600	6 Months
373.	Construction of Brck Pavement Village Mitho Khaskheli	200,000	4000	600	6 Months
374.	Construction of Brick Pavement Village Ali Abad Muhalla Nasir Khokhar	100,000	2000	300	6 Months
375.	Construction of Brick Pavement Village Manzoor Hussain Lashari Muhalla Talib Hussain Lashari	100,000	2000	300	6 Months
376.	Construction of 1 No Culvert leads to village Muhammad Moryal Phull	70,000	1400	300	6 Months
377.	Construction of CC Topping from Village Mohiblah Rajper House to Ali Asghar Rajper	100,000	2000	300	6 Months
378.	Construction of Brick Pavement Padidan Station Ujjan Muhalla Nabi Dino Rajper House to Abid Ali House	200,000	4000	600	6 Months
379.	Construction of Brick Pavement Station Colony Muhammad Hanif Rajper House	200,000	4000	600	6 Months
380.	Construction of Surface Drains i/c Brick Pavement Village Chuttal Rajper Muhalla Ghullam Hussain Rajper	200,000	4000	600	6 Months
381.	Construction of Surface Drains i/c CC Topping Village Haroon Panhwar	200,000	4000	600	6 Months
382.	Construction of Surface Drains i/c CC Topping various Muhalla City Naushahro Feroze	1,500,000	30000	3500	6 Months
383.	Construction of One Bridge on Tilti Minor Opposite Village	450,000	9000	1400	6 Months
384.	Construction of One Room for Labour Union Office Taluka Municipal Administration Naushahro Feroze	225,000	4500	800	6 Months
385.	Construction of Banglow at Taluka Municipal Administration Office Naushahro Feroze	2,000,000	40000	3500	6 Months
386.	Construction of Surface Drains i/c Brick Pavement Village Muhammad Salih Khaskheli	300,000	6000	900	6 Months
387.	Construction of CC Topping Roshan Colony Muhalla Qureshi Naushahro Feroze	200,000	4000	600	6 Months
388.	Construction of Pump House on Disposal Serhat Minor	150,000	3000	500	6 Months
389.	Construction of Surface Drains i/c CC Topping Syed Mujahid Shah Muhalla Naushahro Feroze	500,000	10000	1500	6 Months
390.	Construction of Surface Drains i/c CC Topping Doctor Wazir Malik Mithiani	500,000	10000	1500	6 Months
391.	Supply Furniture for Rais Ghullam Mujtaba Khan Jatoi Library Naushahro Feroze	500,000	10000	1500	6 Months
392.	Supply Book for Rais Ghullam Mujtaba Khan Jatoi Library Naushahro Feroze	500,000	10000	1500	6 Months
393.	Construction of Brick Pavement Al-Karim Colony Muhalla Ali Akbar Memon Naushahro Feroze	200,000	4000	600	6 Months
394.	Construction of CC Topping Imam Bargah Road Halhai Chowk Naushahro Feroze	250,000	5000	800	6 Months
395.	Construction of CC Topping from House of Gul Muhammad Rajper Ward No 7 Naushahro Feroze	200,000	4000	600	6 Months
396.	Construction of Brick Pavement Village Sharif Wasson Muhalla Mureed Wassan	100,000	2000	300	6 Months
397.	Construction of CC Topping Village Raza Muhammad Wasan	200,000	4000	600	6 Months
398.	Construction of Brick Pavement Village Nawab Khan Khoso Deh Mangelo	200,000	4000	600	6 Months
399.	Construction of 2 No Culverts on water courses near Village Khuda Bux Isran	140,000	2800	500	6 Months
400.	Construction of CC Topping Syed Riaz Ali Shah Muhallah village Khoro Sharif	200,000	4000	600	6 Months
401.	Construction of Brick Pavement Village Gazi Khan Mashori Muhalla Abdul Sattar Mashori	122,000	2500	400	6 Months
402.	Construction of Surface Drains i/c CC Topping College Road Naushahro Feroze	300,000	6000	900	6 Months
403.	Construction of 1 No Culvert on various water courses Village Chakar Khan Lashari	140,000	2800	500	6 Months
404.	Construction of Surface Drains i/c CC Topping Soomra Muhalla That Goraho	200,000	4000	600	6 Months
405.	Construction of CC Topping Leads to Dargah Sando Faqeer	200,000	4000	600	6 Months
406.	Construction of Brick Pavement Village Muhammad Laique Solangi Deh Manglo	100,000	2000	300	6 Months
407.	Construction of Surface Drains i/c CC Topping Anees Rehman Abbasi Muhalla Phull City	100,000	2000	300	6 Months
408.	Construction of 1 No Culvert Village Muhammad Hayat Dahiri Masurjwah	70,000	1400	300	6 Months
409.	Construction of Brick Pavement Leads to Village Abdul Khalique to Karam Khan Dahiri	500,000	10000	1500	6 Months
410.	Construction of Surface Drains, Brick Pavement & Culverts Union Council Darya Khan Mani	300,000	6000	900	6 Months
411.	Construction of CC Topping from Qadir Clinic to House of Syed Gulzar Shah	100,000	2000	300	6 Months
412.	Maintenance / Street Light Mehran Park Naushahro Feroze	300,000	6000	900	6 Months
413.	Construction of Metal Road from Civil Hospital to Government Girls High School Naushahro Feroze	1,000,000	20000	3000	6 Months
414.	Construction of 1 Staff Room at Disposal near Railway Station Naushahro Feroze	225,000	4500	800	6 Months
415.	Construction of Additional Rooms Taluka Municipal Administration Office Naushahro Feroze	1,000,000	20000	3000	6 Months
416.	Supplying Fixing Generator for Taluka Municipal Administration Office Naushahro Feroze	1,000,000	20000	3000	6 Months
417.	Construction/ repair of TMA quarter allotted to Mr Imtiaz Ali Malik	200,000	4000	600	6 Months
418.	Construction of Surface Drains from House of Farocque Memon Thakur Muhalla Naushahro Feroze	150,000	3000	500	6 Months
419.	Construction of Brick Pavement from Naushahro Feroze Padidan Road to House of Muhammad Ayooob Malik Zardar Colony Naushahro Feroze	300,000	6000	900	6 Months
420.	Construction of CC Topping form House of Syed Sammar Shah Station Road Naushahro Feroze	300,000	6000	900	6 Months
421.	Construction of CC Topping Village Naurang Tagar near Police Line Naushahro Feroze	500,000	10000	1500	6 Months
422.	Construction of Brick Pavement for Village Qurban Tagar Union Council Naushahro Feroze	300,000	6000	900	6 Months
423.	Construction of Brick Pavement from Sikandar Memon to Behzad Memon	200,000	4000	600	6 Months
424.	Construction of Brick Pavement i/c Surface Drains from House of Muhammad Ismail Sindh Colony Naushahro Feroze	300,000	6000	900	6 Months
425.	Construction of CC Topping i/c Surface Drains from Shahi Bazar to Dr Raja Memon	300,000	6000	900	6 Months
426.	Construction of Brick Pavement at Village Shahadat Punjabi	300,000	6000	900	6 Months
427.	Construction of Brick Pavement Village Mehar Dehraj	250,000	5000	800	6 Months
428.	Construction of Brick Pavement Village Buxial Boat	250,000	5000	800	6 Months
429.	Construction of Brick Pavement Village Darya Khan Dehraj	200,000	4000	600	6 Months
430.	Repair of Press Club Naushahro Feroze	200,000	4000	600	6 Months
431.	Construction of CC Topping i/c Surface Drains from Food Godown Masjid to House of Arbab Solangi	300,000	6000	900	6 Months
432.	Construction of CC Topping i/c Surface Drains from House of Sajid Memon Riaz Colony Naushahro Feroze	300,000	6000	900	6 Months
433.	Construction of Surface Drains from House of Ashiq Punjabi Arab Colony Naushahro Feroze	200,000	4000	600	6 Months
434.	Construction of CC Topping Nadeem Umrain House Sindh Colony Naushahro Feroze	100,000	2000	300	6 Months
435.	Construction of Surface Drains Village Cheeho Muhalla Gul Muneeer Rajper	200,000	4000	600	6 Months
436.	Construction of Surface Drains Village Cheeho Muhalla Lutail Rajper	200,000	4000	600	6 Months

437.	Construction of Surface Drains Village Cheeho Muhalla Haji Ameer Bux Rajper Lakhejo	200,000	4000	600	6 Mont
438.	Construction of Culverts in various Villages of Union Council Bhambhri	200,000	4000	600	6 Mont
439.	Construction of Waiting Shade Padidan Naushahro Feroze Road Bus stop Village Yar Muhammad Rajper	100,000	2000	300	6 Mont
440.	Construction of Brick Pavement Village Moula Bux Wagan	100,000	2000	300	6 Mont
441.	Construction of Brick Pavement Village Dangeja Muhalla Muhammad Yaseen Rajper	100,000	2000	300	6 Mont
442.	Construction of Brick Pavement Village Khan Faqeer Phull	500,000	10000	1500	6 Mont
443.	Construction of Brick Pavement Village Nooh Rajper Deh Dangeja	100,000	2000	300	6 Mont
444.	Construction of Culverts in various Villages of Union Council Dangeja	200,000	4000	600	6 Mont
445.	Construction of Surface Drains Village Samon Khan Rajper	200,000	4000	600	6 Mont
446.	Construction of 1 No Culvert on Sangi Minor at Village Qabool and Mughal Rajper	100,000	2000	300	6 Mont
447.	Construction of Surface Drains Padidan Town Khadim Rajper House to	100,000	2000	300	6 Mont
448.	Construction of Brick Pavement Village Tando Faqeer Phull	500,000	10000	1500	6 Mont
449.	Construction of Brick Pavement Village Essa Phull	200,000	4000	600	6 Mont

The details of tender documents can be seen and blank tender forms can be obtained from the Office of the Taluka Officer (I&S) Taluka Municipal Administration Naushahro Feroze from the date of website published on payment of tender fee (Non-Refundable) up to 28-6-2012 during office hours and same will be received back on 29 06 2012 at 11 am and shall be opened on same day at 12pm in the presence of contractors or their authorize agents.

The under sign happens to be out of the head quarter on the dated of opening of tenders the same will be opened on the next working day

Other terms & conditions will remain same as before.

TERMS & COMDITION

1. No conditional tender will be entertained.
2. No any tender without 02% call deposit will be entertained.
3. These tenders will be invited as per SPPRA rules 2010.
4. Contractor must be submitted / provided there NTN Number NIC, Bank account copy with the tender documents.
5. The payments will be made subject to availability of funds.

Part-II


AUCTION NOTICE

It is to inform the General Public that the Open Auction of the following taxes / fesses of Defunct Taluka Municipal Administration Naushahro Feroze for the Calendar year 2012-2013 will be held on 28 06 2012 at 11:00 AM in the office of the Defunct Taluka Municipal Administration Naushahro Feroze. If the same not leased out on the above date the same will be auctioned 2nd time on 29 06 2012 and 3rd time on 02 07 2012.

S#	Name of Tax / Fee	Official Bid	Earnest Money 10% Call Deposit
01	Katchi Piri Naushahro Feroze	174,758	17,476
02	Katchi Piri Padidan	106,051	10,605
03	Fish & Meet Market Padidan	25,964	2,596
04	Katchi Piri Darya Khan Mari	132,145	13,215
05	Fish & Meet Market Darya Khan Mari	13,119	1,312

Terms and conditions will be seen from the office of Defunct Taluka Municipal Administration Naushahro Feroze during office hours on any working days.

The undersigned possess rights to accept or reject any or all the auction without assigning any reason.


 ✓ TRANSITION OFFICER
 Taluka Municipal Administration
 Naushahro Feroze