

DISTRICT MUNICIPAL CORPORATION KARACHI (CENTRAL)

NO:DMC(C)/S.E/TENDERS/ 68 /2012.

Dated: 8/6/2012.



TENDER NOTICE

As per rules of SPPRA 2010, tender are invited in sealed cover from the contractors/firms/bidders having the valid contractual license issued by Pakistan Engineering Council.

S.#	DESCRIPTION OF WORK	ESTIMATED COST Rs.	2% EARNEST MONEY Rs.	TENDER COST Rs.
01	IMPROVEMENT OF ROAD FROM HOUSE NO:797/3 TO 324/3, IN U.C.NO:08, LIAQUATABAD ZONE DMC(C).	7,74,680/=	15,500/=	1000/=
02	CONSTRUCTION OF I.T BUILDING GROUND PLUS TWO FLOORS IN B-1 AREA U.C.NO:04, LIAQUATABAD ZONE DMC(C).	1,19,69,000/=	2,39,400/=	3000/=
03	MANUFACTURING / PROVIDING R.C.C. RING SLAB & R.C.C. MAIN HOLE COVER IN LIAQUATABAD ZONE DMC(C).	14,31,529/=	28,650/=	1500/=
04	REPAIR WATER DAMAGED LINES / LEAKAGES ON 12" 15" 18" DIA IN LIAQUATABAD ZONE DMC (C).	9,25,000/=	18,500/=	1000/=
05	IMPROVEMENT OF ROAD FROM HOUSE NO:40-4/2 TO 40-1/15, NAZIMABAD NO:04, U.C.NO:09, (BY PAVER) LIAQUATABAD ZONE DMC(C).	19,99,994/=	39,999/=	2000/=
06	REPAIR OF ROAD IN PATCHES IN DIFFERENT U.C.S. NAZIMABAD & GULBAHAR LIAQUATABAD ZONE DMC(C).	31,92,022/=	63,850/=	3000/=
07	IMPROVEMENT OF C.C. BACK LANE IN GULBAHAR / NAZIMABAD, LIAQUATABAD ZONE DMC(C).	14,30,200/=	28,610/=	1500/=
08	IMPROVEMENT OF C.C. BACK LANE IN U.C.NO.03 TO U.C.NO:08, LIAQUATABAD, LIAQUATABAD ZONE DMC(C).	21,45,660/=	42,915/=	2000/=
09	IMPROVEMENT OF DUST BIN IN LIAQUATABAD ZONE DMC(C).	3,01,767/= +O/RATE	6,040/= +2% O/RATE	1000/=
10	CONSTRUCTION OF DUST BIN IN NAZIMABAD & LIAQUATABAD, LIAQUATABAD ZONE DMC(C).	3,40,000/= + O/RATE	6,800/= +2% O/RATE	1000/=
11	IMPROVEMENT / REPAIR OF C.C. FOOTPATH NAZIMABAD, LIAQUATABAD ZONE DMC(C).	9,00,000/= +O/RATE	18,000/= +2%O/RATE	1500/=
12	REPAIR OF ROAD IN PATCHES DIFFERENT U.C.S. LIAQUATABAD, LIAQUATABAD ZONE DMC(C).	36,48,000/=	73,000/=	3000/=
13	IMPROVEMENT OF INTERNAL ROAD FROM NADRIA BUNGUSH HOTEL TO GHOSHIA STORE SHOP NAZIMABAD NO.01, U.C.NO:10, LIAQUATABAD ZONE DMC(C).	32,19,544/=	64,400/=	3000/=
14	RE-HABITATION / RECONSTRUCTION OF PUMPING ROOM AT IBN-E-SINA ROAD U.C.NO:10, NAZIMABAD NO:01, LIAQUATABAD ZONE DMC(C).	7,84,033/=	15,700/=	1000/=
15	CLEANING / DESALTING OF NALLAH BY MANUAL / MECHANICAL IN U.C.NO:01 TO U.C.NO:05, IN GULBERG ZONE DMC(C).	9,00,000/=	18,000/=	1000/=
16	CLEANING / DESALTING OF NALLAH BY MANUAL / MECHANICAL IN U.C.NO:06 TO U.C.NO:11, IN GULBERG ZONE DMC(C).	9,85,000/=	19,700/=	1000/=
17	CLEANING / DESALTING OF NALLAH IN U.C.NO:01 TO U.C.NO:05, IN LIAQUATABAD ZONE DMC(C).	6,83,000/=	13,660/=	1500/=
18	CLEANING / DESALTING OF NALLAH IN U.C.NO:06 TO U.C.NO:11, IN LIAQUATABAD ZONE DMC(C).	7,50,000/=	15,000/=	1000/=
19	CLEANING / DESALTING OF NALLAH IN U.C.NO:01 TO U.C.NO:05, IN NORTH NAZIMABAD ZONE DMC(C).	6,50,000/=	13,000/=	1000/=
20	CLEANING / DESALTING OF NALLAH IN U.C.NO:06 TO U.C.NO:10, IN NORTH NAZIMABAD ZONE DMC(C).	7,50,000/=	15,000/=	1000/=
21	CLEANING / DESALTING OF NALLAH IN THE AREA OF NEW KARACHI, NEW KARACHI ZONE DMC(C).	9,00,000/=	18,000/=	1000/=
22	CLEANING / DESALTING OF NALLAH IN THE AREA OF NORTH KARACHI, NEW KARACHI ZONE DMC(C).	7,35,000/=	14,700/=	1000/=
23	P/L PATCH WORK IN U.C.NO:01 TO U.C.NO:04, IN GULBERG ZONE DMC(C).	17,50,000/= +O/RATE	35,000/= -2%O/RATE	2,000/=
24	P/L PATCH WORK IN U.C.NO:05 TO U.C.NO:08, IN DIFFERENT PLACES IN GULBERG ZONE DMC(C).	14,85,063/= +O/RATE	29,785/= +2%O/RATE	1500/=
25	P/L PATCH WORK IN U.C.NO:01 TO U.C.NO:05, DUCT BY ROAD CUTTING AGENCY IN NORTH NAZIMABAD ZONE DMC(C).	19,84,000/= +O/RATE	39,700/= +2%O/RATE	2,000/=

26	P/L PATCH WDRK IN U.C.NO:06 TO U.C.NO:10, IN DIFFERENT PLACES IN NORTH NAZIMABAD. ZONE DMC(C).	27,31,000/= +O/RATE	54,650/- +2%O/RATE	3000/=
27	REPAIRING OF TRENCHES / PATCH WORK IN NORTH NAZIMABAD ZONE DMC(C).	13,06,000/= +D/RATE	26,150/= +2%O/RATE	1500/-
28	REPAIRING OF TRENCHES / PATCH WORK IN THE AREA OF NORTH KARACHI NEW KARACHI ZONE DMC(C).	14,77,000/= +O/RATE	29,550/- +2%O/RATE	2000/=
29	IMPPT:/ REPAIR OF PATCH WORK DIFFERENT ROAD OF 5C, 5E,5A, AND OTHER PLACE IN NORTH NAZIMABAD ZONE DMC(C).	17,50,000/=	35,000/=	2000/=
30	IMPPT:/REPAIR PATCH WORK OF ROAD IN DEFERENT SECTOR NORTH NAZIMABAD ZONE DMC(C).	17,00,000/=	34,000/=	2000/=
31	IMPPT:/REPAIR OF ROAD IN BLOCK-A, BLOCK-B, AND DIFFERENT PLACE IN NORTH NAZIMABAD ZONE DMC(C).	17,60,000/=	35,200/=	2000/=
32	IMPPT:/ REPAIR OF ROAD IN BLOCK-G, H & F IN NORTH NAZIMABAD ZONE DMC(C).	17,30,000/=	34,600/=	2000/=
33	IMPPT:/ REPAIR OF ROAD IN BLOCK-LI, M & N IN NORTH NAZIMABAD ZONE DMC(C).	17,25,000/=	34,500/=	2000/=
34	IMPPT:/ REPAIR OF ROAD IN BLOCK-I, J & K IN NORTH NAZIMABAD ZONE DMC(C).	17,56,000/=	35,200/=	2000/=
35	IMPPT:/ REPAIR OF ROAD IN BLOCK-S, T & R IN NORTH NAZIMABAD ZONE DMC(C).	17,80,000/=	35,600/-	2000/-
36	IMPPT:/ REPAIR OF ROAD IN SHADMAN TOWN IN NORTH NAZIMABAD ZONE DMC(C).	17,65,000/=	35,300/=	2000/-
37	IMPPT:/ REPAIR OF DIFFERENT ROAD IN BUFFER ZONE NORTH NAZIMABAD ZONE DMC(C).	17,62,000/=	35,300/=	2000/=
38	IMPPT:/ REPAIR OF DIFFERENT PLACE IN NORTH NAZIMABAD ZONE DMC(C).	17,66,000/=	35,400/=	2000/=
39	PROVIDING / LAYING C.C. FLOORING IN U.C.NO:01 TO U.C.NO:10, IN DIFFERENT PLACE NORTH NAZIMABAD ZONE DMC(C).	25,00,000/=	50,000/=	2000/=
40	PROVIDING / LAYING R.C.C. PIPE LINE AND MAKING MANHOLE IN U.C.NO:01 TO U.C.NO:10, NORTH NAZIMABAD ZONE DMC(C).	10,00,000/=	20,000/=	1000/=
41	IMPPT:/ REPAIR OF SITU (1:2:4 C.C.) WALL AND PROVIDING & FIXING IRON GRILL IN U.C.NO:08, NORTH NAZIMABAD ZONE DMC(C).	12,00,000/=	24,000/=	1500/=
42	REPAIR MAINTENANCE OF DIFFERENT PARK IN U.C.NO:01 TO U.C.NO:10, IN NORTH NAZIMABAD ZONE DMC(C).	25,00,000/= +O/RATE	50,000/= +2%O/RATE	3000/=
43	REPAIRING OF TRENCHES / PATCH WORK IN THE AREA OF NEW KARACHI, NEW KARACHI ZONE DMC(C).	13,58,000/= +O/RATE	27,200/= +2%O/RATE	1500/=
44	IMPROVEMENT / REPAIR OF C.C. FOOTPATH IN THE AREA OF NORTH KARACHI. ZONE DMC(C).	39,50,620/= +O/RATE	79,200/= +2%O/RATE	3000/=
45	IMPROVEMENT OF WATER & SEWERAGE SYSTEM OF DIFFERENT DIA PIPE LINES IN THE AREA OF NEW KARACHI ZONE DMC(C).	20,50,000/= +O/RATE	41,000/= +2%O/RATE	2000/=
46	REPAIRING / PATCH WORK SURROUNDING TABBA HOSPITAL GULBERG ZONE DMC(C).	35,00,000/= +D/RATE	70,000/= +2%O/RATE	3000/=
47	IMPPT:/ PATCH WORK OF ROAD IN BLOCK NO:04, NAZIMABAD, LIAQUATABAD ZONE DMC(C).	15,00,000/= +O/RATE	30,000/= +2%O/RATE	2000/=
48	ARRANGEMENT OF SHAB-E-BARAT INCLUDING ELECTRIC WORK IN ALL GRAVEYARDS IN JURISDICTION OF LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	1000/=
49	ARRANGEMENT OF SHAB-E-BARAT INCLUDING ELECTRIC WORK IN ALL GRAVEYARDS IN JURISDICTION OF GULBERG ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	1000/=
50	ARRANGEMENT OF SHAB-E-BARAT INCLUDING ELECTRIC WORK IN ALL GRAVEYARDS IN JURISDICTION OF NORTH NAZIMABAD ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	1000/=
51	ARRANGEMENT OF SHAB-E-BARAT INCLUDING ELECTRIC WORK IN ALL GRAVEYARDS IN JURISDICTION OF NEW KARACHI ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	1000/=
52	LIFTING OF GARBAGE FROM DIFFERENT KUNDIES / G.T.S. TO LANDFILL SITE JAM CHAKRO, IN GULBERG ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	3000/=
53	LIFTING OF GARBAGE FROM DIFFERENT KUNDIES / G.T.S. TO LANDFILL SITE IN NEW KARACHI ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	3000/=
54	LIFTING OF GARBAGE FROM DIFFERENT KUNDIES / G.T.S. TO LANDFILL SITE IN LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	3000/=
55	LIFTING OF GARBAGE FROM DIFFERENT KUNDIES / G.T.S. TO LANDFILL SITE NORTH NAZIMABAD ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	3000/=
56	REMOVAL OF WALL CHOCKING INCLUDING UN FAIR SLOGAN IN JURISDICTION OF GULBERG ZONE DMC(C).	3,00,000/=	6,000/=	1000/=

57	REMOVAL OF WALL CHOCKING INCLUDING UN FAIR SLOGAN IN JURISDICTION OF NEW KARACHI ZONE DMC(C).	2,50,000/=	5,000/=	1000/=
58	REMOVAL OF WALL CHOCKING INCLUDING UN FAIR SLOGAN IN JURISDICTION OF LIAQUATABAD ZONE DMC(C).	3,00,000/=	6,000/=	1000/=
59	REMOVAL OF WALL CHOCKING INCLUDING UN FAIR SLOGAN IN JURISDICTION OF NORTH NAZIMABAD ZONE DMC(C).	3,00,000/=	6,000/=	1000/=
60	REPAIR & MAINTENANCE OF PARKS IN U.C.NO:01 TO U.C.NO:04, IN GULBERG ZONE DMC(C).	3,44,000/= +O/RATE	6,900/= +2%O/RATE	1000/=
61	REPAIR & MAINTENANCE OF PARKS IN U.C.NO:05 TO U.C.NO:08, IN GULBERG ZONE DMC(C).	3,80,000/= +O/RATE	7,600/= +2%O/RATE	1000/=
62	REPAIR & MAINTENANCE OF PARKS IN U.C.NO:01 TO U.C.NO:05, IN LIAQUATABAD ZONE DMC(C).	4,26,235/= +O/RATE	8,530/= +2%O/RATE	2000/=
63	REPAIR & MAINTENANCE OF PARKS IN U.C.NO:06 TO U.C.NO:11, IN LIAQUATABAD ZONE DMC(C).	5,27,250/= +O/RATE	10,550/= +2%O/RATE	2000/=
64	REPAIR & MAINTENANCE OF NEWLY HANDED OVER & PARKS IN U.C.NO:01 TO U.C.NO:05, IN NORTH NAZIMABAD ZONE DMC(C).	4,18,300/= +O/RATE	8,400/= +2%O/RATE	1000/=
65	REPAIR & MAINTENANCE OF NEWLY HANDED OVER & PARKS IN U.C.NO:06 TO U.C.NO:10, IN NORTH NAZIMABAD ZONE DMC(C).	5,20,000/= +O/RATE	10,400/= +2%O/RATE	1000/=
66	REPAIR & MAINTENANCE OF PARKS IN NEW KARACHI, NEW KARACHI ZONE DMC(C).	6,12,000/= +C/RATE	12,250/= +2%O/RATE	1000/=
67	REPAIR & MAINTENANCE OF PARKS IN NORTH KARACHI, NEW KARACHI ZONE DMC(C).	9,20,000/= +O/RATE	18,600/= +2%O/RATE	3000/=
68	REPAIRING / UPGRADING OF DIFFERENT PARKS / ROUND ABOUT IN GULBERG ZONE DMC(C).	7,50,000/= +O/RATE	15,000/= +2%O/RATE	1000/=
69	REPAIRING / UPGRADING OF DIFFERENT PARKS / ROUND ABOUT IN LIAQUATABAD ZONE DMC(C).	8,85,000/= +O/RATE	17,700/= +2%O/RATE	1000/=
70	REPAIRING / UPGRADING OF DIFFERENT PARKS / ROUND ABOUT IN NORTH NAZIMABAD ZONE DMC(C).	25,00,000/= +O/RATE	50,000/= +2%O/RATE	3000/=
71	REPAIRING / UPGRADING OF DIFFERENT PARKS / ROUND ABOUT IN NEW KARACHI ZONE DMC(C).	9,75,000/= +O/RATE	19,500/= +2%O/RATE	3000/=
72	REPAIRING OF FAROOQ SHAHEED PARK U.C.NO:11, LIAQUATABAD ZONE DMC(C).	12,00,000/= +O/RATE	24,000/= +2%O/RATE	1500/=
73	IMPROVEMENT OF LIGHTING SYSTEM AT FAROOQ GROUND U.C.NO:09, NAZIMABAD LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
74	RE-HABITATION OF PARK NEAR PILOT SCHOOL 3-G, NAZIMABAD, LIAQUATABAD ZONE DMC(C).	6,81,789/= +O/RATE	13,650/= +2%O/RATE	3000/=
75	IMPROVEMENT OF MUHAMMADI FOOTBALL GROUND U.C.NO:01, NAZIMABAD, LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% OF Q/RATE	1550/=
76	IMPROVEMENT OF TRIANGULAR PARK NEAR HAWWA EYE HOSPITAL NAZIMABAD GULBAHAR LIAQUATABAD ZONE DMC(C).	1,58,592/= +O/RATE	3,200/= +2%O/RATE	1000/=
77	IMPROVEMENT OF / REPAIR OF BIN QASIM PARK / PLAY GROUND, SECTOR 7/D-3, IN NEW KARACHI ZONE DMC(C).	7,65,856/= +O/RATE	15,320/= +2%O/RATE	1000/=
78	IMPROVEMENT REPAIR OF HIRA PARK, SECTOR 7/D-3, IN NEW KARACHI ZONE DMC(C).	7,17,104/= +O/RATE	14,350/= +2%O/RATE	1000/=
79	REPAIR & MAINTENANCE / DENTING PAINTING OF DIESEL VEHICLES INCLUDING MINOR OF MAJOR WORK IN GULBERG ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
80	REPAIR & MAINTENANCE / DENTING PAINTING OF DIESEL VEHICLES INCLUDING MINOR OF MAJOR WORK IN LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
81	REPAIR & MAINTENANCE / DENTING PAINTING OF DIESEL VEHICLES INCLUDING MINOR OF MAJOR WORK IN NORTH NAZIMABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
82	REPAIR & MAINTENANCE / DENTING PAINTING OF DIESEL VEHICLES INCLUDING MINOR OF MAJOR WORK IN NEW KARACHI, NEW KARACHI ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
83	REPAIR & MAINTENANCE / DENTING PAINTING OF PETROL VEHICLES INCLUDING MINOR OF MAJOR WORK IN GULBERG ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
84	REPAIR & MAINTENANCE / DENTING PAINTING OF PETROL VEHICLES INCLUDING MINOR OF MAJOR WORK IN LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
85	REPAIR & MAINTENANCE / DENTING PAINTING OF PETROL VEHICLES INCLUDING MINOR OF MAJOR WORK IN NORTH NAZIMABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
86	REPAIR & MAINTENANCE / DENTING PAINTING OF PETROL VEHICLES INCLUDING MINOR OF MAJOR WORK IN NEW KARACHI, NEW KARACHI ZONE DMC(C).	OPEN RATE	2% Q/RATE	1500/=
87	REPAIRING OF REFUSE CONTAINERS OF LIAQUATABAD, GULBERG, NORTH NAZIMABAD AND NEW KARACHI ZONES DMC(C).	OPEN RATE	2% Q/RATE	1500/=

88	IMPROVEMENT OF STREET LIGHT AT INTERNAL STREET LIAQUATABAD ZONE DMC(C)	OPEN RATE	2% Q/RATE	1000/=
89	REPAIR MAINTENANCE OF LIGHT AT DIFFERENT SITES U.C.s 3,4,5,6,7,8, LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1000/=
90	REPAIR MAINTENANCE OF ELECTRIC ACCESSORIES AT U.C.s 1,2,9,10,11, NAZIMABAD, LIAQUATABAD ZONE DMC(C).	OPEN RATE	2% Q/RATE	1000/=
91	IMPPTT/ REPAIR OF BOUNDARY WALL AND JOGGING TRACK AT ST-01, SECTOR 11-C/1, PLAY GROUND IN NEW KARACHI ZONE DMC(C).	11,07,585/= +O/RATE	22,200/= +2%O/RATE	3000/=
92	IMPPTT/ REPAIR OF PLAY GROUND BOUNDARY WALL AT ST-49, SECTOR 11-A, IN NEW KARACHI ZONE DMC(C).	10,81,272/= +O/RATE	21,700/= +2%O/RATE	3000/=
93	IMPPTT/ REPAIR OF PLAY GROUND / PARK IN DIFFERENT SECTOR OF 5-B, IN NEW KARACHI ZONE DMC(C).	10,15,960/= +O/RATE	20,400/= +2%O/RATE	3000/=
94	PROVIDING / SUPPLYING DIFFERENT TYPES OF PLANTS, SWEET EARTH, CAWDUNG, MARRUM AND GARDEN TOOLS IN NEW KARACHI ZONE OMC(C).	OPEN RATE	2%Q/RATE	3000/=

Terms & Condition

1. Tender documents can be obtained during the working hours on any day except the date of opening of the tender from the office of the Superintending Engineer Accounts Officer DMC(Central), Situated at Gujaro Nallah, adjacent Shahrah-e-Ibne Sina Nazimabad No.02, on submission of pay order for tender mentioned above, any scheduled Bank, in favour of District Municipal Corporation Central.
2. The pay order of the 2% earnest money should be attached with the tender documents, without this no tender will be accepted.
3. The tender will be opened by the Tender Opening Committee, DMC Central in the office of Superintending Engineer, DMC Central on 27/06/2017 at 11:30 A.M, in presence of such contractors / Firms who wish to bge participated.
4. Incase of Holiday the tender will be opened on next working day.
5. Un-complete and conditional tenders will not be accepted.
6. The tender documents will issue to those contractors/firms/bidders whom have the contract license in original issued from Pakistan Engineering Council.
7. As per rules of **SPPRA-2010**, this office can refuse / reject and one or all the tender.
8. Tender can be view on the **SPPRA** web site www.pprasindh.gov.pk



Superintending Engineer
District Municipal Corporation
Karachi Central