

Office of the Executive Engineer Highways Division Tharparkar.

No: TC/G-55/490 / Dated 12/06/2012.

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on B-I Forms for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 04-07-2012 with effect from date of publication in newspapers.
2. The tenders shall be received on 05-07-2012 @ 1.00 P.M., tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

2nd Attempt

Date of issue upto	09-07-2012 @ 12.00 PM
Date of receipt	10-07-2012 @ 1.00 PM
Date of opening	10-07-2012 @ 2.00 PM

3rd Attempt

Date of issue upto	12-07-2012 @ 12.00 PM
Date of receipt	13-07-2012 @ 1.00 PM
Date of opening	13-07-2012 @ 2.00 PM

SPPRA INWARD BULKY
No. 15642
Dated 19/7
Sindh Public Procurement
Regulatory Authority Govt. of Sindh


Executive Engineer
Highways Division
Tharparkar

LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Islamkot Doonjh road to Gogio Jo Tar via Keekari Phase-I mile 0/0-1/2 = 2.00 Kms.	19.8709	397,500	12 Months	3000
2	Construction of Road from Islamkot Doonjh road to Gogio Jo Tar via Keekari Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9467	399,000	12 Months	3000
3	Construction of Road from Akli to Mehari Hingorja mile 0/0-1/2 = 2.00 Kms.	19.5648	391,500	12 Months	3000
4	Construction of Road from Rohiro to Harbosar mile 0/0-1/2 = 2.00 Kms.	18.2781	365,500	12 Months	3000
5	Construction of Road from Nathro Tooh road at village Munghat Phase-I mile 0/0-1/2 = 2.00 Kms.	19.7201	394,500	12 Months	3000
6	Construction of Road from Mithi Wango road to village Khariwah mile 0/0-0/7+330' = 1.50 Kms.	14.4268	288,500	12 Months	3000
7	Construction of Road from Dharar to Bewato Phase-I mile 0/0-1/2 = 2.00 Kms.	18.0172	360,500	12 Months	3000
8	Construction of Road from Airport road to Godhiyar Phase-I mile 0/0-1/2 = 2.00 Kms.	18.5358	371,000	12 Months	3000
9	Construction of Road from Airport road to Godhiyar Phase-II mile 0/0-1/2 = 2.00 Kms.	18.6702	373,500	12 Months	3000
10	Construction of Road from Airport road at point Bhopay Jo Tar to Vessassar mile 0/0-0/7+330' = 1.50 Kms.	14.1844	284,000	12 Months	3000
11	Construction of Road from Vessassar to Khekhinyon Phase-I mile 0/0-1/2 = 2.00 Kms.	18.3460	367,000	12 Months	3000
12	Construction of Road from Magho Bheel to Menho Lanjo Phase-I mile 0/0-1/2 = 2.00 Kms.	19.0924	382,000	12 Months	3000
13	Construction of Road from Magho Bheel to Menho Lanjo Phase-II mile 0/0-1/2 = 2.00 Kms.	19.1676	383,500	12 Months	3000
14	Construction of Road from Diplo Islamkot road to Chounhar Samejo mile 0/0-0/7+330. = 1.50 Kms.	14.9523	299,000	12 Months	3000
15	Construction of Road from Lundhar Depiyar road to village Mukhi Jo Tar mile 0/0-1/2 = 2.00 Kms.	18.0471	361,000	12 Months	3000
16	Construction of Road from Chachro Islamkot Road to village Dalan Jo Tar Phase-I mile 0/0-1/4 = 2.40 Kms.	19.9914	400,000	12 Months	3000
17	Construction of Road from Chachro Islamkot Road to village Dalan Jo Tar Phase-II mile 0/0-1/4 = 2.40 Kms.	19.9999	400,000	12 Months	3000
18	Construction of Road from Hariar to Godhiar Phase-I mile 0/0-1/2 = 2.00 Kms.	17.2450	345,000	12 Months	3000
19	Construction of Road from Hariar to Godhiar Phase-II mile 0/0-1/2 = 2.00 Kms.	17.8408	357,000	12 Months	3000
20	Construction of Road from Chachro Islamkot Road at point Ramsigani to Jhabrisar mile 0/0-1/2 = 2.00 Kms.	17.8492	357,000	12 Months	3000
21	Construction of Road from Anopani Khensar road to village Kheme Jo Par Phase-I mile 0/0-1/2 = 2.00 Kms	17.3901	348,000	12 Months	3000

22	Construction of Road from Anopani Khensar road to village Kheme Jo Par Phase-II mile 0/0-1/2 = 2.00 Kms	17.7378	355,000	12 Months	3000
23	Construction of Road from Anopani Khensar road to village Kheme Jo Par Phase-III mile 0/0-1/2 = 2.00 Kms	18.0856	362,000	12 Months	3000
24	Construction of Road from Mitha Tar to Saranghiar Phase-I mile 0/0-1/2 = 2.00 Kms.	17.8156	356,500	12 Months	3000
25	Construction of Road from Mitha Tar to Saranghiar Phase-II mile 0/0-1/2 = 2.00 Kms.	18.2168	364,500	12 Months	3000
26	Construction of Road from Mitha Tar to Saranghiar Phase-III mile 0/0-1/2 = 2.00 Kms.	18.6489	373,000	12 Months	3000
27	Construction of Road from Chachro Islamkot road to village Pochhande Jo Par mile 0/0-1/0 = 1.60 Kms.	14.4676	289,500	12 Months	3000
28	Construction of Road from Umerkot Chachro road to village Morasio Phase-I mile 0/0-1/2 = 2.00 Kms.	16.2128	324,500	12 Months	3000
29	Construction of Road from Molviabad to Hilar Chandia Phase-I mile 0/0-1/2 = 2.00 Kms.	17.8624	357,000	12 Months	3000
30	Construction of Road from Molviabad to Hilar Chandia Phase-II mile 0/0-1/2 = 2.00 Kms.	17.9021	358,000	12 Months	3000
31	Construction of Road from Molviabad to Hilar Chandia Phase-III mile 0/0-1/2 = 2.00 Kms.	17.9421	359,000	12 Months	3000
32	Construction of Road from Chelhar Bhorelo road to village Bitra mile 0/0-1/4.50 = 2.50 Kms.	19.9672	400,000	12 Months	3000
33	Construction of Road from Akliyon to Lehria Bheel mile 0/0-1/2 = 2.00 Kms.	17.5269	350,500	12 Months	3000
34	Construction of Road from Malnacho Talo Jam road to village Talo Jam Phase-II mile 1/2-2/4 = 2.00 Kms.	19.7900	396,000	12 Months	3000
35	Construction of Road from Malnacho Talo Jam road to village Talo Jam Phase-III mile 2/4-3/3+330 = 1.50 Kms.	14.8110	296,000	12 Months	3000
36	Construction of Road from Coastal Highway to village Tobho mile 0/0-1/4+330' = 2.50 Kms.	19.9990	400,000	12 Months	3000
37	Construction of Road from Pabupal to Bitri Phase-I mile 0/0-1/2 = 2.00 Kms.	19.3860	388,000	12 Months	3000
38	Construction of Road from Pabupal to Bitri Phase-II mile 1/2-2/1+330' = 1.50 Kms.	14.4350	289,000	12 Months	3000
39	Construction of Road from Nagarparkar road to Bhalwa Bheel mile 0/0-1/2 = 2.00 Kms.	19.5173	390,500	12 Months	3000
40	Construction of Internal road in Mithi Town Streets Phase-I mile 0/0-1/2 = 2.00 Kms.	16.9842	340,000	12 Months	3000
41	Construction of Road from Soheelo to Danbhario Via Ranpario Phase-I mile 0/0-1/3 = 2.20 Kms.	19.9406	399,000	12 Months	3000
42	Construction of Road from Soheelo to Danbhario Via Ranpario Phase-I to Phase-II mile 1/3-2/6 = 2.20 Kms.	19.9461	399,000	12 Months	3000
43	Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9417	399,000	12 Months	3000

44	Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9955	400,000	12 Months	3000
45	Construction of Road from Bhattain Ji Veri to Bapuhar Phase-I mile 0/0-1/2 = 2.00 Kms.	19.8050	396,000	12 Months	3000
46	Construction of Road from Bhattain Ji Veri to Bapuhar Phase-II mile 1/2-2/4 = 2.00 Kms.	19.8831	398,000	12 Months	3000
47	Construction of Road from Wango Ali Bandar road to village Sarhore Phase-I mile 0/0-1/2 = 2.00 Kms.	18.6000	372,000	12 Months	3000
48	Construction of Road from Diplo Mithi road to Parhiari Bajeer Phase-I mile 0/0-1/2 = 2.00 Kms.	19.1410	383,000	12 Months	3000
49	Construction of Road from Diplo Mithi road to Parhiari Bajeer Phase-II mile 0/0-1/2 = 2.00 Kms.	19.1870	384,000	12 Months	3000
50	Construction of Road from Ali Bander Diplo road at point Khari to Khari Gajwani Haji Ramzan Paro mile 0/0-1/0 = 1.60 Kms.	15.2870	306000	12 Months	3000
51	Construction of Road from Umerkot Chachro road to link village Walasiro Kunbhar mile 0/0-0/5 = 1.00 Kms.	8.6351	173000	12 Months	3000
52	Construction of Road from Mitho Dabhro to Manderwari mile 0/0-1/4+330' = 2.50 Kms.	20.0000	400000	12 Months	3000
53	Construction of Road from Virawah Kubri road to village Rathi Samoon and Saifal Samoon mile 0/0-1/3 = 2.20 Kms.	19.9663	399000	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website www.sindh.gov.pk
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat
gul_mkhan@hotmail.com
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. Website: www.pprasindh.gov.pk


Executive Engineer
 Highways Division
 Tharparkar