

CB-004/11

**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION
@ BEHIND GOVT: BOYS DEGREE COLLEGE, TANDO MUHAMMAD KHAN.**

PHONE # 0223342607

NO. TC /G-55/ (EDU) / WI 300 / OF 2012

T.M.Khan, Dated :- 16 - 07 - 2012

NOTICE INVITING TENDERS.

Sealed B-I Tenders are invited for the following works as per SPPRA Rules 2010:-

S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
1152/ Up-gradation of Middle Schools to High Schools						
1127						
1	GBMS Dhani Parto Khaskhely (E/Fitting)	T.G.Hyder	0.500	10000	1500	06 Months
2	GBMS Allah Yar Turk (E/Fitting)	B.S.Karim	0.500	10000	1500	06 Months
1136/ Upgradation of Primary Schools to Middle Schools						
Non-ADP						
3	GGPS Tando Saindad	T.M.Khan	2.400	48000	3000	15 Months
4	GBPS Noor Muhammad Jamari	B.S.Karim	2.400	48000	3000	15 Months
1138/ Construction of Two Roomed Shelterless Primary Schools						
Non-ADP						
5	GGPS Ghulam Hussain Magsi	T.M.Khan	1.000	20000	1500	10 Months
6	GPS Allah Bux Chandio	T.G.Hyder	1.000	20000	1500	10 Months
7	GGPS Jinhan Soomro	B.S.Karim	1.000	20000	1500	10 Months
8	GPS Murad Jatoi	B.S.Karim	1.000	20000	1500	10 Months
1130 Upgradation of Middle School to High Schools						
9	GMS Nabi Bux Laghari (External Development)	T.M.Khan	2.000	40000	3000	12 Months
10	GMS Nabi Bux Laghari (E/Fitting)	T.M.Khan	0.600	12000	1500	06 Months
11	GMS Bhai Khan Talpur (External Development)	T.M.Khan	2.000	40000	3000	12 Months
12	GMS Bhai Khan Talpur (E/Fitting)	T.M.Khan	0.600	12000	1500	06 Months
13	GMS Ghulam Shah Nizamani	T.G.Hyder	10.000	200000	3000	36 Months
14	GMS Muhammad Ali Zounr @ Seri (E/Fitting)	B.S.Karim	0.600	12000	1500	06 Months
15	GGMS Saeedpur	B.S.Karim	10.000	200000	3000	36 Months
1132 Rehabilitation of existing High/ Higher Secondary Schools						
16	GGHS Main T.M.Khan	T.M.Khan	4.000	80000	3000	24 Months
17	GGHS (Prov:) T.M.Khan	T.M.Khan	2.000	40000	3000	12 Months
18	GBHS Ramzan Memorial T.M.Khan	T.M.Khan	2.500	50000	3000	12 Months
19	GBHS Rajo Nizamani	T.M.Khan	3.000	60000	3000	12 Months
20	GBHS Baqar Nizamani	T.M.Khan	3.000	60000	3000	12 Months
21	GBHS Ghulam Mustafa Nizamani (E/Fitting)	T.M.Khan	0.250	5000	750	06 Months
22	GBHS B.S.Karim	B.S.Karim	3.000	60000	3000	12 Months
23	GGHS B.S.Karim	B.S.Karim	3.000	60000	3000	12 Months
24	GBHS Saeed Khan Lund	B.S.Karim	2.500	50000	3000	12 Months

PRA INWARD DIARY
 Sindh Public Procurement Regulatory Authority Govt. of Sindh
 24/7
 6-7


S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
25	GBHS Suleman Soomro	B.S.Karim	3.000	60000	3000	12 Months
26	GBHS Jinhan Soomro	B.S.Karim	0.800	16000	1500	06 Months
27	GBHS Ghulam Hussain Soomro (E/Fitting)	B.S.Karim	0.250	5000	750	06 Months
28	GBHS Jamaluddin Lashari	T.G.Hyder	2.500	50000	3000	12 Months
29	GBHS Ghulam Shah Bargani	T.G.Hyder	2.500	50000	3000	12 Months
30	GBHS Dando (E/Fitting)	T.G.Hyder	0.300	6000	750	06 Months
1133 Establishment of Single Section High Schools						
31	GGHS Soomra Mohallah (External Development)	T.M.Khan	3.000	60000	3000	12 Months
1159/ Upgradation of Middle Schools to High Schools						
Non-ADP						
32	GBMS Shafi Muhammad Nizamani	T.M.Khan	5.000	100000	3000	24 Months
33	GBMS Wasi Malooki Shah	B.S.Karim	5.000	100000	3000	24 Months
34	GBMS Saccdpur	B.S.Karim	5.000	100000	3000	24 Months
35	GBMS Uris Sathio @ Sadiq Sathio	B.S.Karim	5.000	100000	3000	24 Months
36	GGMS Mullakatiar (External Development)	B.S.Karim	0.600	12000	1500	06 Months
37	GGMS Mullakatiar (E/Fitting)	B.S.Karim	0.400	8000	750	06 Months
38	GBMS Dadoon (External Development)	B.S.Karim	0.600	12000	1500	06 Months
39	GBMS Dadoon (E/Fitting)	B.S.Karim	0.400	8000	750	06 Months
40	GBMS Kouro Khan Lashari	T.G.Hyder	5.000	100000	3000	24 Months
1160/ Addition of Class Rooms, Construction of Lab: & Library in existing Secondary/ Higher Sec: Schools						
Non-ADP						
i) Addition of Class Rooms in Existing						
41	GGHS T.M.Khan (04 C.R)	T.M.Khan	1.700	34000	3000	12 Months
42	GBHS Ghulam Mustafa Nizamani (04 C.R)	T.M.Khan	1.700	34000	3000	12 Months
43	GBHS Main T.M.Khan (05 C.R)	T.M.Khan	2.000	40000	3000	12 Months
ii) Addition of Science Lab: in Existing Secondary/Higher Secondary Schools.						
44	GGHS (Prov:) T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
45	GGHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
46	GBHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
47	GBHS Ghulam Mustafa Nizamani	T.M.Khan	0.850	17000	1500	06 Months
iii) Addition of Computer Lab: in Existing Secondary/ Higher Secondary Schools.						
48	GGHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
49	GBHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
50	GBHS Ghulam Mustafa Nizamani	T.M.Khan	0.850	17000	1500	06 Months
iv) Addition of Library in Existing Secondary/ Higher Secondary Schools.						
51	GGHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
52	GBHS T.M.Khan	T.M.Khan	0.850	17000	1500	06 Months
53	GBHS Ghulam Mustafa Nizamani	T.M.Khan	0.850	17000	1500	06 Months

S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
339	<u>Construction of Shelterless Primary Schools</u>					
54	GPS Allah Ditto Langah (R/Walk)	T.G.Hyder	1.400	28000	1500	12 Months
340	<u>Construction of Shelterless Primary Schools (Phase-I)</u>					
55	GPS Chachari (Ghous Bux Laghari)	T.G.Hyder	1.800	36000	3000	12 Months
342	<u>Re-Construction of Existing Primary School Buildings</u>					
56	GPS Ahmed Khokbar	B.S.Karim	1.150	23000	1500	12 Months

Schedule for issue, receipt & Opening of bidding documents:-

Particular	Date (1 st Attempt)	Date (2 nd Attempt)
Date of receipt of application & issue of Bidding Documents from Publication in the Newspapers upto	16.08.2012	27.08.2012
Date of receiving back and opening of Bids (receiving upto 2.00 P.M & opening at 2.30 P.M)	17.08.2012	28.08.2012

- 1 Bidding documents may be obtained from the office of undersigned on any working day from the date of the Advertisement is hoisted on the Website of SPPRA on payment of amount as shown against each work Non- refundable.
- 2 The Bid security should be in shape of Bank Draft, Call Deposit, Security Receipt of any reputed Bank of Pakistan.
- 3 Conditional bid and bids without bids security will not be considered.
- 4 The Bids will be opened in the presence of Procurement Committee and the authorised representatives of the participating firms / contractors. In case of any emergency the opening will be performed on the next working day at the same time.
- 5 The procuring Agency may reject all or any bid in pursuance of the SPPRA Rules 2010.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 T.M.KHAN

Copy Forwarded with compliments to:-

- 1 The Director (Advertisement) Information Department, Government of Sindh, Karachi for information and publication in leading Newspaper viz English, Sindhi & Urdu.
- 2 The Managing Director Sindh Public Procurement Regulatory Authority, Services General Administration & Coordination Department, Barrack No. 8, Sindh Secretariat No. 4-A, Court Road Karachi, for hoisting the advertisement on the SPPRA Website.
- 3 The Deputy Commissioner, Tando Muhammad Khan for favour of information.
- 4 The Superintending Engineer, Works & Services Department, T.M.Khan for information & requested to accord permission for floating N.I.T.
- 5 The Assistant Engineer, Education Works Sub-Division, T.M.Khan for information & wide publicity.
- 6 Copy to Notice Board.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 T.M.KHAN