



9.	Const. of 30 Rft Bridge over Hazaro Shahk at village Khoso	1,223	24,000	2,000	10 Months
10.	Const. of link road from Jacobabad Garhkhairo road to village Amir Bux Burior Mile 05-1/1.	6,000	1,20,000	3,000	12 Months
11.	Const. of link road from Khirhar Jahan Shah Bridge to village Rais Nasrullah Brohi Mile 00-05.	6,000	1,20,000	3,000	12 Months
12.	Const. of culverts at village Soan Wah / Mehwal Wah / Badar Wah & Qaisar Wah.	0,685	14,000	1,000	8 Months
13.	Const. of (Sim Shahk approach) along Garhkhairo Mehraipur road Near Khairwah Mile 00-04.	6,000	1,20,000	3,000	12 Months
14.	Const. of link road from Garhkhairo Mehraipur road to Camp Muhammad Salah Shahilani Doh Wasayo Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
15.	Const. of road from R.Q.C. H. way at Bolan Pump road to village Lashkar Khan Talani Mile 05-1/4.	6,000	1,20,000	3,000	12 Months
16.	Const. of link road from Miranpur Janiwandh road at Mile 05/2 Syed Noor Muhammad Shah to Janiwandh Mile 05-1/0.	6,000	1,20,000	3,000	12 Months
17.	Const. of link road from Miranpur Dodapur road to village Amirabad via Zoregarah and Yakoob Lohar Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
18.	Const. of link road from Jacobabad Dodapur G. Khairo road to village Agha Abdul Hameed Jakhani Mile 06-1/2 (1.61 KM).	6,635	1,72,000	3,000	12 Months
19.	Const. of link road from Landhi Bus stand road to village Khawand Bux Khoso via Soddar Khoso via Haf Bux Khoso Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
20.	Const. of link road from R.Q.C.H. way to village Naseer Jakhani Mile 04-1/0.	6,000	1,20,000	3,000	12 Months
21.	Recording of road from Mouladad Nawra road Mile 04-1/0.	6,000	1,20,000	3,000	12 Months
22.	Const. of road from Airbase road to Jacobabad Thul road via village Aqilpur Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
23.	Const. of link road from Abad Mubarkpur road to Village Noor Muhammad Gorshani Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
24.	Const. of link road from Asan Bagar Laro to Mirpur road to Village Khamiso Khan Nindwani Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
25.	Const. of link road from Naib Khan Landhi road at Mile 04 to Village Zeshan Hyder Shah Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
26.	Const. of link road from Arsuallah Banglani road to Village Muhammad Zaman Sarki road Mile 00-05.	6,000	1,20,000	3,000	12 Months
27.	Const. of link road from Sardar Noor Muhammad road to Village Jan Muhammad Nindwani Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
28.	Const. of link road from Jacobabad Dodapur G. Khairo road to village Buxan Brohi along Kofri Shahk Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
29.	Const. of link road from Sikandrabad road to Village Ali Murad Kanrani via Rehatabad Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
30.	Const. of link road from Ahmedabad Khoso road to Village Haji Khawand Bux Khan Khoso Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
31.	Const. of link road from Garhi Bhutta Garhi Hassan road to Village Haji Khawand Bux Khan Khoso Mile 00-05.	6,000	1,20,000	3,000	12 Months
32.	Const. of link road from Thul Bahu Khoso road to Village Belach Khan Banglani / Abdul Ghaffar Banglani Mile 04-06.	4,000	80,000	3,000	12 Months
33.	Const. of link road from Abdul Hameed Khoso road to Village Gaman Khan Sundrani via Noor Khan Sundrani Mile 00-05.	6,000	1,20,000	3,000	12 Months
34.	Const. of link road from Allah Rakho	6,000	1,20,000	3,000	12 Months

41.	Reconditioning of link road from Thul Bahu Khoso road to Village Sardar Nek Muhammad Khan Jakhani Road Mile 00-05.	6,000	1,20,000	3,000	12 Months
42.	Const. of link road from Mansab Ali Jakhani Connect Sardar Nek Muhammad Khan Jakhani road via Ghazanfar Ali Jakhani Mile 04-1/2.	8,206	1,64,000	3,000	12 Months
43.	Conditioning of link road from Thul Bahu Khoso road to Village Mir Shatqat Khan Jakhani road Mile 04-06.	5,354	1,07,000	3,000	12 Months
44.	Const. of link road from Sardar Nek Muhammad Jakhani road to Village Khaili Ahmed Khan Khoso Mile 00-05.	6,000	1,20,000	3,000	12 Months
45.	Const. of link road from Jacobabad Thul road to village Momin Jakhani Mile 04-1/0.	6,000	1,20,000	3,000	12 Months
46.	Const. of link road from Thari Alahando Minor via Village Wah Khan Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
47.	Const. of link road from Thul Jungal road at Mile 04 to Village Yar Muhammad Sarki Mile 05-1/0.	6,000	1,20,000	3,000	12 Months
48.	Const. of link road from Bahu Manghipur road to Village Sewo Khan Panhyar Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
49.	Const. of link road from Atal Khan Banglani road to Village Muhammad Khan Banglani Mile 00-04 (0.80 KM).	4,621	92,000	3,000	12 Months
50.	Const. of link road from Nasser Khan Bhanger road to Village Sardar Umar Daraz Khan Bhanger Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
51.	Const. of link road from Abdullah Sare road to Village Dr. Sohrab Khan Sarki road Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
52.	Const. of link road from Dil Murad Manghipur road to Village Soomar Khan Jamat via Allah Ahmed Khoso Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
53.	Const. of link road from Dil Murad Manghipur road to Village Soomar Khan Jamat Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
54.	Construction of 102 Rft Bridge Over Shahi Wah Near Village Soomar Khan Jamat.	7,096	1,42,000	3,000	12 Months
55.	Construction of Internal Road / C.C. Block of Village Rasool Bux Burior Mile 00-03 (0.80 KM).	3,398	68,000	3,000	12 Months
56.	Const. of link road from Abdul Hameed Khoso road to Village Khawand Bux Khan Khoso Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
57.	Const. of link road from Sher Muhammad Khoso road to Villages Berro Khan Jakhani via Long Khan Jakhani Mile 05-1/2.	6,000	1,20,000	3,000	12 Months
58.	Const. of link road from Abdul Hameed Khoso road to Village Abdul Sattar Marhito Mile 00-05.	6,000	1,20,000	3,000	12 Months

**MPA PRIORITY PROGRAMME (RAJA ABDUL RAHEEM KHAN KHOSO, MPA PS-14)**

1.	Construction of CC Block at Gul Muhammad Talani Street (include Branch Street) at Jacobabad.	1.3	26,000	1,000	3 Months
2.	Construction of CC Block at Dr. Ahmed Nawaz Pachio Street at Jacobabad.	1.0	20,000	750	3 Months
3.	Construction of CC Block at Muhammad Sharif Mugheri Street first family line at Jacobabad.	1.3	26,000	1,000	3 Months
4.	Construction of CC Block at Ahmed Ali Khan Brohi Street, Haji Lakhair Brohi Village at Jacobabad.	1.3	26,000	1,000	3 Months
5.	Construction of CC Block at Imamuddin Shop up to Mansoor Public School at Jacobabad.	1.1	22,000	1,000	3 Months
6.	Construction of CC Block at Sobu Gul Lodro House Street Behind Civil Lines Police Station at Jacobabad.	0.8	16,000	750	3 Months
7.	Construction of CC Block at Hafiq Wessar House to Zakir Rind Road at Karnebad Mohallah Jacobabad.	0.7	14,000	750	3 Months

14.	Construction of CC Block at Siki Street Peshuho Pattik at Jacobabad.	0.9	18,000	750	3 Months
15.	Construction of CC Block at ADC Colony Near Shaheen Mill Shop at Jacobabad.	0.8	14,000	750	3 Months
16.	Construction of CC Block at Muhammad Ali Khoso House to Mushtaq Khoso House Near Phool Bagn at Jacobabad.	1.3	26,000	1,000	3 Months
17.	Construction of CC Block at Muslim Colony Near Bolan Pump at Jacobabad.	1.3	26,000	1,000	3 Months
18.	Construction of CC Block at Muhammad Ramzan Bhayo House ADC Colony at Jacobabad.	0.9	18,000	750	3 Months
19.	Construction of CC Block at Internal Street off Shabbaz Colony near Juman Shah Family Line at Jacobabad.	0.8	16,000	750	3 Months
20.	Construction of CC Block at Abid Ali Langa House Near Market Thona ADC Colony Jacobabad.	1.3	26,300	1,000	3 Months
21.	Construction of CC Block at Hamid Burio Colony Hanifa Masjid Jacobabad.	1.3	26,300	1,000	3 Months
22.	Construction of CC Block at Masn Khan Jakhani House Hakeem Shah Jiani Street at Jacobabad.	1.3	26,000	1,000	3 Months
23.	Construction of CC Block along water course Street Jan Muhammad Talani Mohallah at Jacobabad.	0.8	16,000	750	3 Months
24.	Construction of CC Block at Dr. Abdul Aziz Talani Street at Jacobabad.	0.9	18,000	750	3 Months
25.	Construction of CC Block at Abdul Qadir Khoso Street Shah Colony Channa Mohallah at Jacobabad.	1.3	26,000	1,000	3 Months
26.	Construction of CC Block at Dargha Hajan Shah to Muhammad Younus Lashari House at Jacobabad.	1.3	26,000	1,000	3 Months
27.	Construction of CC Block at Muhammad Azeem Khoso Street Shah Ghazi Mohallah at Jacobabad.	1.1	22,000	1,000	3 Months
28.	Construction of CC Block at Sansulath Khoso Street Dakhan Mohallah at Jacobabad.	0.7	14,000	750	3 Months
29.	Construction of CC Block at Syed Jeal Shah Mohallah Ghulam Pump at Jacobabad.	0.8	16,000	750	3 Months
30.	Construction of CC Block at Pchaha to Wali Muhammad Talani House at Jacobabad.	1.1	22,300	1,000	3 Months

- The intending participants can purchase the separate set of tenders on payment of tender fee for each work upto 9-8-2012.
- The tenders shall be opened on 10-8-2012 at 1.00 p.m. in the presence of Tender Opening / Evaluation Committee (comprising, Superintending Engineer, Works & Services Department, Jacobabad as its Chairman, and Executive Engineer, Highway Division, Jacobabad & Divisional Accounts Officer as its Members) and bidders or their authorized representatives.
- Eligibility conditions for intending participants are as under:
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
  - Bio-data of engineers and technical staff working with the firm.
  - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress indicating cost of each work and copy of Letter of Award of work.
  - List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness along with bank statement.
- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- Undertaking on Affidavit that the firm is not involved in any litigation or abandoned any work in the department.
- The bidders should submit Earnest Money as shown against each work in shape of Cash Deposit prepared from the scheduled bank in the favour of the undersigned.
- Affidavit to the effect that the firm / contractor has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true & correct.
- In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others concerned along with power of attorney. In case of being sole proprietors, such undertaking on Affidavit be furnished.
- In case of works costing below Rs. 2,500 (M), the conditions at Sr. No. 3 will not be applicable.

*Down 18/07*

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
JACOBABAD