

No.TC/G-55/PBDT/ /522 Office of the Executive Engineer, Provincial Buildings Division, Thatta Dated: 23 .07.2012

NOTICE INVITING TENDER

Sealed tenders are invited under Sindh Public Procurement Regulatory Authority Rules 2010 (amended up to date) from the intending participants / bidders for the works as detailed below.

- 2/- Applications for purchase of tender documents should accompany the copies of Pakistan Engineering Council Licence (where applicable), National Tax Number Certificate, Computerized National Identity Card of Proprietor of firm, Electrical Licence issued by the Electrical Inspector, Hyderabad for Electrical Works only and cost of tender documentation. (Not refundable).
- 3/- Tender documents will be issued / received back from the date of publication and up to the closing date. The evaluated bids will be opened in front of the participants as detailed below.

PROGRAMME FOR ISSUE / RECEIPT & OPENING OF BIDS / TENDERS

Sr. No.	Particulars	1 st Attempt	2 nd Attempt (in case of un- responded bids)	3 rd Attempt (in case of un- responded bids)	
1.	Date of receipt of application and issuance of Bids / Tenders	From the date of publication & up to 13.08.2012	20.08.2012	03.09.2012	
2.	Date of receipt of Bids / Tenders up to 11.00am & opening @ 12.00noon	15.08.2012	21.08.2012	04.09.2012	

- 4/- Estimate/drawing/design/specifications can be seen on any working day during office hours.
- 5/- Conditional tenders will not be accepted.
- 6/- The Procuring Agency may reject all or any bids subject to the relevant provisions of SPP Rules, 2010.
- 7/- The successful bidders whose tenders are accepted will have to obtain adhesive stamps from Assistant Superintendent Stamps, Government of Sindh, Karachi on payment of stamp according to schedule prescribed as per latest orders of competent authority and sign the agreement.

List of Works

S.No.	Title of Procurement	Tentative Procurement Cost	Required Bid Security	Tender documen- tation Fee	Approximal completion period
1	2	3	4	5	6
1	PSDP S # 4 of 2012-2013 Rehabilitation of Rice & Cotton Research Station, Thatta Category-V Quarters (03 Nos)		2% of Bid		
	Category-VI Quarters (04 Nos) Internal Road	5,000,000	Amount	3,000	12 months
	PSDP # 41 of 2012-2013 Rehabilittion / Renovation of existing Grain Godowns in Sindh (Hyderabad & Sukkur Region)		,	_	
2	Badin City Renovation of existing Godowns (02 Nos) Renovation of Residential Quarters (02 Nos) Renovation of Compound Wall Re-Construction of Compound Wall	30,000,000	2% of Bid Amount	3,000	12 month
3	Talhar District Badin Re-Construction of Office cum Residence Re-Construction of Compound Wall	2,500,000	2% of Bid Amount	3,000	12 month
4	Matli District Badin Re-Construction of Office cum Residence Re-Construction of Compound Wall	2,500,000	2% of Bid Amount	3,000	12 month
5	Tando Ghulam Ali District Badin Renovation of Non Residential Buildings Renovation of Residential Buildings Renovation of existing Compound Wall	30,000,000	2% of Bid ' Amount	3,000	12 month
6	Shaheed Fazul Raho District Badin Renovation of Non Residential Buildings Renovation of existing Compound Wall	10,000,000	2% of Bid Amount	3,000	12 month
4	PSDP S # 46 of 2012-2013 Strengthening of Research & Training Institute for Livestock at Tndo Muhammad Khan		*	70 9	1
7	Construction of Under Ground Tank Construction of Over Head Tank Remaining work of Hostel Building, Remaining work of Category 2nd Bungalow & Rest House		2% of Bid		
	Remaining work of Category 3rd Bungalow (02 Nos) Remaining work Category IVth Quarters (02 Nos) Remaining work Category Vth Quarters (02 Nos)	10,000,000	Amount	3,000	12 month
	PSDP S # 61 of 2012-2013 Model Village for Fisherman at Keenjhar Lake Thatta				
8	External Electrification with providing and fixing Street Poles and Service Wire for Electric Connections	5,000,000	2% of Bid Amount	3,000	12 months

S.No.	Title of Procurement	Tentative Procurement Cost	15,000	ired Bid curity	doc	inder umen- on Fee		proximate impletion period
1	2	3		4		5	_	6
9	ADP No.63 of 2012-2013 Rehabilitation of Pilot Shrimp Farm Garho District Thatta as Training & Research Center							
	Internal Road	20,000,000	10000000	of Bid mount		3,000	1	2 months
	PSDP S # 396 of 2012-2013 Construction of District Court Building at Tando Muhammad Khan							
10	Internal & External Electrification with providing and fixing Street Poles and Service Wire for Electric Connection		Α	% of Bid Imount		3,000		12 months
11	Remaining work of Judicial Lock-ups & allied	2,500,000	9550	% of Bid Anfount	4	3,000	0	12 months
12	Room and Library of Judicial District across the Sindh (23 units) Thatta	4,000,000	1 62.0	% of Bid Amount		3,00	0	12 months
13	PSDP S # 412 of 2012-2013 Construction of Offices for the Prosecutor in Sindh (22 units)		. 2	% of Bid	_	3,00	νο. Τ	12 months
	Thatta	13,400,000	0	Amount	12.	2,00	L	12 months
	PSDP S # 413 of 2012-2013 Construction of Officers / Officials Residential Accommodation for the Prosecutor in Sindh	n		RT	T			
14	Thatta	13,400,00	×	2% of Bio Amount	1	3,0	-	12 months
15	Badin	13,400,00	00		-	3,0	00 1	12 111011013
16	PSDP S # 429 of 2012-2013 Construction of Office & Residences of Enquiries, Anticorruption Establishment at Tando Muhammad Khan Category-IV Quarters (01 No) Category-V Quarters (10 No) Category-VI Quarters (02 No)	20,000,0	00	2% of Bi Amount	300	3,0	000	12 months
1.	External Development Allied Civil Work	5,000,0	000	2% of B	2200	3,	000	12 month
1	PSDP S # 2139 of 2012-2013 Construction of Rest House / Provision of Tourist Facilities a Haleji Lake Thatta Incharge Office Type Vth Quarters General Kitchen External Development	6,000,	000	2% of E Amou		3	,000,	12 month

S.No.	Title of Procurement	Tentative Procurement Cost	Required Bid Security	Tender documen- tation Fee	Approximate completion period
1.0	2	3	4	5	6
	PSDP S # 2012-2013 Rehabilitation and Strengthening of Jails in Sindh at Badin				
19	Renovation of School Renovation of Compound Wall Renovation of Road Renovation of External Drainage	25,000,000	2% of Bid Amount	3,000	12 months

Executive Engineer
Provincial Buildings Division
Thatta