

CB-0086

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION (DEFUNCT) UBAURO
DISTRICT GHOTKI @ MIRPUR MATHELO.**

NO:TMAU/ 768 /2012.
DATED: 30 / 7 /2012.

TENDER NOTICE.

Tender is sealed covers are invited the allowed contractors of Taluka Municipal Administration (Defunct) Ubauro (LGD) Department for the following works under Octroi and Zila Tax (OZT) Share.

SR. NO	NAME OF SCHEMES	ESTIMATE COST	EARNEST MONEY	TENDER FEE	TIME ALLD:
TOWN UBAURO					
01	Repair and Maintenance for Compound Wall Disposal Scheme Eidgah	0.500	10000/-	750/-	4 Month
02	Repair and Maintenance of Compound Wall Disposal Scheme Khanpur Mohallah	0.500	10000/-	750/-	4 Month
03	Earth Work Dry Brick Pavement Langho road to Habibullah Dhandhu	0.600	12000/-	1500/-	4 Month
04	Earth Work Dry Brick Pavement House of Ali Nawaz Dhandhu to Adhu Dhandhu	0.600	12000/-	1500/-	4 Month
05	Earth Work Dry Brick Pavement and Drain Gurgage Mohallah, Jiand Colony.	0.800	16000/-	1500/-	5 Month
06	Construction of Drain Langho Road, Pipal chowk Langho road, town Ubauro & other streets	1.00	20000/-	1500/-	6 Month
07	Construction of CC Block and Drain Retti road to House of Hyder and Ghulam Yaseen Chacahr	0.500	10000/-	750/-	4 Month
08	Repair & Maintenance of Drain Raharki road to House of Hamadullah Bhatti.	0.600	12000/-	1500/-	4 Month
09	Earth Work Dry Brick Pavement Langho road to Hyder Shah	0.800	16000/-	1500/-	5 Month
10	Construction of Drain Bukhari Road, Khanpur Mohallah, Ranwati road and others Town Ubauro	0.800	16000/-	1500/-	5 Month
11	Earth Work Dry Brick Pavement and Drain G.T road to Soomra Mohallah, Gurgage Mohallah, Lohar Mohallah.	1.00	20000/-	1500/-	6 Month
12	Earth Work Dry Brick Pavement and Drain Muslim Colony Likpur road and others	1.200	24000/-	1500/-	6 Month
13	Earth Work Dry Brick Pavement and Drain Muslim Colony Gurgage Mohallah, Shaikh Mohalla near Drainage Scheme Kalhora Mohalla	1.200	24000/-	1500/-	6 Month
14	Earth Work Dry Brick Pavement Islam Colony Katchi Abadi near Bye pass G.T road National Highway	1.200	24000/-	1500/-	6 Month
15	Repair and Maintenance of CC Block Islam Colony, Muslim Colony, and other Town Ubauro	1.00	20000/-	1500/-	6 Month
16	Earth Work Dry Brick Pavement and Drain Jeelani Colony Dahar Mohallah	1.200	24000/-	1500/-	6 Month
17	Earth Work Dry Brick Pavement Wasti road to Allah Jiwayo Dahar to Soomra Mohalla, Solangi Mohalla	1.200	24000/-	1500/-	6 Month
18	Construction of Repair of Pressure Pipe Drainage Scheme Muslim Colony Sonan Shakh Minor.	2.500	50000/-	3000/-	6 Month
19	Earth Work Dry Brick Pavement Ranwati road to Village Mamtaz Ali Dahar	0.600	12000/-	1500/-	4 Month
20	Construction of Compound Wall Hindhu Maswan	0.600	12000/-	1500/-	4 Month
21	Beautification of Ubauro Town	2.00	40000/-	3000/-	6 Month
U/C KAMU SHAHEED					
22	Earth Work Dry Brick Pavement Taj Mohammad Pathan, Qamar Din Kori, Dahar Mohallah, Mangi Mohallah, Soomra Mohallah	1.200	24000/-	1500/-	6 Month
23	Earth Work Dry Brick Pavement for Village Jalal Pur	1.200	24000/-	1500/-	6 Month
24	Earth Work Dry Brick Pavement Matted road Jalal Pur to Village Chutto Chachar	1.200	24000/-	1500/-	6 Month
25	Earth Work Dry Brick Pavement Mangi Mohallah Village Khameso Chachar	0.500	10000/-	750/-	4 Month
26	Earth Work Dry Brick Pavement National Highway to Village Mohammad Azeem Chachar	0.300	6000/-	750/-	3 Month
27	Earth Work Dry Brick Pavement for Village Aalim Chachar	0.500	10000/-	750/-	4 Month
28	Earth Work Dry Brick Pavement for Village Akhtar Abad	0.500	10000/-	750/-	4 Month
29	Earth Work Dry Brick Pavement House of Farman Ali Chachar to Qurban Ali Chachar at village of U.C Kamu Shaheed	1.200	24000/-	1500/-	6 Month

SPPRA INWARD DIARY
No. 10-8-198
Dated 10-8-198
Single, Public Procurement Regulatory Authority Govt of Sindh

30	Earth Work Dry Brick Pavement Haji Qadir Bux and Haji Khan Mohammad via Peer Zorawar Shah	1.00	20000/-	1500/-	6 Month
31	Earth Work Dry Brick Pavement Village Hameer Chachar and near Amin Chachar	0.500	10000/-	1500/-	4 Month
32	Earth Work Dry Brick Pavement Village Allahyar Chachar, Mohammad Malook Chachar and Mazar Chachar	0.500	10000/-	1500/-	4 Month
33	Earth Work Dry Brick Pavement Village Bilawal Rind, Koro Khan Rind.	0.500	10000/-	1500/-	4 Month
34	Construction of Drain for Village Bilawal Khan Rind	0.500	10000/-	750/-	4 Month
35	Earth Work Dry Brick Pavement village Fateh Mohammad Rind to village Qadir Bux Rind	1.200	24000/-	1500/-	6 Month
36	Earth Work Dry Brick Pavement National Highway to Village Essa Dahar	1.00	20000/-	1500/-	6 Month
37	Earth Work Dry Brick Pavement Village Lakhmeer Chachar to Village Allahyar Chachar	0.500	10000/-	1500/-	4 Month
38	Earth Work Dry Brick Pavement Sonan Shakh to Village Mehar Ali Rind, Manzoor Ahmed Rind	0.500	10000/-	750/-	4 Month
39	Earth Work Dry Brick Pavement National Highway to Abdul Razaque Rind to Afzal Khan Rind	0.400	8000/-	750/-	3 Month
40	Earth Work Dry Brick Pavement National Highway to Mohammad Yousif Rind, Shabeer Ahmed Rind	0.400	8000/-	750/-	3 Month
41	Earth Work Dry Brick Pavement National Highway to Bhooral Rind, Nazar Mohammad Chachar, Wahid Bux Rind	0.400	8000/-	750/-	3 Month
U/C LANGHO					
42	Earth Work Dry Brick Pavement Ghulam Hyder Meerani and Chapri road to Nazeer and Haji Moosa U/C Langho	0.600	12000/-	1500/-	4 Month
43	Earth Work Dry Brick Pavement Dilwaro Shakh to Village Qamaruddin Solangi	0.600	12000/-	1500/-	4 Month
44	Earth Work Dry Brick Pavement Dilwaro Shakh to Mohammad Suleman Solangi	0.700	14000/-	1500/-	4 Month
45	Earth Work Dry Brick Pavement Hasoo Daho road to Ghulam Fareed Solangi	0.600	12000/-	1500/-	4 Month
46	Earth Work Dry Brick Pavement Mahi wah to Village Haji Moosa Dhandhu	0.600	12000/-	1500/-	4 Month
47	Earth Work Dry Brick Pavement Chapri road to Village Allah Dino Dhandhu	0.400	8000/-	750/-	3 Month
48	Earth Work Dry Brick Pavement various street Village Shamas Chapri	1.200	24000/-	1500/-	6 Month
49	Earth Work Dry Brick Pavement House of Mian Shabeer Ahmed Bharoo to House of Abdul Kareem Malik, Shamas Chapri	1.200	24000/-	1500/-	6 Month
50	Earth Work Dry Brick Pavement near Village Shamas Chapri to House of Manzoor Ahmed Gurgage	1.200	24000/-	1500/-	6 Month
51	Earth Work Dry Brick Pavement Shamas Chapri Gurgage to Allah Warayo Gurgage.	1.200	24000/-	1500/-	6 Month
52	Earth Work Dry Brick Pavement near Shamas Chapri to House of Mohbat Gurgage	0.500	10000/-	750/-	4 Month
53	Earth Work Dry Brick Pavement Village Rabdino Malik	0.600	12000/-	1500/-	4 Month
54	Earth Work Dry Brick Pavement Village Abdul Majeed Malik	0.800	16000/-	1500/-	4 Month
55	Earth Work Dry Brick Pavement Hasoo Deho road to Ghulam Fareed Solangi	0.600	12000/-	1500/-	4 Month
56	Earth Work Dry Brick Pavement Village Koro Khan Gurgage	0.300	6000/-	750/-	3 Month
U/C CHANDIA					
57	Earth Work Dry Brick Pavement Village Sher Mohammad Mazari, Allah Ditto, Wahid Bux and others Villages U/C Chandia	1.200	24000/-	1500/-	6 Month
58	Earth Work Dry Brick Pavement Village Arz Mohammad Mazari, Darya Mazari, Nehal Dashti Allahrakhyo & others Villages U/c Chandia	1.200	24000/-	1500/-	6 Month
59	Earth Work Dry Brick Pavement Kaiser Khan Gurgage to Talib Gurgage UC Langho	0.500	10000/-	750/-	4 Month
U/C KHAMBHRA					
60	Earth Work Dry Brick Pavement Machka road to Village Khair Mohammad Abro, Shahzad Abro.	1.200	24000/-	1500/-	6 Month
61	Earth Work Dry Brick Pavement Mohammad Alyas Abro, Muneer Ahmed Abro	1.200	24000/-	1500/-	6 Month
62	Earth Work Dry Brick Pavement Machka road to Mehar Dashti, Dhani Bux, Razi Dashti, Mohammad Khan	1.200	24000/-	1500/-	6 Month
63	Earth Work Dry Brick Pavement Machka road to Labano Dashti, Ghaji Dashti, Abdul Lateef Gopang	1.200	24000/-	1500/-	6 Month
64	Earth Work Dry Brick Pavement Village Abdul Raheem Mangi near Kundriwala	0.600	12000/-	1500/-	4 Month

65	Earth Work Dry Brick Pavement Village Jameel Dashti, Basher Iqbal, Jan Mohammad	0.800	16000/-	1500/-	4 Month
66	Earth Work Dry Brick Pavement Village Sodal Dashti	0.800	16000/-	1500/-	4 Month
67	Earth Work Dry Brick Pavement Village Zahran Dashti, Dahar Lal Bux	1.200	24000/-	1500/-	6 Month
68	Earth Work Dry Brick Pavement Vill: Meeral Dashti, Arzi, Eadan Dashti	0.800	16000/-	1500/-	5 Month
69	Earth Work Dry Brick Pavement Machka road to Haji Mohammad Moosa Meerani, Gajan Dashti village Sanwal Dashti	1.200	24000/-	1500/-	6 Month
70	Earth Work Dry Brick Pavement Machka road Feeder wah Bypass, via near Eidgah Mureed Shahkh	0.500	10000/-	750/-	4 Month
71	Earth Work Dry Brick Pavement Ghotki Feedar to Eidan Mirani Village	0.400	8000/-	750/-	3 Month
72	Earth Work Dry Brick Pavement Kamoo Shahed road to Jumo Shar.	0.500	10000/-	750/-	4 Month
73	Earth Work Dry Brick Pavement Gudu road to Samano Shar	1.00	20000/-	1500/-	6 Month
74	Earth Work Dry Brick Pavement Ghotki Feedar to Raheem Bux Lakho, Wazeer Lakho	1.200	24000/-	1500/-	6 Month
75	Earth Work Dry Brick Pavement sawri road to Village Qabool Bharoo, to House of Haleem Bharo	0.500	10000/-	750/-	4 Month
76	Earth Work Dry Brick Pavement for Village Mohammad Hayat Bharo	0.800	16000/-	1500/-	5 Month
	U/C RANWATI				
77	Earth Work Dry Brick Pavement Ranwati City to Landhi	0.800	16000/-	1500/-	5 Month
78	Earth Work Dry Brick Pavement high School to Mattle road to Hafiz Nawab, Bashir Ahmed, Ali Nawaz to Village Noor Chachar.	0.800	16000/-	1500/-	5 Month
79	Earth Work Dry Brick Pavement Mattle road to Bashir Ahmed, Ali Gul, Jam Mohib House of Shareef, Ghulam Yaseen Bangali	1.00	20000/-	1500/-	6 Month
80	Earth Work Dry Brick Pavement Village Allah Warayo , Allah Dino House of Ghulam Rasool, Masoo Wah Imam Din, Abdul Lateef Chachar	0.500	10000/-	750/-	4 Month
81	Earth Work Dry Brick Pavement Dabli road to Haji Gudu Village Kareem Bux Jam Allan Chachar	0.600	12000/-	1500/-	4 Month
82	Construction of Drain Haji Ali Gohar Chachar.	0.400	8000/-	750/-	3 Month
83	Construction of Drain Village Abdul Raheem	0.300	6000/-	750/-	3 Month
84	Earth Work Dry Brick Pavement Village Chak Shahbaz Pur near Village Bhalu Dhamro	0.800	16000/-	1500/-	5 Month
85	Construction of Drain Raunti Shakh to Mohammad Azeem Tahiri, Village Haji Bashir Ahmed	0.400	8000/-	750/-	3 Month
86	Earth Work Dry Brick Pavement for Village Mola Bux Gurgage	0.500	10000/-	750/-	4 Month
87	Construction of Bridge City Ranwati near Police Station	0.500	10000/-	750/-	4 Month
88	Construction of Compound Wall for Grave Yard Ranwati City	1.200	24000/-	1500/-	6 Month
89	Dry Brick Pavement Earth Work Qadir Colony	1.200	24000/-	1500/-	6 Month
90	Construction of Gass Cutting Ranwati City	0.500	10000/-	750/-	4 Month
91	Construction of Tuff Block H/of Muner Ahmed & various streets Ranwati	0.500	10000/-	750/-	4 Month
92	Construction of RCC Cross House of Juman, Rafique Ahmed and others	0.500	10000/-	750/-	4 Month
93	Earth Work Dry Brick Pavement Shaikh Mohallah, Channa Mohallah, Abbasi Mohallah various street Ranwati city	0.800	16000/-	1500/-	5 Month
94	Earth Work Dry Brick Pavement Jhami Peer to Choudhary Mohammad Hafeez	0.600	12000/-	1500/-	4 Month
95	Earth Work Dry Brick Pavement Village Kharal, Vill: Abra Village Joya	0.600	12000/-	1500/-	4 Month
96	Earth Work Dry Brick Pavement Village Pheli to Tahir Bhutto	0.600	12000/-	1500/-	4 Month
97	Earth Work Dry Brick Pavement village Mohammad Usman, Village Allah Diwayo	0.800	16000/-	1500/-	5 month
98	Earth Work Dry Brick Pavement Allah Diwayo to Kamu Shar	0.800	16000/-	1500/-	5 Month
99	Earth Work Dry Brick Pavement Peer Goth road to Aarbi Shaikh	0.600	12000/-	1500/-	4 Month
100	Earth Work Dry Brick pavement various streets Village Daim Khan	0.600	12000/-	1500/-	4 Month
101	Earth Work Dry Brick Pavement Various street Village Aziz Abad	0.600	12000/-	1500/-	4 Month
102	Earth Work Dry Brick Pavement Ranwati road to Village Allah Dino Kosh	0.500	10000/-	750/-	4 Month
103	Earth Work Dry Brick Pavement Ranwati road Village Peer Bux Kosh	0.500	10000/-	750/-	4 Month
104	Earth Work Dry Brick Pavement Village Manzoor Ahmed Kosh	0.500	10000/-	750/-	4 Month
105	Earth Work Dry Brick Pavement Peerzada road to Gulo Kosh	0.500	10000/-	750/-	4 Month
106	Earth Work Dry Brick Pavement Village Chak Shahbaz Pur Phase-I	12.00	24000/-	1500/-	6 Month
107	Earth Work Dry Brick Pavement Village Chak Shahbaz Pur Phase-II	12.00	24000/-	1500/-	6 Month
108	Earth Work dry Brick Pavement Village Ali Murad Kalhoro U.C Ranwati	0.800	16000/-	1500/-	5 Month
	U/C JHANGAL MALIK				
109	Earth Work Dry Brick Pavement Retti Marowala road to House of Illahi Bux	0.600	12000/-	1500/-	4 Month
110	Earth Work Dry Brick Pavement Retti Marowala road to Village Meer Khan Chachar	0.600	12000/-	1500/-	4 Month

111	Earth Work Dry Brick Pavement Retti road to Village Allah Ditto Qazi	0.800	16000/-	1500/-	5 Month
112	Earth Work Dry Brick Pavement Retti road to Jindo Chachar/ Malana Chachar	1.200	24000/-	1500/-	6 Month
113	Earth Work Dry Brick Pavement Village Wahid Bux Bhutto to Mohammad Arif Bhutto.	1.00	20000/-	1500/-	6 Month
114	Earth Work Dry Brick Pavement Ghulam Bhutto to Mohammad Aalim Bhutto	1.500	30000/-	1500/-	6 Month
115	Construction of CC Block CC Drain various streets city Retti, Soomra Mohalla and others streets.	0.800	16000/-	1500/-	5 Month
116	Earth Work Dry Brick Pavement at Village Saleh Mohammad to Wali Mohammad Soomro	0.600	12000/-	1500/-	4 Month
117	Earth Work Dry Brick Pavement Retti road Village Peer Bux Bhutto	1.200	24000/-	1500/-	6 Month
118	Earth Work Dry Brick Pavement for Village Jhangal Malik	0.800	16000/-	1500/-	5 Month
119	Earth Work Dry Brick Pavement for Village Saleh Dahar	1.00	20000/-	1500/-	6 Month
120	Earth Work Dry Brick Pavement Rais Ali Bux to Pir Bux Bhutto	0.600	12000/-	1500/-	4 Month
121	Earth Work Dry Brick Pavement Village Rasol Bux Bhutto, Jamal Bhutto, Gaman Bhutto, Allah Bachayo Bhutto, Dhani Bux Bhutto	1.200	24000/-	1500/-	6 Month
122	Earth Work Dry Brick Pavement Rajanpr Road to Qaim Gangil	1.00	20000/-	1500/-	6 Month
	U/C WASTI JEEWAN SHAH				
123	Earth Work Dry Brick Pavement Sameja, Menghwar and Soomra Village Rajan Pur.	1.00	20000/-	1500/-	6 Month
124	Construction of Compound Wall for Graveyard to Rajanpur Village	1.200	24000/-	1500/-	6 Month
125	Earth Work Dry Brick Pavement Aadi Banglow via Mahi Wah Road to Village Shadi Walo	0.800	16000/-	1500/-	5 Month
126	Earth Work Dry Brick Pavement Village Panjal Tart to Bacha Band	0.700	14000/-	1500/-	4 Month
127	Earth Work Dry Brick Pavement Allah Diwao Mochi	0.600	12000/-	1500/-	4 Month

The Details of works Estimate plan can be seen in the Office of The T.O (I&S) during the working days.

TERMS & CONDITIONS:

- (1) Blank Tender will be issued ~~on~~ Dated upto 27-8-12 on payment of Tender Fee shown against each.
- (2) The Tender without Earnest Money 2% in the shape of call deposit will not be accepted.
- (3) Tender will be received back upto 28-8-12 at 11.00 AM which will be opened on the same day at 2.00 PM in the presence of contractors for issuance of and opening of the tenders in case of receiving no response will be made on 3-9-12 and on 4-9-12 for first attempt and 7-9-12 and upto 8-9-12 for the second respectively in this regard.
- (4) The detailed specification estimates plans can be seen in the office of the T.O (I&S) on any working day.
- (5) Conditional Tenders are liable to be rejected.
- (6) The Competent authority reserves the right to accept or reject any or all tenders without assigning any reason thereof.

TRANSITION OFFICER
TALUKA MUNICIPAL ADMINISTRATION (DEFUNCT)
UBAURO

Copy Submitted to:

- 01 The Director of Information (ADV) Government of Sindh B-96 Karachi for information with the request that publish this NIT in news paper for which sufficient funds are available to meet the payment.
- 02 The Director (CB) Sindh Public Procurement, Regularity Authority Government of Sindh.
- 03 The District Co-ordination Officer Ghotki at Mirpur Mathelo.
- 04 The Executive District Officer (Works & Services) Department Ghotki @ Mirpur Mathelo.
- 05 The Executive District Officer (F&P) Ghotki @ Mirpur Mathelo.
- 06 The District Local Government Support Officer Ghotki @ Mirpur Mathelo.
- 07 Copy for Notice Board for wide publicity.


TRANSITION OFFICER
TALUKA MUNICIPAL ADMINISTRATION (DEFUNCT)
UBAURO