



Phone No: 9410777

No: TC/G-55/ 1525 / of 2012

Larkana dated: 02-08-2012

EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION
LARKANO

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders from date of published on payment of tender fee for each work, upto 27-08-2012 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit.
2. The tenders will be received back on 28-08-2012 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending Engineer, Provincial Highway Circle, Larkana / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS

<u>Date of issue</u>	<u>Date of opening</u>
2 nd : 06-09-2012	07-09-2012
3 rd : 13-09-2012	14-09-2012

3. Eligibility conditions for intending participants under PPRA 2010 are as under:-
 - i. Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
 - ii. Bio data of Engineers and technical staff working with the firm.
 - iii. Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.
 - iv. List of works in progress indicating cost of each work and copy of letter of award of work / work orders.
 - v. List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
4. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned.
7. Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents / particulars / information furnished are true and correct.
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The competent authority reserve the right to reject any or all the tenders in accordance with PPRA rules 2010.
11. Conditional tender will not be entertained.
12. List of works also can be seen on Government of Sindh web site: www.sindh.gov.pk.


Executive Engineer,

Provincial Highways Division
Larkano

SPPRA INWARD DIARY No. 953 dated 3/8/12
Sindh Public Procurement Authority Govt of Sindh

LIST OF WORKS

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
01	Construction of Metalling and Carpeting of Ratodero-Jacobabad bye pass road to village Pir Bux Ghanghro via Ghanghra Shakh mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
02	Construction of Garhi Khuda Bux Khan Bhutto bye pass road off taking from Ratodero Naudero road @mile: 6/0 to meet Banguldero Garhi Khuda Bux Khan Bhutto road @mile: 4/3 along inspection path of 6-L Zakria Sim Drain mile: 0/5-1/1.	12.00	140,000/=	3000/=	12 months
03	W/R of road from village Sanhri to old Empire Cinema via Pir Sher and Baharpur i/c C/Wall of graveyard of Late Fazullah Abbasi and approach to village Gulan Shaikh & Hamza Jatoi mile: 0/0-1/2.	12.00	240,000/=	3000/=	12 months
04	Construction of road from Wassayo Bhutto Ghulam Qasim Raiti to Haji Bangul Khan Dasti mile: 0/0-0/4.	5.00	100,000/=	3000/=	08 months
05	Construction of Metalling and Carpeting of road in village Malook Korai, Aqil Circle mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
06	W/R of Ratodero Muhammadpur road mile: 14/0-15/0.	9.50	190,000/=	3000/=	10 months
07	Reconditioning road Ratodero Muhammadpur road to Kamal Khan Chandio village mile: 1/0-2/0.	9.50	190,000/=	3000/=	10 months
08	W/R road from Ratodero Naudero road to Sardar Allah Bux Jalbani mile: 1/0-1/4.	5.00	100,000/=	3000/=	08 months
09	W/R of approach road of Banguldero to Lashari connecting Ratodero Thoof Chosul road mile: 0/0-0/4.	5.00	100,000/=	3000/=	08 months
10	Construction of link road from Haji Muhammad Yaqoob Brohi to Sim Shakh mile: 1/2-1/6 (I/c Masonry Structure).	5.00	100,000/=	3000/=	08 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
11	Construction of road from Mirokhan Sujawal road to Abra village to Popat-Ji-Wandh Bhutta Minor via Abdul Latif Tunio and Kodrani Magsi village Bozdar mile: 0/0-3/0.	9.50	190,000/=	3000/=	10 months
12	M&R Larkano Naudero road to village Saidudero Koreja via Pitaffi road mile: 0/0-4/2 (In portions).	1.50	30,000/=	3000/=	03 months
13	M&R Larkano Circular road I/c approach to Larkano Moen-Jo-Daro road mile: 0/0-0/2 (In portions).	1.20	24,000/=	1500/=	03 months
14	M&R Circuit House Larkano to Commissioner House Larkano I/c link road to Provincial Highways Office mile: 0/0-0/5.	2.50	50,000/=	3000/=	03 months
15	Construction of Retaining wall along road from Larkana to Juman Shah mile: 0/7-1/1.	2.00	40,000/=	3000/=	03 months
16	Construction of road from Ratodero Naudero road to Pir Jeewan Shah mile: 1/0-1/5.	6.00	120,000/=	3000/=	08 months
17	Improvement of road from Larkano Naudero road @ point Dodai to Pir Sher Regulator (Dadu Canal) mile: 9/0-10/0.	20.00	400,000/=	3000/=	12 months
18	W/R of road from Banguldero Garhi Khuda Bux road to village Pitaffi mile: 3/2-4/2.	20.00	400,000/=	3000/=	12 months
19	Construction of 3-0' span culvert & 1.5 dia pipe culvert (05 Nos) along road from Fareedabad to Mujawar mile: 0/0-2/0.	0.500	1000/=	750/=	03 months
20	Supplying & Fixing of Scheme Boards / Village Boards / K.M Stones & Caution Boards of Provincial Highway Roads (District Kamber Shahdadkot).	1.00	20,000/=	1500/=	03 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
21	Construction of 3-0' span culvert to road from Kamber Railway Track New Nazar Muhalla alongwith Rice Canal I.P Side to Circular bye pass @ mile: 0/2.	0.250	5,000/=	500/=	03 months
22	Repair of road from Kamber City to Kamber Bye pass mile: 0/0-0/5.	2.00	40,000/=	3000/=	03 months
23	W/R of road from Khairpur Juso to Gareello mile: 3/4-4/0 (Remaining work).	2.00	40,000/=	3000/=	06 months


 Executive Engineer,
 Provincial Highways Division
 Larkano