

OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU.

TENDERS NOTICE.

Sealed tenders on B-1 Form are invited from the interested persons/firms/contractors/companies under SPPRA Rules 2010.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

AS PER LIST ATTACHED

The tenders documents will be issued from the office of the undersigned from the date of publication upto 17-09-2012. The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the estimated cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The tenders will be received on or before 20-09-2012 upto 12.00 Noon & Opened on the same date at 12.30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded / rejected tenders, the fresh tenders will be again issued on the following dates and opened on the same day at 2.00 PM.

01. 2nd Time 24-09-2012 and issued 26-09-2012

02. 3rd Time 01-10-2012 and issued 03-10-2012

01. Pakistan Engineering Council certificate for the year 2012 is required for the work above 2.5 (M)

02. N.T.N certificate.

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

NO. TC/G-55/ 1219 OF 2012

DADU, DATED: 30 8-12

- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- Copy forwarded with compliments to the SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

SPPRA INWARD DIARY

No. _____

Dated _____

Sindh Public Procurement
Regulatory Authority Govt. of Sindh

MA
1434
30/8

LIST OF WORK

Sr. No.	Name of work	Estimated Cost	2% of bid amount 2% of bid amount	Tender Fee	Time for completion
1	Construction of road from Super Highway Bye Pass Hyderabad to Railo Main via Lakhano Shoro mile 2/4-3/0 i/c (Approach Dargah)	9.0	2% of bid amount	3000	06 Months
2	Construction of road from Indus Highway to village Manjhoo via Makhdoom Saher i/c causeway mile 3/4-4/4	15.0	_do_	3000	12 Months
3	Construction of road from Super Highway Sari road (Habkan) Dhamach mile 2/4-3/1	8.0	_do_	3000	06 Months
4	Reconditioning of road from Johi to Wahi Pandhi mile 4/0-5/0	15.0	_do_	3000	12 Months
5	Construction of road from Mounder to Mureed Ja Bhan Luqman Shahani via Alam Shahani Akhtiar Shahani mile 2/1-2/6 i/c M Structures.	8.0	_do_	3000	06 Months
6	Construction of road from Aminani Sharif to village Abu Talib Shah via Mir Mohammad Bughio mile 2/2-2/4 (Approach to 1070/1), i/c M Structures	4.4	_do_	2000	06 Months
7	Construction of road from Ghulam Ali Bhand link road to village Murad Ali Khushi via Allah Jurio Bhand mile 0/4-1/1 i/c M Structures	8.0	_do_	3000	06 Months
8	Construction of road from Siyal Bund to Ali Bux Khair Mohammad, Sono Chandio, Dano Chandio mile 2/2-2/7 i/c M Structures	8.0	_do_	3000	06 Months
9	Improvement of road from Mehar to Faridabad mile 0/0-4/0 (0/0-0/5 & 2/7-3/5) I.P with 2" thick asphalt concrete	12.3	_do_	3000	06 Months
10	Construction of road from Indus Highway @ mile 157/0 upto Superio Bund along Rajwah Inspection Path mile 4/2-4/6	6.0	_do_	3000	06 Months
11	Construction of road from Charo to Mado road alongwith Inspection Path M.N V Drain mile 1/2-1/7	8.0	_do_	3000	06 Months
12	Construction of road from Mado to Charo via Sodhar village mile 2/2-2/7 i/c M Structures	7.0	_do_	3000	06 Months


 EXECUTIVE ENGINEER
 PROVL:HIGHWAY DIVISION DADU