

CB-0202



Phone# 074-4211865
Email: xenbuilding@gmail.com

**OFFICE OF THE EXECUTIVE ENGINEER
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT**

No: TC/XEN/ 489 2012.
Kamber, dated: 11/9 / 2012.

NOTICE INVITING TENDERS:

Tenders are invited from interested persons/ suppliers/ contractors/ companies/ pre-qualified firms on B-I Forms for procurement of the following works as per SPPRA Rules 2010. The tender document on the production of copy of the CNIC, Bank Statement, NTN Certificate & valid certificate from Pakistan Engineering Council in appropriate category.

S.#	NAME OF WORK.	Estimated Cost	Earnest Money	Period.	Tender Fee
	List of works attached.				

Blank tender will be issued on payment of tender fees (Non-Refundable) specified against each work as per SPPRA Rules 2010. The tender will be received back and opened in the presence of contractors or their authorized representatives who wish to be present on the following schedule date & time.

Schedule of Receiving, issuance and opening of tenders:

DESCRIPTION	1 ST Attempt	In case of Un-responded works		
		2 nd Attempt	3 rd Attempt	4 th Attempt
Last Date of receipt applications & issuance of tenders	03-10-2012	08-10-2012	10-10-2012	15-10-2012
Date of closing, receipt back of tenders (upto 2:00pm) and opening after (1 hour)	04-10-2012	09-10-2012	11-10-2012	16-10-2012

1. The Earnest Money in shape of Call Deposit should pledge in the name of undersigned.
2. Condition tender will not be entertained.
3. In case the undersigned would be out of headquarter, tender will be received back and opened on next working day.
4. Procuring agency may reject all or any bid or proposals at any time prior to the acceptance of a bid, subjected to the relevant provision of SPPRA.
5. The NIT will be seen on the website.
6. Incase of any public holiday the process of tending will be adopted on the next working day.

**EXECUTIVE ENGINEER (BUILDINGS)
DIVISION KAMBER-SHAHDADKOT**

Copy forwarded with compliments to: -

- ◆ The Deputy Commissioner Kamber-Shahdadkot.
- ◆ The Secretary I.T Department Govt. of Sindh Karachi.
- ◆ The Director Information Public Relation Department (Advertisement) along with (06) six copies of NIT.
- ◆ The Director Sindh Public Procurement Regularity Authority, Govt. of Sindh, Block-91, Sindh Secretariat, 4-B Court road Karachi. (www.sindh.gov.pk).
- ◆ The Superintending Engineer, Works & Services Department Kamber-Shahdadkot.
- ◆ The Assistant Engineer, Buildings _____.
- ◆ The Head Clerk/ Head Draftsman/ Notice Board.

SPPRA INWARD NO. 2108 MCB
 Dated 17.9.12
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh

LIST OF WORKS

(Rs. in Million)

S.#	NAME OF WORK.	Estimated Cost	Earnest Money	Period	Tender Fee
	A.D.P SCHEMES:				
1	Construction of Taluka Head Quarter Hospital Nasirabad (Constt: of Main Building. Block-A)	25.000	500,000	24 Months	3000/-
2	Construction of Taluka Head Quarter Hospital Shahdadkot (Constt: of Main Building. Block-A)	25.000	500,000	24 Months	3000/-
3	Construction of Taluka Head Quarter Hospital Qubo Saeed Khan (Constt: of Main Building. Block-A)	25.000	500,000	24 Months	3000/-
4	Construction of Taluka Head Quarter Hospital Sijawal (Constt: of Main Building. Block-A)	25.000	500,000	24 Months	3000/-
5	Construction of Taluka Head Quarter Hospital Mirokhan (Constt: of Main Building. Block-A)	25.000	500,000	24 Months	3000/-
6	Integrated Rehabilitation of THQ Hospital at Nasirabad. (Main Building)	5.000	100,000	24 Months	2000/-
7	Integrated Rehabilitation of THQ Hospital at Nasirabad. (Water Supply & Sanitary fitting)	0.600	12,000	12 Months	750/-
8	Integrated Rehabilitation of THQ Hospital at Nasirabad. (Electric Work)	0.600	12,000	12 Months	750/-
9	Integrated Rehabilitation of THQ Hospital at Mirokhan. (Main Building)	4.000	80,000	12 Months	2000/-
10	Integrated Rehabilitation of THQ Hospital at Mirokhan. (Water Supply & Sanitary fitting)	0.600	12,000	12 Months	750/-
11	Integrated Rehabilitation of THQ Hospital at Mirokhan. (Electric Work)	0.600	12,000	12 Months	750/-
12	Integrated Rehabilitation of THQ Hospital at Shahdadkot. (Main Building)	4.500	90,000	12 Months	2000/-
13	Integrated Rehabilitation of THQ Hospital at Shahdadkot. (Water Supply & Sanitary fitting)	0.600	12,000	12 Months	750/-
14	Integrated Rehabilitation of THQ Hospital at Shahdadkot. (Electric Work)	0.600	12,000	12 Months	750/-
15	Integrated Rehabilitation of THQ Hospital at Sijawal. (Main Building)	0.400	8,000	12 Months	750/-
16	Integrated Rehabilitation of THQ Hospital at Sijawal. (Water Supply & Sanitary fitting)	0.100	2,000	12 Months	500/-
17	Integrated Rehabilitation of THQ Hospital at Sijawal. (Electric Work)	0.100	2,000	12 Months	500/-
18	Constt: of Musafir Khana at village Akhtar Khan Brohi, UC Hazar Wah Taluka Qubo Saeed Khan.	0.400	8,000	18 Months	750/-
19	Constt: of Musafir Khana at village Ashique Ali Khan Magsi, Taluka Qubo Saeed Khan.	0.400	8,000	18 Months	750/-
20	Constt: of Musafir Khana at Jani Band Waga-Nasirabad road Indus Highway.	0.500	10,000	18 Months	750/-
21	Constt: of CC Block & CC Drains in Qambrani (Raisani Muhalla) Shahdadkot.	0.500	10,000	18 Months	750/-
22	Constt: of Musafir Khana at village Mir Hassan Magsi Shahdadkot-Qubo Saeed Khan road.	0.500	10,000	18 Months	750/-

(Rs: in Million)

S.#	NAME OF WORK.	Estimated	Earnest	Period	Tender
	M/R Works:				
23	M/R to Old DCO Office converted into Camp Office for Minister of Food Kamber. (DCO Portion) (Electric work)	0.400	8,000	3 Months	750/-
24	M/R to Old DCO Office converted into Camp Office for Minister of Food Kamber. (Zila Nazim Portion) (E.I)	0.400	8,000	3 Months	750/-
25	M/R to SDM Office at Shahdadkot. (Lav: & Bathrooms)	0.150	3,000	3 Months	500/-
26	M/R to BHU at village Chakyani.	0.100	2,000	3 Months	500/-
27	M/R to Bungalow No.5 at Sazda Colony Kamber.	0.500	10,000	3 Months	750/-
28	M/R to New DC Office Kamber. (Electric Work)	0.350	7,000	3 Months	750/-
29	Supplying of furniture at Camp Office of Minister for Food in Old DCO Office Kamber.	0.500	10,000	3 Months	750/-
30	M/R to Old DCO Office converted into Camp Office for Minister of Food Kamber. (DCO Portion) (Civil work)	0.400	8,000	3 Months	750/-
31	M/R to Old DCO Office converted into Camp Office for Minister of Food Kamber. (Zila Nazim Portion) (Civil work)	0.350	7,000	3 Months	750/-
32	M/R to New D.C Office Kamber (Generator Room)	0.250	5,000	3 Months	750/-
33	M/R to day by day complaints of office building in District Kamber-Shahdadkot. (Civil Work)	0.500	10,000	3 Months	750/-
34	M/R to meet the day by day requirement of office buildings in District Kamber-Shahdadkot. (Electric Work)	0.250	5,000	3 Months	750/-
35	Repair/Renovation of S.E (W&S) Office Kamber.	0.500	10,000	3 Months	750/-
36	Repair/Renovation of XEN (Road) Office Kamber.	0.500	10,000	3 Months	750/-

EXECUTIVE ENGINEER (BUILDINGS)
DIVISION KAMBER-SHAHDADKOT