



# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/1860 of 2012

Dated: 20.09.2012

**TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS**

## NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II are invited as per SPPRA Rules 2010 from the interested persons / suppliers / company's / firms, meeting the eligibility criteria for procurement of the following works.

### LIST OF WORKS

S.#	Name of Work	Estimated Cost in (M)	Earnest Money	Tender Fee	Time for completion
-----	--------------	-----------------------	---------------	------------	---------------------

#### **CONSTRUCTION OF SMALL ROADS IN TALUKA JOHI PSDP 2011-12 PROGRAMME**

1	Construction of road from Wahi Pandhi road to Bahawal Babar village mile 0/6-1/0	2.500	50,000	2000	12 Months
2	Widening/Reconditioning of road from Town Portion from Taluka Hospital Johi to Ring Bund mile 0/2+225-0/4+500	10.000	200,000	3000	12 Months

#### **SCHEMES PROPOSED BY PETROLIUM SOCIAL DEVELOPMENT COMMITTEE (PSDC) MINISTRY OF PETROLIUM & NATURAL RESOURCES PAKISTAN 2012-13 TALUKA JOHI.**

3	Construction of road from Taj Muhammad Doltani to Tore mile 1/6-2/1	3.500	70,000	3000	12 Months
---	---	-------	--------	------	-----------

#### **SCHEMES UNDER BLOCK ALLOCATION (DISTRICT ADP) TALUKA DADU**

4	Construction of CC Block & Drain i/c Various Streets in (UC-I, II, III & IV) Dadu City	10.000	200,000	3000	12 Months
5	Construction of CC Block & Drain i/c Various Streets in Sita Station District Dadu	4.000	80,000	3000	12 Months
6	Construction of CC Block & Drain i/c Various Street in village Qasim Chandio & Dare Wara Panjabi UC Piaro District Dadu	2.150	43,000	2000	06 Months
7	Construction of CC Block & Drain in Various villages of UC Allahabad District Dadu	1.950	39,000	1500	06 Months
8	Construction of road from Gaji Panhwar road to Muhammad Hassan Panhwar mile 0/0-0/1+330'	2.100	42,000	2000	06 Months
9	Construction of CC Block & Drain Phulji Railway Crossing to Mahmoodabad Muhalla District Dadu	2.000	40,000	2000	06 Months
10	Construction of road from Dadu Moro road to village Ali Bux Mastoi & village Ibrahim Mastoi mile 0/4+330-1/1+330	6.600	132,000	3000	12 Months
11	Construction of Drain Nala at village Jumo Khan Chahwan Taluka Dadu	3.000	60,000	3000	12 Months
12	Construction of road for village Lounge Chahwan mile 0/0-0/2+330	4.200	84,000	3000	12 Months

S.#	Name of Work	Estimated Cost In (M)	Earnest Money	Tender Fee	Time for completion
13	Construction of CC Block l/c Drain from I.H.Way Gul Hassan Qambrani House to Police Head Quarter mile 0/0-0/4	4.900	98,000	3000	12 Months
14	Construction of road & CC Block at Phulji Chowdagi road to village Sohrab ji Kandi Panhwar & Buzrig Saleh ji Kandi village mile 0/0-0/5	4.900	98,000	3000	12 Months
15	Construction of road for village Ghulam Nabi Arain mile 0/0-0/3	4.100	82,000	3000	12 Months
16	Construction of Retaining Wall at village Ahmed Khan Dawch	1.700	34,000	1500	06 Months

**CONSTRUCTION OF SMALL ROADS UNDER PSDP PROGRAMME 2011-12 TALUKA DADU.**

17	Construction of road from village Shahnawaz Mastoi to village Dubi mile 1/0-1/2	2.500	50,000	2000	12 Months
18	Construction of 3' Span culvert near Sita village	0.200	4,000	500	03 Months
19	Construction of 3' Span culvert at village Budho Panhwar (01 No.)	0.200	4,000	500	03 Months
20	Construction of 3' Span culvert @ village Kamal Panhwar (01 No.)	0.200	4,000	500	03 Months

- 1 The tender will be issued to suppliers / contractors / on payment of cost of printing & providing documents for a non-refundable fee. The tender documents will be issued upto **16.10.2012** The tenders dully filled in properly and sealed in an envelope will be received back **17.10.2012** at **01:00 pm** and will be opened on the same day at **02:00 pm** at the office of the Executive Engineer Highways Division Dadu In the presence of Tender opening / Evaluation Committe and the Bidders of their authorized representative who wish to be present.
- 2 Tenders if could not be opened on the due date the same will be opened on the next day. In case of undersigned is out of Head Quarter.
- 3 In case of no response in 1st attempt, the next date of issuance, receiving back / opening shall be as follows:

ATTEMPT	DATE OF ISSUE	DATE OF OPENING
<b>Second Attempt</b>	<b>22/10/2012</b>	<b>23/10/2012</b>
<b>Third Attempt</b>	<b>06/11/2012</b>	<b>07/11/2012</b>

**TERMS AND CONDITION OF THE TENDER**

- Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).
- Copy of NTN Certificate.
- The Earnest money/bid security will be required at the time of submission of tender / bid documents.
- Conditional Tender shall not be entertained.
- The procuring agency may reject all or any bids subject to the relevant provision of (SPPRA) Rules 2010.

/

**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**

**COPY F.W.C's FOR INFORMATION TO:-**

- 1 The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2 The Deputy Commissioner Dadu.
- 3 The Director Information Advertisement , Public Relation Department , Government of Sindh , Block 96. Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindh, Urdu & English.
- ✓ 4 The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already e-mailed to [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) from e-mail address of [do\\_roads\\_dadu@yahoo.com](mailto:do_roads_dadu@yahoo.com).
- 5 The Superintending Engineer (Works & Services) Dadu.
- 6 The Executive Engineer Buildings / Education Works Dadu.
- 7 The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8 Copy CB / DB (Local).

  
**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**