



### NOTICE INVITING TENDERS

Sealed tenders are invited as per PPRA Rules 2010 from the all intending bidders/firms/parties/companies & pre-qualified firms on B-I/B-II Form for procurement of the following works.

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
1	Construction Of Road From Umerkot Chhore To Village Dr. Noor Ali Shah Road To Connect Morand Pattu Road Via Gul Mohammad Khaskheli Road Mile 0/0-1/2 (2.00 Kms) (Phase-I)	6.112	0.122	12 Months	3000
2	Construction Of Road From Umerkot Ratnore Road To Village Shah Murad Shah Mile 0/0-0/6 (1.20 Kms) (Phase-I Mile 0/0-0/5 (1.00 Kms))	6.603	0.132	12 Months	3000
3	Construction Of Road From Kotwah-Khair Mohammad Mehar Road To Village Fakir Hashim Halepoto I/C Bridge Over Kotwah U/C Sabho Mile 0/0 - 1/7 (3.00 Kms) (Phase-I Mile 0/0-0/4 (0.80 Kms))	4.276	0.086	12 Months	3000
4	Construction Of Road From Umerkot Cheel (Kunri Road) To Village Ali Ahmed Khoso (Dhani Bux Khoso) Mile 0/0-0/2 (0.40 Kms)	2.487	0.050	12 Months	3000
5	Construction Of Road From Kharoro Charan To Nimano Shah Road Via Dargah Raboo Shah Mile 0/0-0/5 (1.00 Kms) (Phase-I Mile 0/0-0/5 (1.00 Kms))	6.700	0.134	12 Months	3000
6	Construction Of Road From Surhani Macchi To Village Ali Mohammad Palli (Harr) Mile 0/0-0/5 (1.00 Kms)	6.136	0.123	12 Months	3000
7	Construction Of Road From Umerkot Chhore Road To Village Taju Wali Mile 0/0-0/5 (1.00 Kms)	6.423	0.128	12 Months	3000
8	Construction Of Road From Umerkot Chhore Road To Village Chanesar Mari & Otaque Ameer Ali Shah Mile 0/0-0/2 (0.40 Kms)	2.466	0.049	12 Months	3000
9	Construction Of Road From Umerkot Cheel Bund Allah Dino Mahar Road To Village Luqman Kumbhar (Pia) Khejrari Mile 0/0-0/2 (0.40 Kms)	3.333	0.067	12 Months	3000
10	Constructoin Of Road From Tharparkar Petroleum Service To Kharoro Syed Road To Otaque Ghulam Rasool Shah To Connect Murtaza Shah	2.987	0.060	12 Months	3000
11	Construction Of Road From Kunri Pucca More Road To Village Mir Shahzad Talpur Mile 0/0-0/6 (1.20 Kms) (Phase-I Mile 0/0-0/3 (0.60 Kms))	3.806	0.076	12 Months	3000
12	Constructoin Of Road From More Khan Bus Stop Jattu Palli Road @ Point Walhet To Otaque Asghar Palli Mile 0/0-0/2+330 (0.50 Kms)	3.495	0.070	12 Months	3000
13	Constructoin Of Road From Umerkot Cheel Bund Waris Panhwar Road To Village Mian Saleem Mile 0/0-0/5 (1.00 Kms)	7.018	0.140	12 Months	3000



S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
14	Construction Of Road From Umerkot Diggu Via Bhanano Road To Village Ch. Majeed (Gorsar) Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/3+330 (0.70 Kms)	4.753	0.095	12 Months	3000
15	Construction Of Road From Samaro Umerokt Wali Dad Palli Road To Otaque Haji Baqa Palli Mile 0/0-0/5 (1.00 Kms)	5.965	0.119	12 Months	3000
16	Construction Of Road From Bustan Nabisar To Lehno Lori Road To Village Bux Ali Rind Mile 0/0-0/1+330 (0.30 Kms)	1.883	0.038	12 Months	3000
17	Construction Of Road From Kunri Thar Nabisar To Village Aslam Jatt (Bandhi Shakh) Mile 0/0-0/5 (1.00 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms)	2.975	0.060	12 Months	3000
18	Construction Of Road From Bustan Nabisar To Sher Khan Rind Road To Village Dost Ali Rind Mile 0/0-0/2+330 (0.50 Kms)	3.337	0.067	12 Months	3000
19	Construction Of Road From Pucca More Bilawal Lashari To Gehno Khan Chandio Road To Village Ahsan Bhurgari Mile 0/0-1/2 (2.00 Kms) (Phase-I Mile 0/0-0/5 (1.00 Kms)	5.850	0.117	12 Months	3000
20	Construction Of Road From Bustan Pucca More Road To Village Agha Asif Pathan Mile 0/0-0/2+330 (0.50 Kms)	3.152	0.063	12 Months	3000
21	Construction Of Road From Bustan Nabisar To Abdullah Gill Road To Village Ubedullah Gill And Haji Abdul Majeed Jatt 0/0-0/6 (1.20 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms)	2.963	0.059	12 Months	3000
22	Construction Of Road From Bodar Farm Kunri Asian Bank Road To Otaque Manzoor Palli Mile 0/0-0/2 (0.40 Kms)	2.515	0.050	12 Months	3000
23	Construction Of Road From Bodar Farm Kunri Asian Bank Road To Village Ch. Bashir Ahmed (Ghariyo) Mile 0/0-0/3+330 (0.70 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms)	3.074	0.061	12 Months	3000
24	Construction Of Road From Samaro Jhudo Muhajir Goth To Dr. Sanaullah Mile 0/0-0/1+330 (0.30 Kms)	1.953	0.039	12 Months	3000
25	Construction Of Road From Taj Mohammad Khoso Road To Village Nawab Shahmeer Talpur Mile 0/0-1/0 (1.61 Kms)	9.743	0.195	12 Months	3000
26	Construction Of Road From Kunri Cheel Bund Mir Mohammad Shah Road To Village Lal Shah Mile 0/0-0/2+330 (0.50 Kms)	2.986	0.060	12 Months	3000
27	Construction Of Road From Dar Palli Road To Village Haji Amanullah Mari Via Ramshi Kolhi Mile 0/0-1/5 (2.60 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms)	2.931	0.059	12 Months	3000
28	Construction Of Road Shadi Palli Station To Old Shadi Palli Road To Village Rahimuddin Malik Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms)	1.203	0.024	12 Months	3000
29	Construction Of Road From Atna Road To Village Alan Khan Shar Mile 0/0-0/2 (0.40 Kms)	2.461	0.049	12 Months	3000
30	Construction Of Road From Shadi Palli Road (Near Eid Gah) To Village Dhani Bux Khaskheli Mile 0/0-1/3 (2.20 Kms) (Phase-I Mile 0/0-0/1 (0.30 Kms)	1.106	0.022	12 Months	3000
31	Construction Of Road From Old Shadi Palli Pithoro Road To Village Hashim Nohri Mile 0/0-0/2 (0.40 Kms) (Phase-I Mile 0/0-0/1 (0.20 Kms)	1.200	0.024	12 Months	3000
32	Construction Of Road From Saindad Station Road To Village Jahangir Baloch Mile 0/0-0/0+500 (0.15 Kms)	0.956	0.019	12 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
33	Construction Of Road From Fakir Mohammad Palli Road To Village Nobat Khan Mari Mile 0/0-0/4 (0.80 Kms) (Phase-I Mile 0/0-0/1 (0.20 Kms))	1.160	0.023	12 Months	3000
34	Construction Of Road From Ghulam Hyder Kapri Road To Village Kambhoo Khan Chandio Mile 0/0-0/2+330 (0.50 Kms)	3.169	0.063	12 Months	3000
35	Construction Of Road From Bacha Bund Samaro Road To Village Saleem Bhurgari Road Mile 0/0-0/4+330 (0.90 Kms)	5.030	0.101	12 Months	3000
36	Construction Of Road From Mirpurkhas Umerkot Muntaz Palli Road To Village Hamzo Rajar Mile 0/0-0/4 (0.80 Kms) (Phase-I Mile 0/0-0/3 (0.60 Kms))	3.588	0.072	12 Months	3000
37	Construction Of Road From Mirpurkhas Umerkot Talib Palli Road To Village Abdul Wahid Arisar Mile 0/0-0/7 (1.40 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms))	2.988	0.060	12 Months	3000
38	Construction Of Road From Samaro Jhudo Via Muhajir Goth Road To Bye Pass Kot Ghulam Mohammad Road Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-1/0 (1.61 Kms)	10.265	0.205	12 Months	3000
39	Construction Of Road From Sirhari Shakh Mehmood Mahar Road To Village Eidal Nukhrich Mile 0/0-1/2 (2.00 Kms) (Phase-I Mile 0/0-0/2+330 (0.50 Kms))	3.011	0.060	12 Months	3000
40	Construction Of Road From Tebhri Bhambhra Bugri Sameja Road To Otaque Mehmood Samejo (Bugri) Mile 0/0-0/2+330 (0.50 Kms)	4.053	0.081	12 Months	3000
41	Construction Of Road From Soofi Dhoronaro Road To Otaque Qazi Mohsin Palli Mile 0/0-1/3 (2.20 Kms) (Phase-I Mile 0/0-0/5 (1.00 Kms))	6.055	0.121	12 Months	3000
42	Construction Of Road From Khan Mohammad Mangrio Khambhro Walhari Road To Village Vishno Bheel Mile 0/0-1/2 (2.00 Kms) (Phase-I Mile 0/0-0/5 (1.00 Kms))	6.494	0.130	12 Months	3000
43	Construction Of Road From Sufi Dhoronaro Road To Village Qazi Noor Mohammad Palli Mile 0/0-0/2+330 (0.50 Kms)	3.109	0.062	12 Months	3000
44	Construction Of Road From Samaro Bacha Bund Ram Jogo Road To Village Yousif Bhatti Mile 0/0-0/7 (1.40 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	3.001	0.060	12 Months	3000
45	Construction Of Road From Nohto to Naukot Road to village Fazal-e-Umar Mile 0/0-0/7+330 (1.50 Kms)	9.760	0.195	12 Months	3000

1. The intended participants can purchase the separate set of tenders on payment of tender fee shown against each work upto **16.10.2012 @ 1:00 P.M.**, from the date of **16.10.2012**.
2. The tenders shall be received back and opened on **17.10.2012, @ 2:00 P.M** in presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
3. No conditional tender will be entertained.
4. In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

Attempt	Date of Sale Blank Tenders	Date of Opening Tenders at 2:00 P.M
2nd	19.10.2012	19.10.2012



S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
-----	----------------	----------------	-------------------	-------------------	------------

5. If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.
6. The procuring agency may reject all or any bids subject to the relevant provision of PPRA Rules 2010.
7. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
8. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
10. Affidavit with effect that all documents/particulars/information furnished are true correct.
11. In case of Firm. List of Partners/Partnership Deed, giving full particulars of Director/Proprietors or others connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.

/

**EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
UMERKOT**

*Copy forwarded with complements (alongwith CD of NIT) to the Secretary Information Technology submit with (I.T) Government of Sindh with request for arranging to place on the web site of Government of Sindh [www.sindhgovt.pk](http://www.sindhgovt.pk) as instructed by honourable Chief Secretary to Government of Sindh vide Notification No. (C-1/SGA&CD/4-80/2006, dated: 01.11.2006.*

**Copy forwarded to:-**

1. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and (Sindh
2. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
3. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
4. The Superintending Engineer Works & Services Department District Umerkot.
5. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
6. Drawing Branch/Correspondence Branch, Notice Board.
7. The Divisional Accounts Officer (Local) for information.

TC/Zulfi Asoor

**EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
UMERKOT**