

CB-0247

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/2691

Larkano, Dated

01/10/2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
176	Providing building to existing shelterless Primary Schools Taluka Larkano (2010-11 Programme) (5 Units)				
1	GBPS. Khuda Abad	2.200	44,000	3000	15 months
177	Providing building to existing shelterless Primary Schools Taluka Ratodero (2010-11 Programme) (5 Units)				
2	GBPS. Karim Bux Bhand Tal: Ratodero	2.200	44,000	3000	15 months
3	GBPS. Wandh Veesar (Electrification)	0.145	2,900	500	08 months
4	GBPS. Korai (Elect:)	0.145	2,900	500	08 months
178	Providing building to existing shelterless Primary Schools Taluka Dokri (2010-11 Programme) (5 Units)				
5	GBPS. Payaro Khan Khaskhaly (balance work)	0.350	7,000	750	05 months
6	GBPS. Paneehar (Elect:)	0.145	2,900	500	08 months
7	GBPS. Salar Kalhor (Elect:)	0.145	2,900	500	08 months
179	Providing building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (5 Units)				
8	GBPS. Hakra (balance work)	0.350	7,000	750	05 months
9	GBPS. Soomar Bahleem	2.200	44,000	3000	15 months
10	GGPS. Qaim Mangar (Elect:)	0.145	2,900	500	08 months
11	GBPS. Haji Chohar Jatoi (Elect:)	0.145	2,900	500	08 months
180	Construction / Reconstruction of building for existing Primary Schools Taluka Larkano (2010-11 Programme)				
12	GGMS. Kehar (Elect:)	0.095	1,900	500	08 months
13	GBPS. Piyaro Magasi (Elect:)	0.095	1,900	500	08 months
181	Construction / Re-construction of building for existing Primary Schools Taluka Ratodero (2010-11 Programme) (12 Units)				
14	GBPS. Meval Kot	1.400	28,000	1500	15 months
15	GBPS. Ratodero No.1 (Elect:)	0.115	2,300	500	08 months
16	GGPS. Gharibabad Naudero (Elect:)	0.115	2,300	500	08 months
17	GBPS. Bajhi Gopang (Elect:)	0.115	2,300	500	08 months
18	GBPS. Khokhar (Elect:)	0.115	2,300	500	08 months
19	GGPS. Bhutta Village-II (Elect:)	0.115	2,300	500	08 months
20	GBPS. Pir Jeewan Shah (Elect:)	0.115	2,300	500	08 months
21	GBPS. Pir Jeewan Shah (balance work)	0.200	4,000	500	08 months
182	Construction / Reconstruction of building for existing Primary Schools Taluka Dokri & Bakrani (2010-11 programme) (14 Units)				
22	GGPS.(Main) Dokri (Elect:)	0.100	2,000	500	08 months
23	GGPS. Qalandarabad (Elect:)	0.100	2,000	500	08 months
24	GBPS. Anja (Elect:)	0.100	2,000	500	08 months
25	GGPS. Ghanghirko (Elect:)	0.150	3,000	500	08 months
26	GGPS. Rahim Bughio (Elect:)	0.150	3,000	500	08 months
27	GGPS. Karam Khan Khakhrani Tal: Bakrani	1.200	24,000	1500	15 months
183	Integrated rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme) (16 Units)				
28	GGPS. Shaikh Zaid Colony (Elect:)	0.100	2,000	500	15 months
29	GGPS. Rohal Khan Bugti (Elect:)	0.070	1,400	500	15 months
30	GBPS. Channa Muhalla Larkano (Elect:)	0.150	3,000	500	08 months
184	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme) (13 Units)				
31	GBPS. Saidudero	1.400	28,000	1500	15 months
32	GGMS. Jumo Agham	2.300	46,000	3000	15 months
33	GBPS. Walidad Gabar	1.800	36,000	3000	15 months
34	GBPS. Kodrani	0.900	18,000	1500	15 months
35	GBPS. Pir Bux Bhutto	0.700	14,000	1500	15 months
36	GBPS. Naudero No.III (Elect:)	0.150	3,000	500	08 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
185	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)				
37	GBPS.Yaqoob Kalhoro	1.200	24,000	1500	15 months
38	GBPS. Muhammad Ali Brohi (Elect:)	0.100	2,000	500	08 months
39	GBPS. Kumbi (Elect:)	0.100	2,000	500	08 months
40	GBPS. Pir Ranjhan Shah (Elect:)	0.150	3,000	500	08 months
186	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme) (11 Units)				
41	GBPS. Pir Bux Brohi	0.900	18,000	1500	15 months
42	GBPS. Muhammad Safar Jatoi (Elect:)	0.065	1,300	500	08 months
43	GBPS. Ambpur (Elect:)	0.100	2,000	500	08 months
44	GBPS. Sechar Station (Elect:)	0.150	3,000	500	08 months
205	Integrated rehabilitation of building for Govt. Boys High School Ratodero (2010-11 Programme)				
45	GBHS. Ratodero (Main)	5.000	100,000	3000	20 months
206	Rehabilitation and Provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Larkano m(2010-11 Programme) (09 Units)				
46	GBHS. Shaikh Zaid Colony Larkano (Elect:)	0.180	3,600	500	08 months
207	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme) (5 Units)				
47	GBHS. Mirpur Bhutto	1.800	36,000	3000	15 months
48	GBHS(S.S) Ratodero	4.500	90,000	3000	20 months
49	GGHSS. Ratodero (Elect:)	0.350	7,000	750	08 months
208	Rehabilitation and Provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Bakrani / Dokri (2010-11 Programme) (7 Units)				
50	GGHS. Pathan Taluka Bakrani	2.200	44,000	3000	15 months
51	GBHS. Khair Muhammad Arija (Elect:)	0.150	3,000	500	08 months
209	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (16 class rooms) (2010-11 Programme)				
52	GGHS. Little Folks Larkano (Elect:)	0.250	5,000	750	08 months
210	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Ratodero District Larkano (16 class rooms) (2010-11 Programme)				
53	GBHS. Mirpur Bhutto (4 C/R)	4.000	80,000	3000	20 months
54	GBHS. Lashari (2 C/R) (Elect:)	0.160	3,600	500	08 months
211	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Bakrani District Larkano (8 class rooms) (2010-11 Programme)				
55	GBHS. Pathan (2 C/R)	2.100	42,000	3000	15 months
56	GBHS. Khair Muhammad Arija (2 C/R) (Elect:)	0.160	3,600	500	08 months
57	GBHS. Gerello (1 C/R) (Elect:)	0.080	1,600	500	08 months
212	Construction of additional class rooms in existing Secondary / Higher Secondary schools Taluka Dokri Dsitric Larkano (8 class rooms) (2010-11 Programme)				
58	GGHS. Badah (3 C.R) (Elect:)	0.250	5,000	750	08 months
213	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (11 Units)				
59	GBHS. Mahota (Computer Lab & Lavatory) (Elect:)	0.175	3,500	500	08 months
60	GBHS. Kehar (Computer Lab) (Elect:)	0.165	3,300	500	
214	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme) (5 Units)				
61	GBHSS: Banguldero (Computer Lab, B.Wall, Gate, Lavatory)	4.500	90,000	3000	20 months
217	Construction of Auditorium Hall at Govt. Boys High School Dhamrah Taluka Larkano (2010-11 Programme) (1 Unit)				
62	GBHS. Dhamrah (Electrification)	0.500	10,000	750	08 months
218	Construction of Auditorium Hall at Govt. Girls High School Dokri (2010-11 Programme) (1 Unit)				
63	GGHS. Dokri (Electrification)	0.500	10,000	750	08 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
220	Rehabilitation of Govt. Boys Higher Secondary School Naudero (2010-11 Programme)				
64	GBHSS. Naudero (balance work)	5.000	100,000	3000	20 months
192	Construction of building for existing Shelterless Primary Schools in Taluka Dokri (5 Units) (2011-12 Programme)				
65	GBPS. Ali Muhammad Murnani (2011-12 Programme)	2.150	43,000	3000	15 months
68	GBPS. Wandh Ali Muhammad Veesar	2.000	40,000	3000	15 months
193	Construction of building for existing Shelterless Primary Schools in Taluka Bakrani (5 Units) (2011-12 Programme)				
69	GBPS. Khairuddin Jatoi	2.150	43,000	3000	15 months
70	GBPS. Allah Warayo Tunio	2.150	43,000	3000	15 months
195	Rehabilitation of building for existing Primary / Middle Schools in Taluka Ratodero (10 Units)				
71	GBPS. Ratodero No.1	1.800	36,000	3000	15 months
72	GGMS. Saidudero	3.200	64,000	3000	20 months
73	GBMS. Pir Jo Goth	0.900	18,000	1500	15 months
196	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24 Units) (2011-12 Programme)				
74	GBPS. Mangyani Tal: Dokri (C.Wall)	0.500	10,000	750	15 months
75	GBPS. Jakhra Tal: Dokri	0.900	18,000	1500	15 months
76	GBPS. Tatri Tal: Dokri	0.900	18,000	1500	15 months
77	GBPS. Khabrani Tal: Dokri	0.500	10,000	750	15 months
78	GBPS. Khacharpur Tal: Dokri	0.500	10,000	750	15 months
79	GBPS. Abdul Samad Tunio Tal: Bakrani	0.700	14,000	1500	15 months
80	GBPS. Ali Akbar Shah Tal: Bakrani	0.800	16,000	1500	15 months
81	GBPS. Umar Bhayo Tal: Bakrani	0.500	10,000	750	15 months
82	GBPS. Ghulam Hyder Mangrio Tal: Bakrani	0.500	10,000	750	15 months
197	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (16 C.Rooms)				
83	GBPS. Allahdo Jeho (2 C/R)	1.800	36,000	3000	15 months
84	GBPS. Miral Jakhro (2 C/R)	1.800	36,000	3000	15 months
199	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (16 C.Rooms) (2011-12 Programme)				
85	GBPS. Dokri (2 C/R)	1.800	36,000	3000	15 months
86	GBPS. Saindad Junejo (2 C/R) Tal: Dokri	1.800	36,000	3000	15 months
87	GBPS. Ghulam Hyder Mangrio (1 C/R) Tal: Bakrani	0.900	18,000	1500	15 months
88	GBPS. Dost Muhammad Jatoi (1 C/R) Tal: Bakrani	0.900	18,000	1500	15 months
89	GBPS. Piyaro Wahan (1 C/R) Tal: Bakrani	0.900	18,000	1500	15 months
201	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (09 Units)				
90	GBPS. Masoodero	3.600	72,000	3000	15 months
91	GBPS. Mazar Brohi	1.800	36,000	3000	15 months
92	GBPS. Darya Khan Unar (balance work)	0.200	4,000	500	08 months
202	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (12 Units) (2011-12 Programme)				
93	GBMS. Veehar Tal: Dokri	2.200	44,000	3000	15 months
94	GBPS. Wadi Wahani Tal: Dokri	0.500	10,000	750	15 months
95	GBPS. Mad Bahu Tal: Bakrani	0.900	18,000	1500	15 months
224	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Ratodero (6 Units) (2011-12 Programme)				
96	GGHS. Panjodero	4.500	90,000	3000	20 months
225	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Bakrani (07 Units) (2011-12 Programme)				
97	GGHS. Arija Tal: Bakrani	4.500	90,000	3000	20 months
98	GBHS. Arija Tal: Bakrani	4.500	90,000	3000	20 months
228	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Ratodero (4 Units) (2011-12 Programme)				
99	GBHS Main Ratodero (2 C/R)	2.000	40,000	3000	15 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
229	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Bakrani / Dokri (7 Units) (2011-12 Programme)				
100	GBHS. Mad Bahu (C.Wall) Tal: Bakrani	1.800	36,000	3000	15 months
101	GBHS. Bakrani (C.Wall)	2.500	50,000	3000	15 months
102	GBHS. Usman Kalhoro (C.Wall) Tal: Dokri	2.500	50,000	3000	15 months
103	GBHS. Seehar Village (C.Wall) Tal: Dokri	1.800	36,000	3000	15 months
242	Rehabilitation / Improvement of Education Office Buildings District Larkano (7 Units) (2011-12 Programme)				
104	ADEO(Femal) Office Dokri	2.200	40,000	44,000	15 months
237	Development of Park in existing High / Higher Secondary Schools in District Larkano (9 Units) (2 Units) (2011-12 Programme)				
106	GBHSS. Naudero	5.000	100,000	3000	20 months
239	Construction of Workshop (for Dress Making & Designing) in existing Secondary / Higher Secondary Schools District Larkano (3 Units) (2011-12 Programme)				
107	GGHS. Dokri	5.000	100,000	3000	20 months
1718	Addition of class rooms in existing Primary Schools & Construction of two roomed building in existing Primary schools (2005-06 Programme)				
108	GBPS. Bachal Veesar (1 C.R) (balance work) Tal: R'Dero	0.300	6,000	750	10 months
109	GPS. Wandh Khokhar Tal: R'Dero (Ext. Dev.)	0.200	4,000	500	10 months
110	GBPS. Pir Sher (c.Wall balance work) Tal: Larkano	0.200	4,000	500	10 months
111	GBPS. Murad Samtio (balance work)	0.400	8,000	750	10 months
1743	Up-gradation of Secondary Schools to Higher Secondary Schools in Sindh (2005-06 Programme)				
112	GGHS. Arija (C.Rooms & Office Portion)	5.000	100,000	3000	20 months
1744	Addition of class rooms and Constt: / Re-constt: of buildings in existing Secondary / Higher Secondary Schools in Sindh (2005-06 Programme)				
113	GGHSS. Larkano (Constt:/Reconstt: balance work)	0.800	16,000	1500	15 months
1745	Up-gradation of Middle Schools to High Schools in Sindh (2008-09 Programme)				
114	GGMS. District Jail Colony (balance work)	2.000	40,000	3000	15 months
1746	Re-construction of existing High / Secondary Schools in Sindh (2008-09 Programme)				
115	GBHS. Banguldero (balance work)	2.000	40,000	3000	15 months
1747	Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)				
116	GBHS. Main Ratodero (Eelct: balance work)	0.500	10,000	750	08months
1754	Addition of class rooms, Construction of Labs & Libraries in existing Secondary & Higher Secondary Schools in Sindh (2007-08 Programme)				
117	GGHS. Garhi Khuda Bux Bhutto (2 C/R)(balance work)	0.300	6,000	750	10 months
1783	Rehabilitation of existing Degree Colleges in Sindh (2008-09 Programme)				
118	GBDC. Ratodero (balance work)	2.000	40,000	3000	15 months
119	GBDC. Larkana (balance work)	5.000	100,000	3000	20 months
1791	Construction of new building for Govt. Shaheed Benazir Bhutto Law College Larkano (2010-11 Programme) (CM's Directives) (Revised)				
120	GSDBB Law College Larkano (balance work)	3.000	60,000	3000	15 months
1800	Establishment of Shaheed Mohtarma Benazir Bhutto Govt. College of Education at Larkano (2011-12 Programme)				
121	SMBBGCE. Larkano (Auditorium Hall) (Eelct:)	1.200	24,000	1500	10 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
MPAs	Construction of 2-roomed Primary School Buildings Taluka Ratodero District Larkano Sponsored by MPA Mr. Muhammad Ayaz Soomro under MPAs' Priority Programme (PS-37)				
122	GGPS. Village Pawro	2.200	44,000	3000	07 months
123	GBPS. Village Imam Bux Raiti	2.200	44,000	3000	07 months
PMD	Establishment of Govt. Shaheed Benazir Bhutto Girls Degree College Naudero (PM's Directives)				
124	GSBBGDC.Naudero (balance work)	1.200	24,000	3000	06 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasingh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **24-10-2012**.
2. Sealed Tenders will be received back on **25-10-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **05-11-2012 / 12-11-2012** which will be received back on **06-11-2012 / 13-11-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

- o The Deputy Commissioner, Larkano for favour of his kind information.
- o The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- o The Executive District Officer, Finance and Planning, Larkano.
- o The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for wide publicity in the newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Larkano
- o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for wide publicity.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local)

EXECUTIVE ENGINEER