



**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS-III,
EDUCATION WORKS & SERVICES DEPTT: GOVT: OF SINDH,
@PLOT NO:JM/3/379, JIGAR MURADABADI ROAD, NEW TOWN, KARACHI**
NO. TC/BWD-III/NIT/2012-13/ 929 KARACHI. DATED: 12 / 10 /2012.

NOTICE INVITING TENDER

Sealed tenders on B-1/B-2 forms are hereby invited from the interested participants, well reputed / experienced firms/ Contractors registered with Pakistan Engineering Council under SPP Rules-2010, for the cost reflected against each work (As per list attached).

The tender will be issued up to 06/11/2012 at 2.00 p.m. and will be received on 08/11/2012 at 2.00 p.m. and opened on same day at 3.00 p.m. The tender documents can be had from the office of the undersigned on payment of cost of tender documents mentioned against each item (Non-refundable) in the shape of pay order. Un-attended tenders will be issued up to 19/11/2012 at 2.00 p.m. and will be opened on same day at 3.00 p.m.

The 2% Earnest Money / Bid Security is to be submitted at the time of submission of bid in a sealed envelope as a part of financial proposal in the shape of Pay order of scheduled Bank and also the PEC Registration (in original) for the current year-2012 will be required at the time of submission of tender documents. The conditional tender will not be accepted may reject all or any bid subject to relevant provision of SPPRA Rules-2010.


**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-III,
(W&S), KARACHI.**

LIST OF WORK

S.#	Name of work	Town	Estimated Cost(in Millions)	Earnest Money (2 %)	Tender Fee	Completion Period
1	Consolidation / Reconstruction of Existing Building & Addition of XI-XII Classes in Govt: Girls Secondary School No: 7&8, Construction/ Re-Construction Existing Building of Girls Primary School No: 31, Noor Manzil Landhi No: 1 Karachi.	Landhi	50.00	1000000	3000	36 Months
2	Consolidation / Improvement and Addition of Class Rooms in Existing Boys/ Girls Primary & Secondary School at 33-D, Korangi.	Korangi	50.00	1000000	3000	36 Months
3	i) ADP No: 1772 Construction/ Re-Construction of Existing Govt: Girls Primary School at Flower Lane SMCHS Karachi. ii) Construction/ Re-Construction of Existing DPN-GBSS Tunisia Line Jamshed Karachi.	Jamshed	40.00	800000	3000	30 Months
5	Re-Construction of Government Boys Secondary School Jacob Line No: 1& 2, Karachi.	Jamshed	50.00	1000000	3000	36 Months


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-III,
(W&S), KARACHI.