## THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE@ KANDHKOT

Phone No:0722/570761

TC/G-55/

/2012

Kash:@ K.kot Dated: 10 /10/2012

## NOTICE INVITING TENDERS:

Executive Engineer Highways Division Kashmore @ Kandhkot invites scaled tenders from interested parties / firms meeting the eligibility criteria to participated as per PPRA

S.No:	Name of Work	Estimated Cost	Earnest Money	Tendor Fee	Time allowed for Completion
		IS PER LIST ATTACH	TED	· ·	

Registration with Pakistan Engineering Council for the year 2012 in 02. Eligibility: reflect above category

Qualification

- List of two similar assignments under-take over the past 7 years.
- Details of equipments machineries and transport owned by firm / contractor (b)
- Financial Statement (summary) and income tax return for the last 3 years (c)
- List of litigation (if any) and nature of litigation (d)
- Affidavit that firm has never been black listed (e)
- Names, Qualification and Experience of Technical Staff working with firm. (t)
- 04. Method of Procurement Single Stage Single Envelope

05. Terms & Conditions

- Under following condition bid will be rejected:-(a)
- (i) Conditional and telegraphic bids / tenders
- Bids not accompanied by bid security of required amount and form (ii)
- Bids received after specification date and time (ix)
- (iv) Black listed firms
- The undersigned reserved the Right accepting / rejecting any or all tenders (v) without assigning a reason thereof

S.No:	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	and or obouring or
01.	I's Date From the date of publication upto	0 <b>%</b> 11/2012 till 12:00 Noon	0 <b>%</b> /11/2012 at
02.	2 <sup>nd</sup> Date From the date of publication upto 12/11/2012 till 11.00 a.m	19/11/2012 till 12.00 Noon	12/30 P.M



## LIST OF WORKS

0:	Name of Work	(in million)	Earnest Money	Tender Fee	Time allowed for completion
1	2	3	4	5	6
		161	2. 20		
1	Widening/Reconditioning of road from Karampur Magsi road mile 7/4-8/6.	20.000	0.4000	3000.00	09 Months
			*		
3	Construction of Retaining Wall in Karampur City 1805 Rft:	10.000	0.200	3000.00	09 Months
		98 (8 E) 40 (	1)		
		HIGH	OFIVE ENG WAYS DIV IORE @ KA	INEER Y ISION	