

CB-0336

NOTICE INVITING TENDERS

Sealed Tenders B-I /B-II forms are invited from all interested Individual Contractors/ Firms for the following works on (PPRA) Rules 2010.

Sr.No	Name of Scheme/Location	Taluka	Estimated Cost (M)	Earnest Money	Tender Fee	Time of Completion
	Up-Gradation of Middle Schools to High Schools & High Schools to Higher Senodary Schools in Sindh (2007-08) Prog.					
1	GGHS Garibabad (External Development, Face Lifting & External Water Supply & Drainage.	Dadu	5.000	100000	3000	04 Months
	Establishment of Degree Collage in Sindh 2007-08 Programme.					
2	GBDC Sindhi Butra (1st Floor) (E.I Work).	K.N.Shah	0.800	16000	1000	03 Months
	Establishment of (B/G) Degree Collage In Sindh (23-Units) 2010-11 Programme.					
3	G.B.D.C Wahi Pandhi (Main Building "B" Portion)	Johi	15.000	300000	3000	08 Months
4	G.B.D.C Wahi Pandhi (Main Building "C" Portion)	Johi	10.000	200000	3000	08 Months
	Rehabilitation of Existing Elementary /Secondary Schools of Taluka Mehar District Dadu 2011-12 Prog.					
5	GBPS Nazirabad	Mehar	0.750	15000	750	04 Months
6	GGHS Fareedabad	Mehar	1.000	20000	1000	04 Months
7	GGPS Baital	Mehar	1.000	20000	1000	04 Months
8	GBPS Garhi	Mehar	1.000	20000	1000	04 Months
	Rehabilitation of Existing Elementary Schools of Taluka Dadu District Dadu 2011-12 Programme.					
9	GBPS Bagh Hazur Chandio	Dadu	1.400	28000	1500	04 Months
10	GGPS Ghulam Panhwar	Dadu	1.500	30000	1500	04 Months
11	PBPS Old Kalri	Dadu	1.600	32000	1500	04 Months
12	GGPS Mithi Wahan	Dadu	1.600	32000	1500	04 Months
	Rehabilitation of Existing Elementary Schools of Taluka K.N.Shah District Dadu 2011-12 Prog.					
13	GGPS Suhrab Bughia	K.N.Shah	1.300	26000	1500	04 Months
14	GBPS Boriri	K.N.Shah	0.900	18000	1000	04 Months
15	GBPS Bero Gadhehi	K.N.Shah	0.900	18000	1000	04 Months
16	GBPS Rehmani Nangar Sita	K.N.Shah	0.600	12000	750	04 Months
	Construction of Hepatitis Center Dadu (Phase-III) (Under Block Allocation) 2012-13.					
17	Main Building	Dadu	5.000	100000	3000	04 Months
18	Face lifting/ Tile Work Internal & External Water Supply & Drainage	Dadu	3.000	60000	3000	04 Months
19	Arrow Grill , Steel Gate & Over Head Tank	Dadu	1.500	30000	1500	04 Months
20	Remaining Work, Internal Road & Path	Dadu	1.000	20000	1000	04 Months
21	Electric Work (First Floor)	Dadu	2.000	40000	2000	04 Months

	Rehabilitation /Re-constt: & Provision of Lacking Facilities in existing Primary Schools of Taluka Dadu, Johi & Mehar District Dadu (2012-13) Programme (Under Block Allocation).					
22	GGPS Tajo Panhwar (Add: 01 C/Room)	Dadu	0.600	12000	750	08 Months
23	GBPS Sher Mohammad Ladhani	Dadu	1.200	24000	1500	08 Months
24	GBPS Photo Panhwar	Dadu	0.750	15000	750	08 Months
25	GBPS Haji Khan Meno	Dadu	1.500	30000	1500	08 Months
26	GGPS Bilawal Zounr	Dadu	1.150	23000	1500	08 Months
27	GBPS New Piaro Goth	Dadu	1.400	28000	1500	08 Months
28	GBPS Ali Sher Jamali	Johi	1.500	30000	1500	08 Months
29	GBPS Pir Badaruddin	Johi	0.900	18000	1000	08 Months
30	GBPS Mohammad Khan Rodhnani	Johi	1.050	21000	1000	08 Months
31	GGPS Thariri Mohabat	Mehar	1.050	21000	1000	08 Months
32	GBPS Fareedabad	Mehar	1.000	21000	1000	08 Months

1. The Contract document / blank tenders can be obtained from office of the Executive Engineer (Education Works) Division Dadu on payment of tender fee/ (Non-refundable) on any working day upto 12-11-2012.
2. The tenders dully filled in properly and sealed in an envelope will be received on 13-11-2012 @ 1:00 P.M and will be opened on the same day @ 2:00 P.M in presence of the interested contractors or their authorized representative who may desire to be present.
3. The contractors should produce call deposit as earnest money in the name of undersigned.
4. The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.
5. The Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).
6. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the dreportment .
7. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Committee to opening of tender comprising Superintending Engineer, (Works & Services), Dadu and Divisional Accounts Officers, Education Works, Division Dadu.
8. Conditional Tenders will not be entertained.

NOTE 2ND TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 19-11-2012 AND 20-11-2012 RESPECTIVELY.

3RD TIME THE NEXT DATE OF ISSUE AND OPENING FOR REMAINING UN-RESPONDED WORKS SHALL BE 26-11-2012 AND 27-11-2012 RESPECTIVELY.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
DADU