

CB-0372

OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
@ SHAH ABDUL LATIF GOVT: BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS
PH: NO: 0233-9290293

NO. E.E/TC/G - 55/2154 of 2012, Dated 2 / 11 /2012

NOTICE INVITING TENDERS

Sealed Tenders on B-1 form for the works mentioned below are hereby invited from the interested persons and registered with Pakistan Engineering Council in a Category (C E 0 1) for the Year 2012.

S.No:	ADP No:	Name of Schemes	Name of Taluka	Estimated Cost (M)	Earnest Money Rs.	Tender Fee Rs.	Time Allowed
1	2	3	4	5	6	7	8
ADP SCHEMES							
1	176	Constr: of 2 Furlong Road at Village Ria Khan Pathan UC Mir Wah Taluka Mirpurkhas Mile:- 0/2-0/2+500' ft	Mirpurkhas	1.200	24000	3000	12 Months
2	286	Construction of road from Mirpurkhas Umerkot road to (18' wide) Mirpurkhas Sindhri road Mile:- 0/0-0/7 (1.40 Kms)	Sindhri	14.000	280000	3000	24 Month
3	287	Reconditioning of road from Dargah Qazi Sahib to Bye Pass Mirwah Mile:- 0/0-1/0 (1.61 Kms)	Mirpurkhas	6.000	120000	3000	24 Month
4	288	Construction of CC road @ Village Molidino Khaskheli Para Union Council Makhan Samoon Taluka & District Mirpurkhas	Mirpurkhas	1.500	30000	3000	24 Month
5	289	Construction of CC road @ Village Dargah Pir Pehraji Ber Mori Mirwah Gorchani road Taluka & District Mirpurkhas	Mirpurkhas	1.400	28000	3000	24 Month
6	290	Construction of CC road @ Village Ram Colony Deh 145 Union Council Kangoro Taluka Digri District Mirpurkhas Length 800 Rft	Digri	1.081	22000	3000	24 Month
7	295	Construction of road from Kot Ghulam Mohammad Digri road to Choudhary Haji Mohammad Sharif Deh 167 Union Council Kangoro Mile:- 0/0-0/5	Digri	7.000	140000	3000	24 Month
8	296	Construction of road from Main Jhillori road to Link Ayoub Lashari Mile:- 0/0-0/5 (1.00 Kms)	Mirpurkhas	7.539	151000	3000	24 Month
9	297	Construction of road from Hussain Bux Malkani Village to Mohammad Moosa Moosani Mile:- 0/0-0/7 (1.40 Kms)	Mirpurkhas	8.486	170000	3000	24 Month
10	298	Improvement / Construction of road Kangoro 7th Mile Mori to Haji Badshah Nohani to Deh 160 Mile:- 0/0-2/0 (3.20 Kms)	Digri	20.000	400000	3000	24 Month
11	299	Improvement / Construction of road Kangoro 7th Mile Mori to 149-A & B to 143-A & B Mile:- 0/0-2/0 (3.20 Kms)	Digri	20.000	400000	3000	24 Month
12	300	Construction of road from Kangoro Stop to Village Maadho Singh Parallel to Digri Kangori Distry Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.000	140000	3000	24 Month
13	301	Construction of road from Main Naga road / 150 to Link road 153-B Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.000	140000	3000	24 Month
14	302	Construction of road from Deh 153-B link road to Deh 151/2 Union Council paban Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.000	140000	3000	24 Month
15	303	Construction of road from Bheror Shakh near Puchan Mori to Village Nawab Haris Khan Talpur Deh 350 Union Council Juriasar Mile:- 0/0-1/2 (2.00 Kms)	Kot Ghulam Mohammad	14.422	288000	3000	24 Month
16	304	Construction of road from Kot Ghulam Mohammad Jhudo road to Village Nawab noor Ahmed Talpur Deh 297 Union Council Khudadad Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.169	143000	3000	24 Month
17	305	Construction of road from Samaro Jhudo road to Village Hameer Soomro Deh 353 Mile:- 0/0-0/2+330' (0.50 Kms)	Jhudo	3.532	71000	3000	24 Month
18	306	Construction of road from Kot Ghulam Mohammad Jhudo road to Village Abdul Rehman Pitafi Draya Patafi Deh 316 Mile:- 0/0-1/2 (2.00 Kms)	Jhudo	13.746	275000	3000	24 Month
19	307	Construction of road from Jhudo Nabisar Road to Village yar Mohammad Mirarani via Yaqoob Giskori Taj Mohammad Thaheem Mile:- 0/0-1/2 (2.00 Kms)	Jhudo	14.137	283000	3000	24 Month
20	308	Construction of road from Chhore road to Village Ghulam Mohammad Panhwar Mile:- 0/0-0/2+330' (0.50 Kms)	Mirpurkhas	3.051	61000	3000	24 Month
21	309	Construction of road from Chhore road to Village Mohammad Urs Panhwar Deh 118 Old Mirpur Mile:- 0/0-0/5 1.00 Kms	Mirpurkhas	6.128	123000	3000	24 Month
22	310	Construction of road from Dangan to Mir Hassan Dhonkai Deh 330 Union Council Hadi Bux Dhonkai Mile:- 0/0-0/2+330' (0.50 Kms)	Kot Ghulam Mohammad	3.500	70000	3000	24 Month
23	311	Construction of road from Tando Jan Mohammad road @ Point Karachi Hotel to Village Dr. Ehtesham Union Council Khudadad Taluka Kot Ghulam Mohammad Mile:- 0/0-1/2 (2.00 Kms)	Kot Ghulam Mohammad	14.050	281000	3000	24 Month
24	312	Construction of Link road from haji Umer Narejo road to Village Qadir narejo Deh 122 Mile:- 0/0-0/6 (1.20 Kms)	Mirpurkhas	9.549	191000	3000	24 Month
25	313	Reconditioning and Asphalt Concrete of the road Kalay Khan Pump to Allied Bank Ltd: Length 1320' ft (0.40 Kms)	Mirpurkhas	5.342	107000	3000	24 Month

SPPRA Highway Dept
 No. 3440
 Dated 5/11
 Mirpurkhas
 Registered Highway Dept. of Sindh

S.No:	ADP No:	Name of Schemes	Name of Taluka	Estimated Cost (M)	Earnest Money Rs.	Tender Fee Rs.	Time Allowed
1	2	3	4	5	6	7	
26	314	Reconditioning and Asphalt Concrete of the road Alied Bank Ltd; to Khipro Naka Length 3300' ft (1.00 Kms)	Mirpurkhas	13.355	267000	3000	24 Month
27	315	Reconditioning of Lal Chandabad to Faizan Masjid road 27Mile:- 0/0-0/4 (0.80 Kms)	Mirpurkhas	5.093	102000	3000	24 Month
28	316	Construction of Pacca road at Village Choudhary Khushi Mohammad from Nafees Nagar Ghulam Mohammad Mile:- 0/0-0/2 (0.40 Kms)	Jhudo	1.500	30000	3000	24 Month
29	317	Reconditioning of road from Digri Tando Ghulam Ali road @ Naga Bus Stop to Haji Noor Hassan Chandio Village Mile:- 0/0-2/1	Digri	18.000	360000	3000	24 Month
30	318	Reconditioning of road from Village Noor Ali Shah to Village Dr. Mushtaque Mile:- 0/0-1/3	Jhudo	15.000	300000	3000	24 Month
31	319	Reconditioning of road from Jhudo Nabisar road to Village Tando Kolahci Mile:- 0/0-4/0	Jhudo	20.000	400000	3000	24 Month
32	320	Construction of Pacca road from Jhudo Kot Ghulam Mohammad road to Village Mohammad Haroon Memon Mile:- 0/5-1/2 (1.00 Kms) Phase-II	Jhudo	7.000	140000	3000	24 Month
33	321	Construction of Pre-Stressed Bridge 18' wide on Jamrao Wah / Canal 50 Rft i/c approaches at Dajhero Mori to Village Chando Labari	Kot Ghulam Mohammad	7.300	146000	3000	24 Month
34	322	Construction of road from Kot Ghulam Mohammad Jhod link 296 Mori to Village Mian Mohammad Saleem Mile:- 0/0-1/2 (2.00 Kms)	Kot Ghulam Mohammad	7.000	140000	3000	24 Month
35	323	Reconditioning of Pacca road from Nafees Nagar Naukot road to Village Faqir Sher Mohammad Bilalani Mile:- 0/0-0/5 (1.00 Km)	Jhudo	5.000	100000	3000	24 Month
36	324	Improvement / Reconditioning of Pacca road from Nabisar Jhudo Road to Village Faqir Sher Mohammad Nafees Nager Road Mile:- 0/0-2/4	Jhudo	15.000	300000	3000	24 Month
37	325	Construction of New Culverts on Existing Road at various Places 10 No. of District Mirpurkhas	Digri	2.000	40000	3000	24 Month
38	326	Reconditioning of road from Jhudo Naukot road to Village Sain Noor Ali Shah Mile:- 0/0-1/3	Jhudo	15.000	300000	3000	24 Month
39	329	Construction of Black Top road Tando Jan Mohammad Jhudo road to nabi Bux Jarwar Alamabad Deh 200 to Village Hashim Weghamal Deh 204 via Sha Mori Deh 204 Union Council Mir Khuda Bux Taluka Digri	Digri	5.000	100000	3000	24 Month
40	330	Construction of Road from Digri Deh 170 Soofan Shah Road to Village Dr. Abdul Jabbar Dal Mile:- 0/0-0/2+330' (0.50 Kms)	Digri	3.500	70000	3000	24 Month
41	331	Construction of road from Kachello farm road to Haji Mohammad Saadi para mile:- 0/0-0/2+330 (0.50 Km)	Digri	4.060	81000	3000	24 Month
42	332	Construction of road from link road kot ghulam mohammad Dangan road to Dangan City Mile:- 4/4+330 (1.00 Km)	Kot Ghulam Mohammad	6.965	139000	3000	24 Month
43	333	Reconditioning of road from Digri Tando Jan Mohammad road to Village Mir Ali Mohammad Khan Talpur Deh 178 Union Council Sufan Shah Taluka Digri	Kot Ghulam Mohammad	5.000	100000	3000	24 Month
44	334	Construction of road from Mirpurkhas Hyderabad road to Christen colony Mile:-0/0-0/5 (1.00 km)	Mirpurkhas	7.000	140000	3000	24 Month
45	335	Construction of Pacca road from Sabo Khan to Mehboob Farm Union Council Jhillori Mile:- 0/0-0/5 (1.00 Kms)	Mirpurkhas	7.000	140000	3000	24 Month

The tender will be issued from the date of publishing in Newspapers upto **21-11-2012** till 2.00 P.M and will be received back on **22-11-2012** upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

Incase of the tenders remained un-responded the same will be again issued & Opened as under:-

Particulars	2 nd Attempt	3 rd Attempt
Issued Upto 2.00 P.M	28-11-2012	07-12-2012
Received Back 2.00 P.M & Opened Upto 3.00 P.M	29-11-2012	08-12-2012

TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- The Successful bidders will be required to submit 10% performance security of contract price as per SPPR 2010 in form of Pay order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney incase of nominated person by the firm.
 - (b) Partnership deed incase of firm is running on partnership basis.
 - (c) NTN certificate which will be verified from central Income Tax Department.
 - (d) Bank Statement Certificate.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council which will be verified from Pakistan Engineering Council Website..
 - (f) Affidavit on Stamp Paper that the firm is not involved in any court case.
 - (g) Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

1. Copy f.w.cs to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1st attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk).
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

Copy forwarded for information to:-

1. The Commissioner Mirpurkhas Division Mirpurkhas.
2. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
3. The Superintending Engineer (Works & Services) Department Mirpurkhas.
4. The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
5. The Assistant Engineer Highway Sub Division (All).
6. Copy for Notice Board.

1
EXECUTIVE ENGINEER